SOLICITATION DE-SOL-0002446
PART | - THE SCHEDULE
SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

B.1. GENERAL
B.1.1. Indefinite Delivery, Indefinite Quantity Contract

The contract is an indefinite delivery, indefinite quantity (IDIQ) contract utilizing firm-fixed price delivery task orders, with some
specified cost reimbursable items, in accordance with Federal Acquisition Regulation Subpart 16.500.

B.1.2. Items Being Acquired/Total Price
The Contractor shall provide all services required including all personnel, facilities, equipment, material, and supplies (except as

may be expressly set forth as furnished by the Government) and otherwise do all things necessary for, or incidental to, contract
performance by providing the following servicesfor the ordering periods listed below:

Items

1. Base Ordering Period TRU Waste Transportation Services (Contract Effective Date — end of base 14 mo. Period)*
2. Option Ordering Period 1 TRU Waste Transportation Services (Option 1 Effective Date — end of Option 1 12 mo. Period)*
3. Option Ordering Period 2 TRU Waste Transportation Services (Option 2 Effective Date — end of Option 2 12 mo. Period)*
4. Option Ordering Period 3 TRU Waste Transportation Services (Option 3 Effective Date — end of Option 3 12 mo. Period)*
5. Option Ordering Period 4 TRU Waste Transportation Services (Option 4 Effective Date — end of Option 4 12 mo. Period)*

*Contract/Option Period effective and end dates to be inserted at time of contract award.

B.1.3. Costs

All costs required to successfully perform the contract are included in the firm fixed prices stated in Section B.2 with the exception

of the Cost Reimbursable Line ltems B.2.13, B.2.2,3, B.2.33, B.2.43, and B.2.53 which will be reimbursed at actual costs with

no additional indirect expenses or fee or profit allowed.
B.1.4. Obligation of Funds/Financial Limitations

The Government will obligate funding in each Task Order for the cost reimbursable expenses specified in Section B.2, Items
B.2.13,B.2.23,B.2.33, B.2.43, and B.2.53. As stated in Section | clause, FAR 52.232-22, “Limitation of Funds”, the maximum

liability of the Government for paying cost reimbursable expenses shall not exceed the funding allotted for this purpose._The \\
following shall be inserted in each applicable task order that includes cost-reimbursable expenses:
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SOLICITATION DE-SOL-0002446

B.2. PRICING SCHEDULE
B.2.1. BASE PERIOD TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C)
B.2.1.1. BASIC TRANSPORTATION SERVICES — 11 Tractor Teams

(Consisting of the following sub-items which are not separately priced)
B.2.1.1.1.General Services: Perform general services pursuant to Section C.3.1.
B.2.1.1.2. Terminal Services: Provide, operate and maintain a terminal pursuant to Section C.3.2.
| B.2.1.1.3.Tractor Services: Providg, pperate and maintain a minimum of 11 Contractor furnished tractors pursuant to Section
C.33.
| B.2.1.1.4.Trailer Maintenance Services: Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.

B.2.1.1.5. Driver Services: Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5.
B.2.1.1.6. Data/Reports: Provide data and reports pursuant to Section C.4.

Total Firm Fixed Price for 12 Months of Basic Transportation Services — 11 Tractor Teams: $

B.2.1.2. ADDITIONAL TRANSPORTATION SERVICES FOR BASE PERIOD «
In addition to the above services, the Government may order additional services described in B.2.12.1., B.2.1 2.2. and
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B.2.12.3. below for a period of 6 or 12 months as specified in individual Task Orders under the “Ordering Provisions” of |

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 ‘\
\

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12
month task order performance periods.

Firm Fixed
Description Unit Price Task Order Period Extended Price*
$ $
| B.2.1.2,1. Additional Tractor Services: Provide, 6 months
maintain and operate 1 to 19 additional tractors 3
$
including specialized equipment per Section C.3.3. 12 months
$ $
| B.2.1.2,2. Additional Trailer Maintenance Services: 6 months
Maintain 1 to 40 additional Government furnished 3 3
trailers per Section C.3.4. 12 months
- : . . $ $
| B.2.1.2,3. Additional Driver Services: Provide 1 to & manthe
19 additional driver teams (2 drivers per team)
(including driver training and qualification) per Section $ $
C35 12 months

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team)
for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per
team) for an entire 12 month task order period. The Extended Price is the Firm Fixed Unit Price multiplied by the maximum
quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price). In the event of a conflict
between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes.

B.2.1.3 Cost Reimbursable Items Total Estimated Cost

B.2.1.3.1 Fuel pursuant to Section C.5.1: $3,000,000
B.2.1.3.2 State Use Fees and Permits pursuant to Section C.5.1: $1,500,000
B.2.1.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2: $ 500,000
B.2.1.3.4 Driver Per-Diem pursuant to Section C.5.3: $ 150,000
B.2.1.3.5 Safe Driving Bonus pursuant to Section H.18: $1,000,000
| B.2.1.3.6 Maintenance of Additional, Unassigned Trailers} pursuant to Section C.5.4 $ 35,000
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| Deleted: B.2.1.2 BASIC TRANSPORTATION

SERVICES — 22 Tractor TeamsY

(Consisting of the following sub-items
which are not separately priced){
General Services: Perform general services
pursuant to Section C.3.1.1
Terminal Services: Provide, operate and
maintain a terminal pursuant to Section C.3.2. 1
Tractor Services: Provide and operate a
minimum of 22 Contractor furnished tractors
pursuant to Section C.3.3.1
Trailer Maintenance Services: Maintain 22
Contractor furnished tractors and 70
Government furnished trailers pursuant to
Section C.3.4. 1
Driver Services: Provide a minimum of 22
qualified driver teams (2 drivers per team)
pursuant to Section C.3.5.1
Data/Reports: Provide data and reports
pursuant to Section C.4.

1

Total Firm Fixed Price for 12 Months of
Basic Transportation Services — 22 Tractor
Teams: $ T
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SOLICITATION DE-SOL-0002446

! The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services”
Line Items B.2.1.1.4 and B.2.1.2.2.

B.2.14 Contract Transition [Deleted: 5

Perform contract transition services pursuant to Section C.3.1.16 Contract Transition.

| Total Firm Fixed Price for 60 Day Transition Period: $ ,rrr—"""[Formatted: Font: Bold




SOLICITATION DE-SOL-0002446

B.2.2. OPTION PERIOD 1 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C)

B.2.2.1. BAsIC TRANSPORTATION SERVICES — 11 Tractor Teams
(Consisting of the following sub-items which are not separately priced)
B.2.2.1.1.General Services: Perform general services pursuant to Section C.3.1.

B.2.2.1.2. Terminal Services: Provide, operate and maintain a terminal pursuant to Section C.3.2.
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C.3.3.
B.2.2.1.4.Trailer Maintenance Services: Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.

B.2.2.1.5. Driver Services: Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5.
B.2.2.1.6. Data/Reports: Provide data and reports pursuant to Section C.4.

Total Firm Fixed Price for 12 Months of Basic Transportation Services — 11 Tractor Teams: $

$-2.2.2, ADDITIONAL TRANSPORTATION SERVICES FOROPTION PERIOD_1

B.2.2,2.3. below for a period of 6 or 12 months as specified in individual Task Orders under the “Ordering Provisions” of

2. and ‘0‘

|
\

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60
day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12
month task order performance periods.

Firm Fixed
Description Unit Price Task Order Period Extended Price*
$ $
| B.2.22.1. Additional Tractor Services: Provide, 6 months
maintain and operate 1 to 19 additional tractors $ s
including specialized equipment per Section C.3.3. 12 months
$ $
| B.2.22.2. Additional Trailer Maintenance Services: 6 months
Maintain 1 to 40 additional Government furnished $ $
trailers per Section C.3.4. 12 months
$ $
| B.2.22.3. Additional Driver Services: Provide 1 to 6. months
19 additional driver teams (2 drivers per team)
(including driver training and qualification) per Section $ $
C.3.5. 12 months

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team)
for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per
team) for an entire 12 month task order period. The Extended Price is the Firm Fixed Unit Price multiplied by the maximum
quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price). In the event of a conflict

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes.

| B.2.2.3 Cost Reimbursable Items Total Estimated Cost

B.2.2.3.1 Fuel pursuant to Section C.5.1: $3,081,000
B.2.2.3.2 State Use Fees and Permits pursuant to Section C.5.1: $1,540,500
B.2.2.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2: $ 513,500
B.2.2.3.4 Driver Per-Diem pursuant to Section C.5.3: $ 154,050
B.2.2.3.5 Safe Driving Bonus pursuant to Section H.18: $1,027,000
B.2.2.3.6 Maintenance of Additional, Unassigned Trailers? pursuant to Section C.5.4 $ 35,945

A
The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services"
Line Items B.2.2.1.4 and B.2.2.2.2.
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<#>BASIC TRANSPORTATION SERVICES — 22
Tractor Teams{

(Consisting of the following sub-items
which are not separately priced)f
<#>General Services: Perform general
services pursuant to Section C.3.1.4
<#>Terminal Services: Provide, operate
and maintain a terminal pursuant to Section
c3.2.1
<#>Tractor Services: Provide and operate
a minimum of 22 Contractor furnished
tractors pursuant to Section C.3.3.1
<#>Trailer Maintenance Services:
Maintain 22 Contractor furnished tractors
and 70 Government furnished trailers
pursuant to Section C.3.4. |
<#>Driver Services: Provide a minimum of
22 qualified driver teams (2 drivers per team)
pursuant to Section C.3.5.1
<#>Data/Reports: Provide data and reports
pursuant to Section C.4.

1

Total Firm Fixed Price for 12 Months of
Basic Transportation Services — 22 Tractor
Teams: $ 1
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SOLICITATION DE-SOL-0002446

B.2.3. OPTION PERIOD 2 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C)

B.2.3.1. BAsIC TRANSPORTATION SERVICES — 11 Tractor Teams

(Consisting of the following sub-items which are not separately priced)
B.2.3.1.1.General Services: Perform general services pursuant to Section C.3.1.
B.2.3.1.2. Terminal Services: Provide, operate and maintain a terminal pursuant to Section C.3.2.

| B.2.3.1.3. Tractor Services: Provide, pperate_and maintain a minimum of 11 Contractor furnished tractors pursuant to Section [ Deleted: and ]
C.3.3.
| B.2.3.1.4. Trailer Maintenance Services: Maintain 40 Government furnished trailers pursuant to Section C.3.4_and H.9. { Deleted: 11 Contractor furnished tractors }
B.2.3.1.5. Driver Services: Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. and
B.2.3.1.6. Data/Reports: Provide data and reports pursuant to Section C.4.
Total Firm Fixed Price for 12 Months of Basic Transportation Services — 11 Tractor Teams: $
v Deleted: |
1
B.2.32 ADDITIONAL TRANSPORTATION SERVICES FOROPTION PERIOD 2 1 B.2.3.2 BASIC TRANSPORTATION SERVICES — 22
In addition to the above services, the Government may order additional services described in B.2.32.1., B.2.32.2. and | Tractor Teamsf
B.2.32.3. below for a period of 6 or 12 months as specified in individual Task Orders under the “Ordering Provisions” of || E](_:Or?s'sungt of the f?”IOW”}g Zl;;"lems
I which are not separately price
the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 \\\ <#>General Serv’?ces: geprform general
day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 || services pursuant to Section C.3.1.1
. *{t_ <#>Terminal Services: Provide, operate
month task order performance periods. and maintain a terminal pursuant to Section
c32.1
Firm Fixed <#>Tractor Services: Provide and operate
a minimum of 22 Contractor furnished
Description Unit Price Task Order Period Extended Price* tractors pursuant to Section C.3.3.
$ $ <#>Trailer Maintenance Services:
| B.2.32.1. Additional Tractor Services: Provide, 6 months gﬂni;n;g'gii;g;t:]?grfﬁsrﬂEg?gﬁ:;gtors
maintain and operate 1 to 19 additional tractors $ s pursuant to Section C.3.4.
including specialized equipment per Section C.3.3. 12 months ;2#>qI:L),II;I\i/fieerdS§|’rixle?’etzi’;lrrl?srtz\;%?i \f‘errg'r;gl;renag:)
3 3 pursuant to Section C.3.5.1
i <#>Data/Reports: Provide data and reports
| B.2.32.2. Additional Trailer Maintenance Services: 6 months il pursuant to Section C.4.9
Maintain 1 to 40 additional Government furnished $ $ %
trailers per Section C.3.4. 12 months Total Firm Fixed Price for 12 Months of
Basic Transportation Services — 22 Tractor
3 3 Teams: $ 1
| B.2.3,2.3. Additional Driver Services: Provide 1 to & monthe 1
19 additional driver teams (2 drivers per team) . . [Deleted: 3 ]
(including driver training and qualification) per Section 1 " [ Deleted: BASE ]
C.35. months i
[ Deleted: 3 ]
[ Deleted: 3 ]
* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) [ Deleted: 3 J
for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per -
team) for an entire 12 month task order period. The Extended Price is the Firm Fixed Unit Price multiplied by the maximum [Deleted: 3 ]
quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price). In the event of a conflict [De|et3d= 3 J
between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. [Deleted: 3 J
| B.2.33 Cost Reimbursable Items Total Estimated Cost [Deleted: 4 J
B.2.3.4.1. Fuel pursuant to Section C.5.1: $3,164,187
B.2.3.4.2. State Use Fees and Permits pursuant to Section C.5.1: $1,582,094
B.2.3.4.3.New Mexico Gross Receipts Tax pursuant to Section C.5.2: $ 527,365
B.2.3.4.4.Driver Per-Diem pursuant to Section C.5.3: $ 158,209
B.2.3.4.5. Safe Driving Bonus pursuant to Section H.18: $1,054,729

B.2.3.4.6. Maintenance of Additional, Unassigned Trailers? pursuant to Section C.54 $ 36,916

®The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services”
Line Items B.2.3.1.4 and B.2.3.2.2.




SOLICITATION DE-SOL-0002446

B.2.4. OPTION PERIOD 3 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C)

B.2.4.1. BAsIC TRANSPORTATION SERVICES — 11 Tractor Teams
(Consisting of the following sub-items which are not separately priced)
B.2.4.1.1.General Services: Perform general services pursuant to Section C.3.1.

B.2.4.1.2. Terminal Services: Provide, operate and maintain a terminal pursuant to Section C.3.2.

C.3.3.

B.2.4.1.4.Trailer Maintenance Services: Maintain 40 Government furnished trailers pursuant to Section C.3.4_and H.9.

B.2.4.1.5. Driver Services: Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5.
B.2.4.1.6. Data/Reports: Provide data and reports pursuant to Section C.4.

Total Firm Fixed Price for 12 Months of Basic Transportation Services — 11 Tractor Teams: $

B-2.42 ADDITIONAL TRANSPORTATION SERVICES FOR ,OPTION PERIOD 3

B.2.42.3. below for a period of 6 or 12 months as specified in individual Task Orders under the “Ordering Provisions” of

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12
month task order performance periods.

Firm Fixed

Description Unit Price Task Order Period Extended Price*

$ $
B.2.42.1. Additional Tractor Services: Provide, 6 months
maintain and operate 1 to 19 additional tractors $
) i o ’ . $
including specialized equipment per Section C.3.3. 12 months

$ $
B.2.42.2. Additional Trailer Maintenance Services: 6 months
Maintain 1 to 40 additional Government furnished 3 3
trailers per Section C.3.4. 12 months

- . . , $ $

B.2.42.3. Additional Driver Services: Provide 1 to & manthe
19 additional driver teams (2 drivers per team)
(including driver training and qualification) per Section $ $
c35 12 months

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team)
for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per
team) for an entire 12 month task order period. The Extended Price is the Firm Fixed Unit Price multiplied by the maximum
quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price). In the event of a conflict

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes.

B.243 Cost Reimbursable ltems Total Estimated Cost

B.2.4.3.1 Fuel pursuant to Section C.5.1: $3,249,620
B.2.4.3.2 State Use Fees and Permits pursuant to Section C.5.1: $1,624,810
B.2.4.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2: $ 541,603
B.2.4.3.4 Driver Per-Diem pursuant to Section C.5.3: $ 162,481
B.2.4.3.5 Safe Driving Bonus pursuant to Section H.18: $1,083,207
B.2.4.3.6 Maintenance of Additional, Unassigned Trailers? pursuant to Section C.54 $ 37,912

*The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services”
Line Items B.2.4.1.4 and B.2.4.2.2.
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B.2.4.2 BASIC TRANSPORTATION SERVICES — 22

Tractor Teamsf

1
1

(Consisting of the following sub-items
which are not separately priced){
<#>General Services: Perform general
services pursuant to Section C.3.1.1
<#>Terminal Services: Provide, operate
and maintain a terminal pursuant to Section
c3.2.19
<#>Tractor Services: Provide and operate
a minimum of 22 Contractor furnished
tractors pursuant to Section C.3.3.1
<#>Trailer Maintenance Services:
Maintain 22 Contractor furnished tractors
and 70 Government furnished trailers
pursuant to Section C.3.4. |
<#>Driver Services: Provide a minimum of
22 qualified driver teams (2 drivers per team)
pursuant to Section C.3.5.1
<#>Data/Reports: Provide data and reports
pursuant to Section C.4.

Total Firm Fixed Price for 12 Months of
Basic Transportation Services — 22 Tractor

Teams: $
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SOLICITATION DE-SOL-0002446

B.2.5. OPTION PERIOD 4 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C)

B.2.5.1. BAsIC TRANSPORTATION SERVICES — 11 Tractor Teams

(Consisting of the following sub-items which are not separately priced)
B.2.5.1.1.General Services: Perform general services pursuant to Section C.3.1.
B.2.5.1.2. Terminal Services: Provide, operate and maintain a terminal pursuant to Section C.3.2.

| B.2.5.1.3. Tractor Services: Providg, operate_and maintain a minimum of 11 Contractor furnished tractors pursuant to Section [ Deleted: and ]
C.3.3.
| B.2.5.1.4. Trailer Maintenance Services: Maintain 40 Government furnished trailers pursuant to Section C.3.4_and H.9. { Deleted: 11 Contractor furnished tractors }
B.2.5.1.5. Driver Services: Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. and
B.2.5.1.6. Data/Reports: Provide data and reports pursuant to Section C.4.
Total Firm Fixed Price for 12 Months of Basic Transportation Services — 11 Tractor Teams: $
v Deleted: |
1
B.2.52 ADDITIONAL TRANSPORTATION SERVICES FOROPTION PERIOD 4 1 B.25.2 BASIC TRANSPORTATION SERVICES — 22
In addition to the above services, the Government may order additional services described in B.2.52.1., B.252.2. and | Tractor Teamsf
B.2.52.3. below for a period of 6 or 12 months as specified in individual Task Orders under the “Ordering Provisions” of || E](_:Or?s'sungt of the f?”IOW”}g Zl;;"lems
I which are not separately price
the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 \\\ <#>General Serv’?ces: geprform general
day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 || services pursuant to Section C.3.1.1
. *{t_ <#>Terminal Services: Provide, operate
month task order performance periods. and maintain a terminal pursuant to Section
c32.1
Firm Fixed <#>Tractor Services: Provide and operate
a minimum of 22 Contractor furnished
Description Unit Price Task Order Period Extended Price* tractors pursuant to Section C.3.3.
$ $ <#>Trailer Maintenance Services:
| B.2.52.1. Additional Tractor Services: Provide, 6 months gﬂni;n;g'gii;ﬁg:ﬁg&gﬂSg‘fgitlreargtors
maintain and operate 1 to 19 additional tractors $ s pursuant to Section C.3.4.
including specialized equipment per Section C.3.3. 12 months ;2#>qI:L)JI;I\i/fiee"dS§|’l}xle?’izi’;lrrl?srtz\;%?i \f‘errg'r;gl;renag:)
3 3 pursuant to Section C.3.5.1
i <#>Data/Reports: Provide data and reports
| B.2.52.2. Additional Trailer Maintenance Services: 6 months il pursuant to Section C.4.9
Maintain 1 to 40 additional Government furnished $ $ %
trailers per Section C.3.4. 12 months Total Firm Fixed Price for 12 Months of
Basic Transportation Services — 22 Tractor
3 3 Teams: $ 1
| B.2.52.3. Additional Driver Services: Provide 1 to & monthe 1
19 additional driver teams (2 drivers per team) . . [Deleted: 3 ]
(including driver training and qualification) per Section 1 " [ Deleted: BASE ]
C35. months I
[ Deleted: 3 ]
[ Deleted: 3 ]
* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) [ Deleted: 3 J
for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per -
team) for an entire 12 month task order period. The Extended Price is the Firm Fixed Unit Price multiplied by the maximum [Deleted: 3 ]
quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price). In the event of a conflict [De|et3d= 3 J
between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. [Deleted: 3 J
| B.2.53 Cost Reimbursable Items Total Estimated Cost [Deleted: 4 J
B.2.5.3.1 Fuel pursuant to Section C.5.1: $3,337,360
B.2.5.3.2 State Use Fees and Permits pursuant to Section C.5.1: $1,668,680
B.2.5.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2: $ 556,227
B.2.5.3.4 Driver Per-Diem pursuant to Section C.5.3: $ 166,868
B.2.5.3.5 Safe Driving Bonus pursuant to Section H.18: $1,112,453

B.2.5.3.6 Maintenance of Additional, Unassigned Trailers® pursuant to Section C.54 $ 38,936

°The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services”
Line Items B.2.5.1.4 and B.2.5.2.2.
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SOLICITATION DE-SOL-0002446

SECTION C

Performance Work Statement
for
Transportation Service for Waste Isolation Pilot Plant (WIPP)
in support of the
U. S. Department of Energy (DOE)
Carlsbad Field Office (CBFO)

SCOPE

1.1. This effort is for the transport of contact-handled (CH) and remote-handled (RH) transuranic
(TRU) wastes. The contract effort requires providing facilities, personnel, and equipment to provide a
local terminal and transportation and maintenance services. Contractor-provided equipment will
include tractors and necessary support equipment listed in 3.3. The Government will assign the
number of trailers specified in Section B in each individual task order as Government Furnished
Property (GFP) for hauling Contact Handled (CH) and Remote Handled (RH) Transuranic Waste
before shipments are initiated under the contract.

1.2. The Contractor shall provide transportation services necessary to support WIPP, including:
transportation of mixed and non-mixed CH- and RH-TRU waste, asbestos, and polychlorinated
biphenyl (PCB) contaminated TRU waste from generator sites to WIPP; transportation of CH- and
RH-TRU waste between generator sites as listed in Appendix 1 (TRU Waste Storage Sites, Locations
and Mileage); transportation of training units or empty shipping packagings to training/exercises,
public awareness events; and, other equipment as designated by CBFO and maintenance of GFP.
Unless otherwise directed by the On-Call CBFO Transportation Manager, the WIPP Shipping
Coordination Office, the WIPP Central Monitoring Room (CMR), or authorized law enforcement
official, the Contractor shall use the CBFO designated highway routes. The CMR shall be notified of
any deviation from the designated highway routes.

1.3.  Under no circumstances shall the Contractor enter into a motor carrier brokerage or intermodal
arrangement without prior CBFO approval.

BACKGROUND

2.1 Established in 1989, the Department of Energy’s (DOE) Office of Environmental Management
(EM) is charged with addressing the environmental legacy of over 50 years of nuclear weapons
production and government sponsored research. In order to continue and build upon the momentum
of the first 20 years of the EM program, and within the broader context and in support of
Administration _and Departmental policies, strategies, and initiatives, EM has developed the
“Roadmap for EM’s Journey to Excellence” (Rev. 0, December 16, 2010). That document builds
upon and integrates DOE Management Principles, EM Core Values, EM Priorities, EM’s vision, and
EM'’s mission by establishing four programmatic and three management-related goals, as follows:

Programmatic Goals

Goal 1: Complete the three major tank waste treatment construction projects within the approved
baselines

Goal 2: Reduce the life-cycle costs and accelerate the cleanup of the Cold War environmental legacy
Goal 3: Complete disposition of 90 percent of the legacy transuranic waste by the end of 2015

Goal 4. Reduce the EM legacy footprint by 40 percent by the end of 2011, leading to approximately
90 percent reduction by 2015

Management Goals

Goal 5: Improve safety, security, and gquality assurance towards a goal of zero accidents, incidents,
and defects

Goal 6: Improve contract and project management with the objective of delivering results on time and
within cost

10
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Goal 7: Achieve excellence in management and leadership, making EM one of the best places to
work in the Federal government

In the performance of this contract, the Contractor shall support and implement actions in furtherance

of the “Roadmap for EM’s Journey to Excellence” and achievement of the above goals. Goals 2

through 5 have direct relevance to this contract in that the reduction of the EM legacy footprint is not

possible without achievement of the transportation component as all Transuranic Waste is

transported by commercial motor vehicle. Contract-specific actions will be established, monitored,

evaluated and verified in accordance with the terms and conditions of this contract. For information

purposes only, the “Office of Environmental Management FY 2011 Performance Agreement with the {Formatted: Font: (Default) Arial, 10 pt, Not J
Assistant Secretary” is included with this contract at Section J, Attachment D which provides more Bold

background regarding the EM Journey to Excellence.

22. Approximately 169,000 cubic meters of mixed and non-mixed CH-TRU waste and [ Deleted: 1 ]
approximately 7,000 cubic meters of mixed and non-mixed RH-TRU waste may be shipped to the
WIPP site from numerous DOE facilities and programs. Since WIPP began disposal operations in
March 1999, DOE has made over 8,700 CH-TRU, over 440 RH-TRU and over 100 intersite TRU
waste shipments.

23. CH-TRU waste, which meets the WIPP Waste Acceptance Criteria (WAC), will be transported [ Deleted: 2 J
in the Transuranic Package Transporter (TRUPACT) Model’s Il and Il or HalfPACT. The TRUPACT-
I, TRUPACT-IIl and HalfPACT are Nuclear Regulatory Commission (NRC) certified Type B shipping
packagings. Up to three TRUPACT-IIs or HalfPACTSs or a single TRUPACT-III can be transported on
DOE designed and furnished trailers. Currently, DOE has 84 certified TRUPACT-lIs and 15
HalfPACTs and a fleet of 69 TRUPACT-II/HalfPACT trailers for transportation of TRU waste. DOE
maintains the TRUPACT-IIs in accordance with the Certification of Compliance issued by the NRC.
Each TRUPACT-II has the capacity to transport up to fourteen 55-gallon drums; eight 85-gallon
drums; six 100-gallon drums; two standard waste boxes; or one 10-drum overpack. However, due to
size, weight, and contents of the waste to be transported, not all shipments planned can
accommodate three fully loaded TRUPACT-IIs. For this reason, CBFO developed a shorter, lighter
version of the TRUPACT-II called the HalfPACT. The HalfPACT provides for more efficient shipment
of heavy waste packages. The HalfPACT holds up to seven 55-gallon drums; three 100-gallon
drums; one standard waste box; or four 85-gallon drums. TRUPACT-IIl was developed to transport
large boxes, which may result in overweight shipments. Overweight shipments require state permits
prior to dispatch. During this contract period there will be 6 TRUPACT-IlIs and trailers.

24. RH-TRU waste, which meets the WIPP WAC, is transported in the RH-72B cask or the 10- [ Deleted: 3 ]
160B cask. DOE has 12 RH-72B NRC certified casks and trailers. DOE owns one 10-160B cask and
trailer. The 10-160B is an overweight cask that can hold up to ten 55-gallon waste drums, which is
an overweight shipment. One cask at a time will be transported on a Government furnished trailer.
The RH-72B is designed to hold one RH canister. The canister can be directly loaded with waste,
three 55-gallon drums of waste, or three 30-gallon cans of waste. RH-TRU waste shipments began
in 2007.

25. Waste destined for WIPP will originate from the sites around the United States as listed in [ Deleted: 4 ]
Appendix 1. The waste at some sites may be shipped to another site designated by DOE (intersite
shipments) or shipped directly to WIPP. Although the majority of the shipments to WIPP will not fall
within the definition of a Highway Route-Controlled Quantity (HRCQ) [49 CFR Part 173.403(1)], DOE,
in conjunction with the states, has determined that all TRU waste shipments will use the “preferred
highway” system required for shipments meeting the definition of HRCQ.

3. TRANSPORTATION SERVICES
3.1. GENERAL SERVICES
3.1.1. Quality Work Practices/Records

The Contractor shall perform the work in a quality manner to assure compliance with all requirements

of the contract and all applicable regulations. For the purpose of this contract, “quality manner” is
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defined as work performed that complies with all requirements of the contract and all applicable
regulations. The contractor shall comply with all documents and regulations listed in section 6.
Applicable regulations include those issued by the Department of Transportation (DOT) at title 49 of
the Code of Federal Regulations (CFR), those issued by the Occupational Safety and Health
Administration (OSHA) at title 29 of the CFR, those applicable to hazardous waste transportation at
40 CFR part 263 and any applicable regulations promulgated by the Department of Homeland
Security (DHS) as well as applicable state, tribal and local regulations. Work not covered by the
contract terms and conditions, and DOT, or other applicable regulations, shall be performed using
methods and techniques that are recognized by the trucking industry as good commercial practices.
All records required to show compliance shall be maintained at a terminal office located within 70
miles of the WIPP site.

3.1.2. WIPP Site Operations

Shipments to WIPP will be delivered to a pre-determined staging area to be identified by the CBFO.
The Contractor shall gnsure there is an adequate number of inspected/maintained GFP trailers to

support the Transportation Schedule. The CBFO is responsible for moving the trailers once they are
delivered to the WIPP site designated staging area.

3.1.3. Generator Site Operations

At the generator site, the Contractor will be directed to perform one of several possible actions with
regards to equipment movements. The Contractor could be directed to (1) drop off a trailer with
empty packagings at a designated area and pick up a trailer with loaded packages for shipment, (2)
drop off a trailer with empty packagings at a designated area and wait for packagings to be loaded
prior to making a shipment, (3) drop off a trailer with empty packagings at a designated area and
leave the generator site with no trailer, or (4) make other equipment movements. The Contractor
shall allow for:

Site security check-in and badging

Security inspections

Site radiation surveys

Trailer movements on site as required

Shipping papers review and acceptance

Transporting trailers assigned to other carriers as directed
Commercial Vehicle Safety Alliance (CVSA) North American Standard Level VI inspections and
Out-of-Service Criteria

Maintenance or repairs to the tractor or trailer

Shipment preparation activities

Tractor unhooking and hooking to trailers

Acceptance of shipment in accordance with DOT requirements

3.1.4. Training Exercises and Public Awareness Events

3.1.4.1. The Contractor shall transport the trailer and shipping packagings to the designated site and
provide support to training exercises. Training exercises are conducted 3 to 6 times per year and are
up to two days in duration, excluding transit time. The Contractor’s drivers may be required to
participate in training exercises.

3.1.4.2. The purpose of the training exercises is to demonstrate that participating federal, state, local,
tribal, Contractor, and DOE emergency preparedness systems are capable of responding
cooperatively and effectively to a transportation emergency involving a DOE shipping
packaging/package.

3.1.4.3. The Contractor shall also provide support for public awareness events such as public
meetings, conferences, and training programs (also called “road shows”). The drivers may be
required to interact with the public to explain their role and responsibilities for TRU waste shipments
while displaying the tractor/trailer. CBFO is expected to schedule 10 to 20 events per year.

3.1.5. Dual Driver Service
12
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3.1.5.1. The Contractor shall provide two drivers qualified under DOT Hazardous Materials
(HAZMAT) and driver requirements specified in 3.5 for each mixed or non-mixed TRU waste
shipment. If a driver becomes incapacitated enroute, the Contractor shall make every effort to
replace the driver, via the most expedient means available, with a fully qualified driver; however, at a
minimum, the replacement driver shall be fully qualified under the DOT HAZMAT standards with prior
DOE approval.

3.1.5.2. When the Contractor is making non-radioactive/hazardous shipments (e.g., road shows,
mobile loading units, or delivery of empty Type B packagings to the maintenance facility, terminal or
site) a single driver who meets the DOT driver licensing, training, and physical qualification
requirements may be used with prior DOE approval.

3.1.6. Driver Inspections

For all loaded and unloaded shipments, the drivers shall stop to make routine safety inspections of
the tractor, trailer, and packagings/packages in compliance with DOT and CBFO requirements; prior
to departing the site of origin; within the first 50 miles; and every 150 miles or every three hours while
enroute, whichever is first. Drivers shall make appropriate notification and entries in their logbooks
reflecting the purpose of the stop and document any findings and corrective actions.

3.1.7. State/Tribal Agency Inspections

State agencies, along with some tribes, may perform pre- and post-trip inspections in accordance
with the CVSA. Additionally, state agencies may perform inspections at the point of entry into the
state and have the option to perform additional inspections along the transportation route. The
Contractor shall coordinate and report findings resulting from these inspections to the CBFO in a
detailed monthly report and summarized in an annual report as listed in Section J, Attachment B.

3.1.8. Transit Time and Direct Routes

Safety shall not be compromised in order to meet a given schedule. The Contractor shall provide on
time delivery along designated transportation routes and maintain a monthly tractor-trailer set
downtime rate of one-percent (1%) or less. The Contractor shall not make extended stops (greater
than 30 minutes) enroute and shall deliver the shipment as expediently as possible. On-time delivery
will be based on estimated transit time, which shall include time for driver and state inspections. On-
time delivery of any movement of TRU waste is essential to the compliant and efficient operation of
the TRU waste transportation and disposal system. The states have established transportation
routes with CBFO concurrence. Any stoppage or deviation from the specified highway transportation
routes or schedule shall be coordinated with WIPP CMR before it occurs (unless directions from law
enforcement do not allow for prior notification).

3.1.9. Continuous Surveillance Service/Security

3.1.9.1. Continuous Surveillance Service shall be provided by the Contractor on all loaded (TRU
waste) shipments. Continuous Surveillance Service is defined as:

A driver shall attend the tractor and trailer at all times unless the shipment is in safe
parking as approved by DOE. A tractor and trailer is “attended” when at least one
driver is with the tractor and trailer, awake, and not in a sleeper berth or at least one
driver is within 100 feet of the tractor and trailer and has the tractor and trailer within
his/her constant unobstructed view.

3.1.9.2. When circumstances require extended stops enroute, the Contractor shall ensure that the
tractor and trailer is parked only at safe parking locations, in accordance with the TRU Waste
Transportation Plan. The safe parking will be coordinated through the WIPP CMR.

3.1.9.3. A trailer with loaded shipping packages should remain connected to its designated tractor

during the entire shipment. However, it may be disconnected if the Contractor is directed by

authorized law enforcement, in which case the WIPP CMR must be notified immediately. Otherwise,

it shall be disconnected only upon authorization from the WIPP CMR or when required for enroute
13



SOLICITATION DE-SOL-0002446

maintenance. If a tractor is disconnected, the state in which the shipment is located must be offered
an opportunity to perform a CVSA inspection before the shipment can resume.

3.1.10. Vehicle Communications and Tracking System

3.1.10.1. TRANSCOM provides the driving team with a digital message capability to communicate
with the WIPP CMR. The TRANSCOM system is operated 24 hours a day, seven days a week.

3.1.10.2. All movement of tractors performing work under this contract shall be tracked by
TRANSCOM with the exception of movements for maintenance purposes. CBFO will furnish the
TRANSCOM signal and software. The Contractor shall furnish and install the TRANSCOM hardware
and all the supporting equipment inclusive of Panic Button capability. The hardware must be fully
compatible with TRANSCOM. The only units that CBFO is aware of that are compatible with
TRANSCOM are the Qualcomm MCP-200 units (preferred), or the Qualcomm MCP-100 units.

3.1.10.3. Contractor drivers shall ignore any unauthorized messages. Unauthorized radio or
telephone contact shall be terminated immediately. The WIPP CMR shall be notified immediately of
such communications.

3.1.10.4. In the case of a TRANSCOM system failure, the driver hauling the loaded shipment shall
call the WIPP CMR describing his or her approximate location every two hours and at state border
crossings while enroute.

3.1.11. Hazardous Materials Communication

The Contractor shall verify that proper marking, labeling and placards are displayed on the vehicle by
the generator site personnel at the site of origin. The Contractor shall also inspect and maintain the
proper labels, markings, and placards enroute between site of origin and destination in accordance
with DOT regulations.

3.1.12. DOE Issued Security Clearances

DOE issued L or Q Security Clearances will not be required during the performance of services for
this contract. In the event L or Q clearances are required for any specific shipments, DOE will
provide appropriately cleared escorts.

3.1.13. Safety
3.1.13.1. Incident Response Capability

In case of an incident during contract performance, drivers shall follow emergency procedures
contained in the TRU Waste Transportation Plan. Drivers shall be capable of operating emergency
response radiological equipment in the event of an accident. The Contractor shall be responsible for
the restoration of the incident or accident site in the event of a radiological or hazardous waste
incident/accident that occurred during the contractor’s performance of the transportation services
under this contract. The contractor is responsible for having the appropriate personnel or
subcontractors respond to and remediate or restore the incident site and/or accident site in the
appropriate or required timeframe. However, in no event shall such response time be more than 24
hours after the occurrence of the incident or accident, including timeframes required by law
enforcement officials. The Contractor shall describe its approach to meeting the above requirements
in the Contractor’s Transportation Management Plan. This approach shall include the plans and/or
methods and personnel and subcontracts, if any, that demonstrate that the contractor has the
capability to and will respond with the appropriate personnel or subcontractors within the required
timeframes. The Contractor’s Transportation Management Plan shall be submitted in accordance
with Section 4.1, “Transportation Management Plan” of this PWS and Section J.1, Attachment B,
“Reporting Requirements Checklist.”

3.1.13.2. Incident Documentation

3.1.13.2.1. For off-normal events, such as accidents or stops caused by protesters, the Contractor
shall provide the Contracting Officer the information required in DOE Manual 231.1-1A Changes 1
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and 2, Appendix C, Individual Accident/ Incident Report — DOE Form 5484.3, so that CBFO can
formally enter it into the DOE tracking system. In addition, the Contractor shall provide the original
digital media to the Contracting Officer. The contractor shall have spare video digital recording media
in the tractor in order for the drivers to change out the digital media. The digital media shall be
changed out after an off-normal event occurs so that the event and at least 60 minutes prior to the
event has been recorded. This information is required as soon as it is available (no more than 24
hours following any incident unless otherwise approved by CBFO).

3.1.13.2.2. This information is required only if the incident occurred at a DOE location or during
performance of contract activities. The Contractor may be required to participate and support any
DOE accident/incident investigation at the direction of the CBFO.

3.1.13.2.3.  The Contractor is responsible for incident reporting to DOT and OSHA.
3.1.14. Transition of Government Furnished Trailers

On request, the Contractor shall return to CBFO, Government furnished trailers that will pass the
CVSA Level VI and CBFO inspection. Prior to returning the Government furnished trailers, the
Contractor shall make any necessary repairs to the trailers to ensure compliance with CVSA Level VI
and CBFO contractual requirements. The GFP will be delivered to the Contractor at the WIPP site.

3.1.15. TRANSPORTATION SCHEDULE

3.1.15.1. The Contractor will be provided a Transportation Schedule which will be continuously
updated by CBFO and the WIPP Shipping Coordination Office. The Contractor shall support the
WIPP Shipping Coordination Office in development of the schedule (see Appendix 3 for a sample
Transportation Schedule). The Transportation Schedule is the mechanism by which the Contractor is
notified of its shipment assignments. The Transportation Schedule includes but is not limited to the
number of shipments, the Contractor assigned for each shipment, the point of origin and destination
for each shipment, and other relevant information. Estimated departure times and arrival times for
each shipment (including training exercises and public awareness events) will be specified in the
Transportation Schedule. The schedule may change for the shipments any time prior to the
departure time specified in the Transportation Schedule. The Contractor will be notified by CBFO of
the schedule changes prior to the departure time.

3.1.15.2. CBFO and/or the WIPP CMR may require the Contractor to delay a shipment from leaving
WIPP or a generator site, or may delay a shipment enroute, if in the opinion of the CBFO and/or
WIPP CMR, inclement weather along the route or other unforeseen events may compromise the
safety of the shipment. The Contractor may also use his discretion to delay a shipment or as directed
by state, regional, or local authorities for such reasons with timely notification to the CBFO and/or
WIPP CMR. Delays due to Contractor’s action/inaction are the sole responsibility of the Contractor.

3.1.15.3. The Contractor shall notify the Contracting Officer within one business day after receipt of
the schedule and any updates if the number of tractors and/or drivers ordered under this contract is
not sufficient to enable the Contractor to comply with the Transportation Schedule. CBFO will
evaluate the Contractors’ notification and take appropriate action.

3.1.15.4. CBFO and/or the WIPP CMR may redirect shipments and/or tractor teams prior to
departure or while enroute.

3.1.16. CONTRACT TRANSITION

3.1.16.1 Within 60 days from the effective date of the task order for Contract Transition, the
contractor shall complete all activities necessary for an orderly assumption of contract and task order
responsibilities up to and including the start of performance of the task orders for Basic
Transportation Services and Additional Transportation Services, as specified in Section B and in
accordance with Section C.4.3.

3.2. TERMINAL SERVICES
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3.2.1. The Contractor shall operate and maintain a terminal and maintenance facility within seventy
(70) miles of the Waste Isolation Pilot Plant, near Carlsbad, New Mexico and provide and maintain a
minimum of 11 tractors with two qualified drivers per tractor to support CH- and RH-TRU waste
shipments over the designated routes. The Contractor shall retain capabilities to ship utilizing the
specified number of tractor driving teams at all times. The Contractor shall retain sufficient driver
tractor teams to account for equipment failure, sickness, vacations and other leaves of absences.
The drivers shall be expected to drive up to the DOT maximum driver hour availability specified in 49
CFR 395.

3.2.2. The Contractor shall provide, as part of operating and maintaining the terminal, a support staff
for logistical and scheduling support of the WIPP site to accommodate delivery of one or more
tractor(s) and driving team(s) within a 4-hour notice as scheduled by the Department.

3.2.3. The Contractor shall provide logistical and scheduling support 24-hours, seven days per week.
The support staff shall interact on a daily basis with the On-Call CBFO Transportation Manager and
the WIPP Shipping Coordination Office to coordinate and schedule shipments and other
transportation activities. Although the Contractor will normally be providing an inspected tractor and
trailer to the WIPP pursuant to a Transportation Schedule, there will be occasions when this schedule
may be modified with short notice. Trailers may be stored at the WIPP site and/or the Contractor’s
terminal and shall be inspected by the Contractor prior to departure.

3.2.4. The Contractor shall provide the capability to add up to 19 tractors with 38 qualified drivers and
associated maintenance for additional tractors and up to 40 additional trailers at the request of CBFO
as specified in Section B.

3.2.5 The terminal facility must have access control. Requirements that are applicable include, but
not limited to DOE Physical Protection Manual, DOE Manual 470.4-2 Physical Protection, particularly
Chapter IV, Paragraph 1, and 1a. and Paragraph 3 (all). The contractor is required to comply with the
PWS and all required security measures contained in the solicitation, including those contained in
statutes, regulations, directives, manuals, and orders.

3.3. TRACTOR SERVICES

3.3.1. The Contractor shall furnish the equipment necessary to transport CH- and RH-TRU waste
shipments according to the following specifications.

3.3.1.1. The length and weight of the tractor provided by Contractor shall be such that the overall
length and weight of tractor, trailer, and payload shall meet all applicable DOT requirements for
normal single-trailer shipments. The Contractor shall use tractors meeting the minimum specifications
delineated below.

3.3.1.2. The Contractor shall not exceed the DOT weight limitation of 80,000 pounds except as
described in Section C.2.2 and Section C.2.3. This weight limit applies to the loaded tractor, trailer,
shipping packages, and payload. The Contractor shall be responsible for limiting the gross tractor
weight to 19,700 pounds to ensure the DOT weight limitation is not exceeded.

3.3.1.3. The Contractor shall use a tractor that has sufficient horsepower to maintain speed limit on a
3% upgrade with a maximum load and governed to a maximum speed limit of 65-MPH.

3.3.1.4. The Contractor shall furnish and equip all tractors with safety equipment (including fire
extinguishers, first aid kit, triangles, etc.), tire chains (cables), spare tire(s), and any other equipment
deemed necessary by Federal or State laws. Safety equipment on all power units shall be in

accordance with 49 CFR 393.95 "Emergency Equipment on All Power Units". [ Deleted: a

3.3.1.5. The Contractor shall furnish and equip all tractors with a satellite telephone; cellular
telephone; TRANSCOM system inclusive of Panic Button capability; and a 40-channel two-way
citizens band radio.

3.3.1.6. The Contractor shall furnish and equip all tractors with five-range, digital or analog survey

meter equipped with two detectors [a Geiger-Mueller open and closed window detector for beta-

gamma radiation from 0.001 milli-seiverts per hour (0.1 mrem/hr) to 2 milli-seiverts per hour (200
16



SOLICITATION DE-SOL-0002446

mrem/hr) and an open window, pancake detector to detect alpha-beta-gamma radiation at a level of
0-5,000 counts per minute.] Performance shall meet or exceed that of a Ludlum Model 3 or Model
14-C survey meter (i.e. Ludlum 2241-2 digital detector) equipped with N44-38 - energy compensated
Geiger-Mueller and N44-9 pancake Geiger-Mueller detectors. The survey meter and detectors
calibrations are the responsibility of the Contractor.

3.3.1.7. The Contractor shall equip each tractor with a mounted, continuous loop, digital, on-board,
tamper-proof, closed-circuit video system to monitor events taking place immediately in front of the
tractor. The video system must record a minimum of one-hour segments.

3.3.1.8. The tractors shall be equipped with anti-lock brakes, power steering, a sleeper, air-ride
suspension, parking brakes on both rear axles, mud-flaps on both front and rear wheels, auxiliary
braking system (“Jake brake”), and a low profile heavy duty sliding fifth wheel.

3.3.1.9. The tractors shall be equipped with electronic data logging that complies with DOT
regulations for tracking driver hours of service, subject to approval of CBFO.

3.3.1.10 The tractor shall be equipped with one Recovery Strap per Recovery Guide for TRU Waste
Packages, DOE/CBFO 94-1007.

3.3.1.11. The Contractor shall provide the capability to add up to 19 tractors at the request of CBFO
as specified in Section B.

3.4. MAINTENANCE SERVICES

3.4.1. The Contractor shall provide all required tractor and trailer maintenance in accordance with the
manufacturer’'s recommended maintenance or Contractor approved written procedures (CBFO
approves trailer maintenance procedures), and CVSA. Routine or major maintenance shall be
provided in a timely manner so as to avoid any delay in the Transportation Schedule. The Contractor

shall gnsure there is an adequate number of inspected/maintained GFP trailers to support the [Deleted: provide

Transportation Schedule. In addition, the Contractor shall prepare a section within the Transportation
Management Plan entitled Maintenance Program as referenced in 4.1 below to address each of the
following areas of maintenance.

3.4.1.1. Pre- and post-trip inspections performed to ensure compliance with CVSA Level VI
inspection standards.

3.4.1.2. A specific maintenance procedure shall be developed for each trailer type and tractor model,
and a specific maintenance schedule for each tractor and each trailer. The trailer maintenance shall,
as a minimum, meet the requirements of the trailer Operations and Maintenance (O&M) Manual. The
contractor shall be required to complete a Driver Vehicle Inspection Record (DVIR) per DOT for each
trip (pre and post) a trailer is used in the performance of this contract. If discrepancies are noted, an
electronic version of the DVIR shall be provided to the CBFO and the other carrier contractor in
accordance with this PWS and Section J.1, Attachment B, “Reporting Requirements Checklist.”

3.4.1.3. The Contractor shall maintain verifiable maintenance records and verifiable inspection
records on each tractor and trailer. Maintenance records shall detail all maintenance actions taken
on each unit. Inspection records shall include Contractor and state inspection results before, after,
and, if applicable, during each shipment.

3.4.1.4. The Contractor shall be capable of replacing tractors within eight hours while enroute with a
loaded shipment. In the event of an emergency requiring a replacement tractor, the replacement
tractor shall meet all DOT requirements prior to being placed in service and pass a CVSA Level VI
inspection prior to being placed in service. TRANSCOM would not have to be installed. However,
communications must be maintained every two hours via the cell phone and/or satellite telephone.
The state in which the tractor is replaced shall be provided an opportunity to perform a CVSA
inspection.

3.4.1.5. The Contractor shall document equipment breakdowns, replacements, or operating difficulty

enroute between the site of origin and destination. A monthly summary report shall be furnished to [ Deleted: will

the CBFO.
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3.4.1.6. Procedures for preventing enroute maintenance breakdowns shall be developed by the
Contractor to maintain a one percent (1%) or less monthly tractor-trailer set downtime rate. Required
stops for inspections, regularly scheduled stops, and regularly scheduled preventative maintenance
are not considered in the downtime calculations specified by Section 3.4.1.8. The Contractor shall
record the actual down time rate in the monthly summary report as previously referenced.

3.4.1.7. The Contractor shall receive approval from CBFO for color scheme and markings of tractors
and trailers. Tractor color scheme shall be compatible with the Government furnished trailers.

3.4.1.8. The Contractor shall use the following formula to calculate downtime rates:

Downtime Rate = Hours of Downtime X 100
Hours of Usage

“Hours of Downtime”:  total number of hours a tractor and/or trailer (equipment) is not
available to make and/or complete a shipment in a contract month.
INCLUDES mechanical breakdowns until the equipment is operational
or replaced by an operational piece of equipment. DOES NOT
INCLUDE delays due to inclement weather; generator site delays or
WIPP site delays not caused by the carrier contractor; required stops
for inspections; and regularly scheduled stops.

“Hours of Usage”: total number of hours the tractors and trailers (equipment) were used
to make and/or complete shipments in a contract month. INCLUDES
the amount of time the equipment (i.e., tractors and trailers) is utilized
as scheduled on the day of departure. DOES NOT INCLUDE delays
due to inclement weather; generator site delays or WIPP site delays
not caused by the carrier contractor.

This calculation shall be provided to the Government in the monthly summary report list in [ Deleted: will

Section J.1, Attachment B.

3.4.1.9. If the Contractor exceeds 1 percent downtime rate as calculated above, this shall constitute
one of the bases for issuance of a cure notice and/or termination for default and/or any other action
the Department determines to be necessary including ordering work that would otherwise have been
ordered from the contractor, from another WIPP transportation contractor, resulting in the contractor
receiving less work than intended under the contract.

3.4.1.10. The Contractor shall provide the capability to provide maintenance for up to 19 additional
tractors and 40 additional trailers at the request of CBFO as specified in Section B.

3.4.1.11. The Contractor shall be responsible for the operational maintenance of the packaging tie-
downs. Additional detail is provided in WP 08-PT.04, the Packaging Trailer O&M Manual. The
replacement packaging tie-downs and new packaging tie-down parts will be provided as Government
furnished property.

3.5. DRIVER SERVICES

3.5.1. Driver Qualifications

3.5.1.1. The Contractor shall provide drivers that are U.S. citizens. Drivers shall meet all the DOT
driver licensing, security, training and physical qualification requirements for drivers that will be

hauling radioactive/hazardous shipments and the additional CBFO driver requirements as _specified [ Deleted: are

below. o e e

3.5.1.2. At least 10 days prior to initiating the CBFO training program in Section 3.5.2, the Contractor

shall demonstrate to the Contracting Officer, in writing, how each driver meets DOT requirements and

the following additional general qualifications set forth below. The Contractor shall use the

qualification checklist in Appendix 2 (Driver Qualification Checklist) and submit it to the Contracting

Officer prior to any driver driving WIPP shipments. The CBFO reserves the right to reject any driver.
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3.5.1.3. Drivers shall have logged a minimum of 100,000 miles per year in two of the last five years in
a commercial semi-tractor trailer combination over-the-road operation or a minimum of 325,000 in five
years._The carrier may request a review of driving hours of service when mileage records are not
available. If a proposed driver has driven under the WIPP qualified driver program in the recent past
and does not meet the mileage requirement the carrier may request a waiver of this requirement from
the DOE Contracting Officer.

3.5.1.4. Drivers shall not have received a chargeable incident or be convicted of a moving violation in
a commercial motor vehicle within the last five years. The Contractor shall consider the driving
history of potential drivers for the past five years in their private vehicles and document the review.
Drivers shall not have repeated chargeable incidents, repeated convicted moving violations, or a
single Driving While Intoxicated (DWI) or Driving Under the Influence (DUI) conviction in their private
vehicles in the last 10 years. Drivers shall not have been convicted of a felony.

3.5.1.5. Drivers shall be fingerprinted in accordance with DOT regulations and DOE Security. Drivers
shall undergo a Drug/Alcohol screening immediately following any accident.

3.5.1.6. For the duration of this contract, the Contractor shall maintain a strict driver penalty system
for moving violations and deviations from routes. A driver shall not be allowed to continue to
transport waste under this contract under any of the following conditions:

Conviction of a moving violation in a commercial motor vehicle

Unauthorized second deviation from route

Third failure to make mandatory WIPP CMR/TRANSCOM shipment notifications
Chargeable accident in a commercial vehicle

Second constant surveillance violation

Maintaining repeated inadequate or deliberately fraudulent driver logs or other records
Conviction of a felony

Drug/Alcohol screening violation

Conviction of a DWI or DUI in a commercial or private motor vehicle

Repeated or serious moving violations in a personal vehicle may also result in a driver not being
allowed to continue to transport waste under this contract.

3.5.1.7. The Contractor shall establish written policies to ensure that drivers maintain a professional
appearance at all times. The Contractor shall provide the drivers with a standard uniform. Uniforms
shall be worn at all times while performing work under this contract.

3.5.2. Driver Training Program
3.5.2.1. The Contractor shall maintain a driver training program. Each driver prior to performing
transportation services under this contract must successfully complete all DOT required training and

the training described below.

3.5.2.2. CBFO will provide the following training to the drivers in Carlsbad or at the WIPP site upon
award of the contract, if required, and as necessary thereafter:

Type of Training Estimated Duration Refresher
Operation of TRUPACT-II Tie Downs 2 hours N/A

Use of Radiation Detection Instruments 1 hour Annually
WIPP General Employee Training 2 days Annually
Adverse Weather & Safe Parking Protocols 2 hours N/A
Public Affairs Training 2 hours N/A

WIPP First Responder & Incident Command Training 2 days N/A
Radiation Worker Training 2 days Annually
Use of TRANSCOM Tracking Systems 1 hour N/A
Security 1 hour Annually

3.5.2.3. The Contractor shall obtain Contracting Officer approval of its proposed training program
within the Transportation Management Plan which shall include the training topics as listed in the
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table below. The contractor shall provide the training for these topics annually or as required.

Type of Training Estimated Duration

Shipping Packaging/Package Recovery Procedures 4 hours
CVSA Level VI Training 3 weeks
Decision Driving Training 1 day
Use of Satellite Telephone and Hand Held Radio 1 hour
Quality Assurance 1 hour
Integrated Safety Management 1 hour
Electronic Log Book 2 hours
GPS Route Designation Equipment 1 hour

3.5.2.4 The Contractor shall provide the capability to train and qualify up to an additional 38 drivers at
the request of CBFO as specified in Section B.

3.5.2.5. The WIPP Operations may undergo an annual maintenance outage during which time the Deleted: The WIPP operations undergo an
contractor may be able to complete refresher training, however, the Contractor is still responsible for annual maintenance outage during which time
providing the required Transportation Services during such an outage, i.e. intersite shipments. the contractor may be able to complete

refresher training.

3.5.2.6 The Contractor is responsible for assuring drivers that performed driver services under a [ Deleted: ra

previous WIPP Transportation Services contract meet the training requirements specified in the PWS,
in addition to the training required by the Contractor’s own internal procedures, if any.

4. DATA/REPORT REQUIREMENTS/QUALITY ASSURANCE
4.1. TRANSPORTATION MANAGEMENT PLAN

The Contractor shall prepare a Transportation Management Plan detailing the operations to be
undertaken in order to fulfill the requirements of this PWS. The Transportation Management Plan
shall be submitted in accordance with this PWS and Section J.1, Attachment B, “Reporting
Requirements Checklist” and shall be updated annually, or more frequently as changes necessitate.
The Transportation Management Plan shall contain (at a minimum) the following topics:

Management Organization
Administration
Permitting Program
Driver Screening and Hiring
Pre-trip and Post-trip CVSA Inspection requirements
Emergency Response
Emergency Procedures (Implementing DOE/CAO-94-1039)
Maintenance Program

o Maintenance and Inspection Procedures
Proposed Maintenance Schedule
Nationwide Maintenance Network
Maintenance Personnel Qualifications
Adequacy of Proposed Maintenance Support
Enroute Replacement of Tractors

o Enroute Replacement of Trailers
Security
Driver Training
Quality Assurance Records Management
Plan for < 1% Vehicle Down Time Rate
Safety Program/Integrated Safety Management
List of insured equipment and proof of insurance_in accordance with H.12 entitled “Lawful
Performance, Operating Authority, and Insurance.”
o Package Recovery
¢ Communications
e Quality Assurance

e o o o 0 0 o o
O O O O0O0

20



SOLICITATION DE-SOL-0002446
e Fitness for Duty with drug/alcohol screening for all incidents
4.2. SuB-TIER DOCUMENTS

The Contractor may develop and incorporate by reference sub-tier documents to the Transportation
Management Plan.

4.3 TRANSITION PLAN

4.3.1. The Contractor shall prepare a Transition Plan from award date to assumption of contract
responsibilities. The Transition Plan shall provide sufficient detail for all transition activities, including
but not limited to: a schedule for orderly assumption of contract responsibilities, coverage of key
functional areas during the transition period, and other transition activities such as acquisition of
terminal and tractors, hiring and training of drivers, and development of required plans and
procedures. The Transition Plan shall be submitted in accordance with this PWS and Section J.1,
Attachment B, “Reporting Requirements Checklist”.

4.3.2 If the Contractor does not receive the written notices specified in Section | clause “FAR 52.217-
8 Option to Extend Services (NOV 1999)” and “FAR 52.217-9 Option to Extend the Term of the
Contract (MAR 2000), then within 60 days from the end date of the current contract or option ordering
period specified in Section B, or current task order(s) performance period, whichever comes later; the
Contractor shall submit a revision to the Transition Plan (herein referred to as the Exit Transition
Plan), described above, to include its approach to adequately phase-out all contract and task order

activities. Upon DOE approval of the Exit Transition Plan, the Contractor shall successfully complete ) [ Deleted: revised

the activities described in the plan by the end date of the contract or option ordering period specified
in Section B, or task order(s) performance period, whichever comes later. The Exit Transition Plan
shall be submitted in accordance with this PWS and Section J.1, Attachment B, “Reporting
Requirements Checklist”.

4.4 SECURITY PLAN Deleted: The Contractor shall prepare a
Transition Plan, which includes a phase-in
The Contractor shall provide a security plan that meets CBFO and the DOT requirements covering period not to exceed 90 60 days from award

date to assumption of transportation

transportation and support facilities. This security plan shall be submitted in accordance with this responsibilities. The Transition Plan shall
PWS and Section J.1, Attachment B, “Reporting Requirements Checklist” to the contract subject to provide sufficient detail for all transition
approval by CBFO. activities, including but not limited to: a
schedule for orderly assumption of contract
responsibilities, coverage of key functional
areas during the phase-in period, and other
4.5 GOVERNMENT FURNISHED PROPERTY REPORTING REQUIREMENTS transition activities such as acquisition of
terminal and tractors, hiring and training of
In accordance with FAR clause 52.245-1 entitled “Government Property (Aug 2010), the following drivers, and development of required plans and
- - - N procedures. The Transition Plan shall be
reports have been determined required under this contract: submitted in accordance with this PWS and
Section J.1, Attachment B, “Reporting
1. Reports of loss, damage, destruction or theft of property per FAR 52.245-1 (f)(1)(vi); and , « :?equirements Checklist”.{

2. Final physical completion or termination inventory per FAR 52. 52.245-1 (f)(1)(iv). \

4.3.2. At the end of the performance period, the
\ Contractor shall submitrevise its exit transition
4.6 QUALITY ASSURANCE PLAN plan to include its approach to adequately
transition all contract activities. Upon approval
The Contractor shall submit a Quality Assurance (QA) plan in accordance with this PWS and Section | of the revised exit transition plan, the

« . . L . . | Contractor shall implement the approach as
J.1, Attachment B, “Reporting Requirements Checklist” that complies with the CBFO QA Program | described in the Exit Transition pPlan. 1

Document (QAPD DOE/CBF0-94-1012) and DOT requirements. The QA Plan shall consist of the | \| ¢

following elements at a minimum: Deleted: 48 CFR 945 shall be submitted on

o \ the forms provided by DOE in accordance
4.6.1. Organization \ with 48 CFR 945 and the forms' instructions.
\ DOE is responsible for providing the forms to

: H : ; : T the contractor. The reports are to include all
Effective implementation of a QA program is dependent on management functional responsibilities, capital equipment and sensitive items

levels of authority and lines of communication for activities affecting quality. Management is | furnished under this contract.

responsible for establishing and implementing policies, plans, and procedures that control the quality

of work, consistent with the provisions of the CBFO QAPD. [Formatted: Indent: Left: 0.13"

4.6.2. Design Control
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Design Control as pertinent to maintenance and repair of Government furnished property (fleet
Jrailers and tiedowns) shall comply with the manufacturers’ recommendations. Substitution of non-

identical replacement parts or modification of parts on GFP shall be approved by CBFO prior to use.
4.6.3. Inspections, Procedures, and Drawings

Activities affecting work quality will be performed in accordance with guidance furnished in the
Transportation Management Plan and the tractor and trailer O & M Manuals.

4.6.4. Document Control

The preparation, issue, and change of documents that specify quality requirements or prescribe
activities affecting quality shall be controlled to assure that correct documents are being utilized, e.g.,
management plan, security plan, or quality assurance plan.

4.6.5. ldentification and Control of Items

Controls shall be established to assure that only correct and accepted items are used or installed,
including control of suspect counterfeit items as required by DOE Order 414.1.

4.6.6. Control of Processes

Processes affecting quality of items or services shall be controlled. Only individuals qualified in
accordance with the Contractor’s Transportation Management Plan shall perform maintenance of

tractors and trailers.
4.6.7. Inspections

Inspections verifying conformance of an item or activity to specified requirements shall be planned
and executed. Characteristics to be inspected and inspection methods to be employed shall be
specified.

4.6.8. Inspection, Measuring and Test Equipment

Instruments and other measuring and test equipment for activities affecting quality shall be controlled,
calibrated and adjusted to maintain accuracy within required limits.

4.6.9. Control of Non-conforming Items

ltems that do not conform to specified requirements shall be controlled to prevent inadvertent
installation or use by marking, tagging, segregation or other methods.

4.6.10. Corrective Actions

Conditions adverse to quality identified through assessments, audits, or incidents shall be
documented and reported to the Contracting Officer and the Contracting Officer's Representative
(COR). Corrective Action Reports (CAR) and Corrective Action Plans (CAP) shall be organized and
implemented in the same manner as DOE/CBFO Procedure MP 3.1

4.6.11. Quality Assurance Records

Records that furnish documentary evidence of quality shall be specified, prepared and maintained.
Records shall be protected against damage, deterioration, or loss. The contractor shall ensure
records classified as Quality Assurance (QA) records under CBFO QA Program Document (QAPD
DOE/CBF0O-94-1012) are categorized appropriately and managed in accordance with CBFO QA
Program Document, Section 1.5 (QAPD DOE/CBF0-94-1012) and are traceable to the applicable
item, activity or facility.

4.6.12. Audits

Management assessments and annual audits are required to verify compliance with the quality
22
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| program. The QA Manager or designee shall conduct the audits in accordance with written

procedures or checklists.
4.7 INTEGRATED SAFETY MANAGEMENT SYSTEM (ISMS)

The contractor shall prepare and implement a graded approach for an Integrated Safety Management
System. An ISMS description shall be submitted in accordance with DOE M 450.4, this PWS,
Section | clause DEAR 970.5223-1 and Section J.1, Attachment B, “Reporting Requirements
Checklist.”

4.7.1 Job Hazards Analysis (JHA)
The contractor shall perform a written JHA for work performed at each DOE location. The JHA shall
be submitted in accordance with this PWS and Section J.1, Attachment B, “Reporting Requirements
Checklist.” The JHA must be updated as appropriate and as required by the contract and submitted
in accordance with this PWS and Section J.1, Attachment B, “Reporting Requirements Checklist.”

5. REIMBURSABLE TRU WASTE TRANSPORTATION SERVICES

5.1. FUEL, STATE USE FEES AND PERMITS
Tractor fuel expenses_which include chemicals such as diesel exhaust fluid (DEF) that are required

by federal standards, state use fees, and permit expenses incurred in performance of this contract
will be reimbursed.

5.2. NEW MEXICO GROSS RECEIPTS TAX

Actual expenses incurred and paid by the Contractor for the State of New Mexico Gross Receipts
taxes that are specifically allowable and allocable to this contract will be reimbursed.

5.3. PER DIEM

If a training exercise/public awareness event requires the driver to be away from the terminal longer
than 12 hours, per-diem expenses may be allowed. If circumstances enroute result in delays of 12
hours or longer, per-diem expenses may also be allowed. Any allowable per-diem incurred under this
contract is reimbursable based on actual costs not to exceed the Government per-diem rates
contained in the Federal Travel Regulations. Per-diem costs shall only be reimbursable under this
contract while performing services under the contract.

5.4 MAINTENANCE OF ADDITIONAL, UNASSIGNED TRAILERS
The contractor shall provide required DOT maintenance and inspections for unassigned trailers such

as mobile loading unit trailers, non-waste carrying trailers, or any other trailers identified by CBFO not
| included in the non-cost reimbursable line items in Section B (i.e. Section B.2.1.1 for the base

period). Any allowable maintenance costs for unassigned trailers incurred under this contract will be
reimbursable.

6. APPLICABLE STATUTORY AND REGULATORY REQUIREMENTS AND OTHER
GUIDANCE

The Contractor shall comply with all applicable statutory and regulatory requirements (DOT, NRC,
OSHA, RCRA, DHS), DOE Directives, and other guidance and agreements including but not limited
to the following documents:

| DOE Documents (Latest Revision Applies) Document Date
| * CH Packaging Trailer Operations and Maintenance Manual, WP 08-PT.04 3/15/07

|| e RH Packaging Trailer Operations and Maintenance Manual, WP 08-PT.13 11/19/11

|| e Quality Assurance Program Document; DOE/CBFO-94-1012 6/30/10

|| « Recovery Guide for TRU Waste Packages, DOE/CBFO 94-1007 12/2009

| e Southern States Energy Board’s Transportation Planning Guide for the U.S. 1/2006
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Department of Energy’s Shipments of Transuranic Waste

* TRU Waste Transportation Plan, DOE/CBFO 98-3103 12/2002
* Western Governors’ Association Waste Isolation Pilot Plant Transportation 7/2008
Safety Program Implementation Guide -
* Waste Isolation Pilot Plant Incident/Accident Response Team Plan; WP 12-10 10/26/05
. Envir(_)nment, .S_afety and_ Health Reporting Manual, DOE Manual 231.1-1A, 6/12/07
Appendix C, Individual Accident/Incident Report, DOE Form 5484.3 I
e Commercial Vehicle Safety Alliance North American Standard Out-of-Service

Criteria, http://www.cvsa.org.

¢ DOE Physical Protection Manual, DOE M. 470.4-2 A 7/23/09
¢ DOE Integrated Safety Management Manual, DOE M 450.4-1 11/1/06
* DOE O 460.1C, Packaging and Transportation Safety 5/14/10
e DOE O 460.2-1A Radioactive Material Transportation Practices Manual 6/4/08
e DOE Motor Carrier Evaluation Program (MCEP) Plan and Procedures, 2009 2009 Deleted: <#>DOE O 460.1B, Packaging an

(revised version anticipated for release during calendar year 2011)

e DOE/WIPP 03-3223 TRU Waste Transportation Security Plan (sensitive
document to be released after contract award and only as authorized by the
DOE/CBFO Security Officer)

Transport for Off-Site Shipment of Materials
National Security Interest

d
of

Applicable Statutes:

¢ 10 CFR 71 Packaging and Transportation of Radioactive Material
e 10 CFR 835, Occupational Radiation Protection

e 23 CFR part 658 Truck Size and Weight, Route Designations — Length, Width and Weight

Limitations

e 29 CFR parts 1910 Occupational Safety and Health Standards, 1918 Longshoring Industry,

1926 Construction Industry

e 40 CFR part 263 Standards Applicable to Transporters of Hazardous Waste

¢ 49 CFR parts 100-185 Hazardous Materials Regulations
e 49 CFR parts 300-399 Federal Motor Carrier Safety Regulations

Appendices

Appendix 1 — TRU Waste Storage Sites, Locations, and Mileage
Appendix 2 — Driver Qualification Checklist

Appendix 3 — Sample Transportation Schedule

Appendix 4 — Government Furnished Trailers

Appendix 5 — Sample Tractor Inspection Checklist
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TRU Waste Storage Sites, Locations, and Mileage

e —

Direct Shipments to WIPP Locations

APPENDIX 1

Location

SOLICITATION DE-SOL-0002446

Distance to WIPP

(miles)
Argonne National Laboratory-East (ANL-E) Argonne, IL 1729
Bettis Atomic Power Laboratory (BAPL) West Mifflin, PA 2191
Hanford Reservation (Hanford) Richland, WA 1866
Idaho National Laboratory (INL) Idaho Falls, ID 1541
Los Alamos National Laboratory (LANL) Los Alamos, NM 398
Oak Ridge National Laboratory (ORNL) Oak Ridge, TN 1440
Office of River Protection (ORP) Richland, WA 1866
Savannah River Site (SRS) Aiken, SC 1574

Intersite Shipping Locations Location Dlstgnce bgtween
Sites (miles)

Ames Laboratory (Ames) Ames, IA ~1500
Argonne National Laboratory-East (ANL-E) Argonne, IL

Babcock & Wilcox - NES (B&W Lynchburg)

Lynchburg, VA

Bettis Atomic Power Laboratory (BAPL)

West Mifflin, PA

Knolls Atomic Power Laboratory (KAPL)

Niskayuna, NY

Lawrence Livermore National Laboratory (LLNL)

Livermore, CA

Nevada Nuclear Security Site (NNSS) Mercury, NV
NRD (LLC) Grand Island, NY
Paducah Gaseous Diffusion Plant (PGDP) Paducah, KY

Sandia National Laboratories (SNL)

Albuguerque, NM

Separations Process Research Unit (SPRU)

Niskayuna, NY,

[Deleted: Schenectedy, NY

West Valley Demonstration Project (WVDP)

West Valley, NY

NOTE:
Direct Shipments to WIPP Locations column.
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APPENDIX 2
Driver Qualification Checklist
CONTRACT DRIVERS APPLICATION REVIEW CHECKLIST Page 1 of 2

Carrier Name Review Date: / /

Drivers Name

This review is to establish that the applicant driver meets the minimum regulatory requirements and contract
requirements. Documentation must be available to support the answers upon request. This form shall be submitted to
the Contracting Officer (CO) and approved prior to the driver performing WIPP Shipments.

1. Driver verified as a U.S. citizen.
1 YES I NO
2. Application for employment is on file. (49 CFR 391.21)
0 YES 7 NO
3. Verify that a written record of contact with past employers exists. (49 CFR 391.21)
0 YES g NO
4. Driving record inquiry is on file. (49 CFR 391.25)
1 YES I NO
5. Previous employment inquires are on file. (49CFR391.23)
Ll YES J NO
6. Road test certification (49 CFR 391.31 or 33)
1 YES I NO
7. Medical Examination Certification (49CFR 391.41)
0 YES 7 NO
8. Annual certification of traffic violations (49CFR 391.27)
Ll YES J NO
9. Annual review of driving records (49 CFR 391.25)
0 YES J NO
10. Drivers license (49 CFR 383.23) Class ‘A’ CDL with hazmat endorsement.
STATE:
0 YES J NO

11. Drivers shall have logged a minimum of 100,000 miles per year in two of the last five years in a commercial semi-
tractor trailer combination over-the-road operation or a minimum of 325,000 in five years. (Contract Requirement)
LI YES 1 NO

12.  Drivers shall not have received a chargeable incident or be convicted of a moving violation in a commercial vehicle
within the last five years. The driving history for the past five years in their private vehicle has been reviewed and
documented. Drivers shall not have repeated chargeable incidents, repeated moving violation convictions or a
single DWI or DUI in their private or commercial motor vehicle in the last 10 years. (Contract Requirement)

m YES T NO
13. Negative pre-employment drug testing results.
LUYES U NO
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Drivers Name

CONTRACT DRIVERS APPLICATION REVIEW CHECKLIST Page 2 of 2
14. a. Has the driver been convicted of a felony? (Contract requirement)
YES NO
b. Have you verified it with the State of New Mexico?
J  YES . NO
15.  Finger print and background checks are complete.
LI YES J NO
16. Driver Training is complete. (Contract requirement)
Ll YES J NO
17. Has Driver been issued Thermoluminescent Dosimeter (TLD)
0O YESTLD#
LI NO

Date Completed
e Operation of Packaging Tie Downs
e Use of Radiation Detection Instruments
e WIPP General Employee Training
e Adverse Weather and Safe and Safe Parking Protocols
e Public Affairs Training
e  WIPP First Responder & Incident Command Training
e Radiation Worker Training
e Use of TRANSCOM Tracking Systems
e Security [49 CFR 172.704(a)(4) and (5)]
e Shipping Packaging/Package Recovery Procedures
e Commercial Vehicle Safety Alliance
e Enhanced Vehicle Inspector Training
e Decision Driving Training
e Use of Satellite Telephone and Hand Held Radio
e Quality Assurance

« HAZMAT and PCB Training [49 CFR 171.8,172.704(c),
177.816 and 397.10(e)]

Comments:

Reviewer: / /
Printed Name Date
Signature

Approved: / /
Contracting Officer or Designated Representative (Printed Name) Date
Signature
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APPENDIX 3

Sample Transportation Schedule

U.S. Department of Energy, Carlsbad Field Office
National TRU Program
Carlsbad, NM 88221

WIPP Eight Week Rolling Schedule (Sample)

Departure Shipment# Trip Carrier Pkgs Comments Arrival

Thursday, January 27, 2011

08:00 BTWP110042 Hanford to WIPP VS 0  Bobtail back to WIPP after taking empty equipment from INL to 1/29/11 @ 0200
Hanford. Contact Leslie Lewis 575-234-8230 or Jennifer Smith
575-234-8993 *intersite*

Friday, January 28, 2011

08:00 MTEP10004  WIPP to EPD WTS 3 TRUPACTs/halfPACTs/CASK to EPD for annual maintenance. 1/28/11 @ 0900
Contact @ (575) 234-8230 or 234-8993.

13:00 EP110008 EPD to WIPP WTS 1 Empty TRUPACTS/ HalfPACTs / CASK to WIPP NOTE these 1/28/11 @ 1400
TRUPACIS are out of service. They are to be stored at WIPP
indefinitely.

Saturday, January 29, 2011
18:00 MTSR110003 WIPP to SRS CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 1/31/11 @ 0000
Jennifer Smith 575-234-8993.
Sunday, January 30, 2011
18:00 MTSR110004 WIPP to SRS CAST 3  Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2/01/11 @ 0000
Jennifer Smith 575-234-8993.

Monday, January 31, 2011

06:00 BTIN110044 WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/01/11 @ 0600
if no answer, 208-557-7311, leave message.

06:00 BTIN110045 WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/01/11 @ 0600
if no answer, 208-557-7311, leave message.

08:00 MTINR11004  WIPP to INTEC VS 1  Empty CASK to INTEC. Contact Randy Kendrick 208-521-4183 or 2/01/11 @ 0800
Shawn Tigue @ 208-521-1769.

08:30 SR110001 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/01/11 @ 1630

18:00 MTSR110005 WIPP to SRS CAST 3  Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2/02/11 @ 0000
Jennifer Smith 575-234-8993.

20:45 TROR110002 WIPP to ORNL VS 1  Empty RH trailer to Oak Ridge. Contact Billy Roberts 865-809- 2/02/11 @ 0445
3126.

Tuesday, February 01, 2011

04:00 MTLA110004 WIPP to LANL CAST 2  Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/01/11 @ 1300

08:30 SR110002 SRS to WIPP CAST 3  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/02/11 @ 1630

15:00 IN110001 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 0100

15:00 IN110005 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2/03/11 @ 0100
Shipping sequence out of order at request of INL.

15:00 INR11002 INL To WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 0100

18:00 LA110003 LANL to WIPP CAST 2  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/02/11 @ 0300

18:00 MTSR110006 WIPP to SRS CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2/03/11 @ 0000
Jennifer Smith 575-234-8993.

Wednesday, February 02, 2011

04:00 MTLA110005 WIPP to LANL CAST 2 Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/02/11 @ 1300

06:00 BTIN110046 WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/03/11 @ 0600
if no answer, 208-557-7311, leave message.

06:00 BTIN110047  WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/03/11 @ 0600
if no answer, 208-557-7311, leave message.

08:30 SR110003 SRS to WIPP CAST 3  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 1630

10:00 ORR11001 ORNL to WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 1600
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18:00 LA110004 LANL to WIPP CAST 2  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 0300
Thursday, February 03, 2011
04:00 MTLA110006 WIPP to LANL CAST 3  Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/03/11 @ 1300
08:30 SR110004 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/04/11 @ 1630
15:00 IN110006 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2/05/11 @ 0100
Shipping sequence out of order at request of INL.
15:00 IN110007 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2/05/11 @ 0100
Shipping sequence out of order at request of INL.
18:00 LA110005 LANL to WIPP CAST 2 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/04/11 @ 0300
Saturday, February 05, 2011
18:00 MTSR110007 WIPP to SRS CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2/07/11 @ 0000

Jennifer Smith 575-234-8993.

Sunday, February 06, 2011

18:00 MTSR110008 WIPP to SRS CAST 3  Empty TPsto SRS. Contact Leslie Lewis 575-234-8230 or 2/08/11 @ 0000
Jennifer Smith 575-234-8993.

Monday, February 07, 2011

04:00 MTLA110007 WIPP to LANL CAST 3  Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/07/11 @ 1300

06:00 BTIN110048  WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/08/11 @ 0600
if no answer, 208-557-7311, leave message.

06:00 BTIN110049  WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/08/11 @ 0600
if no answer, 208-557-7311, leave message.

08:00 MTINR11005 WIPP to INTEC VS 1  Empty CASK to INTEC. Contact Randy Kendrick 208-521-4183 or 2/08/11 @ 0800
Shawn Tigue @ 208-521-1769.

08:30 SR110005 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/08/11 @ 1630

18:00 LA110007 LANL to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/08/11 @ 0300

18:00 MTSR110009 WIPP to SRS CAST 3  Empty TPsto SRS. Contact Leslie Lewis 575-234-8230 or 2/09/11 @ 0000

Jennifer Smith 575-234-8993.

Tuesday, February 08, 2011

04:00 MTLA110008 WIPP to LANL CAST 3 Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/08/11 @ 1300

08:30 SR110006 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/09/11 @ 1630

15:00 IN110002 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2/10/11 @ 0100
Shipping sequence out of order at request of INL.

15:00 IN110003 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 0100

15:00 INR11003 INL To WIPP 'S 1  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 0100

18:00 LA110007 LANL to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/09/11 @ 0300

18:00 MTSR110010 WIPP to SRS CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2/10/11 @ 0000
Jennifer Smith 575-234-8993.

20:45 MTORR11003 WIPP to ORNL VS 1  Empty CASK and trailer to Oak Ridge. Contact Billy Roberts 865- 2/10/11 @ 0445
809-3126.

Wednesday, February 09, 2011

04:00 MTLA110009 WIPP to LANL CAST 3 Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/09/11 @ 1300

06:00 BTIN110050 WIPP to INL VS 0  Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/10/11 @ 0600
if no answer, 208-557-7311, leave message.

06:00 MTIN110001 WIPP to INL VS 3 Empty TPs to INL. Contact 208-520-6249, if no answer, 208- 2/10/11 @ 0600
557-7311, leave message.

08:00 MTINR11003  WIPP to INTEC VS 1  Empty CASK to INTEC. Contact Randy Kendrick 208-521-4183 or 2/10/11 @ 0800
Shawn Tigue @ 208-521-1769.

08:30 SR110007 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 1630

18:00 LA110008 LANL to WIPP CAST 3  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 0300

Thursday, February 10, 2011

04:00 MTLA110010 WIPP to LANL CAST 3  Empty TPs to Los Alamos. Contact LANL @ 505-667-6211 2/10/11 @ 1300

08:30 SR110008 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/11/11 @ 1630

10:00 ORR11002 ORNL to WIPP S 1  TRU Waste to WIPP. Contact CMRO @575-234-8457 2/11/11 @ 1600

15:00 IN110004 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2/12/11 @ 0100
Shipping sequence out of order at request of INL.

15:00 IN110008 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2/12/11 @ 0100
Shipping sequence out of order at request of INL.

15:00 INR11004 INL To WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/12/11 @ 0100
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APPENDIX 4
Government Furnished Trailers

All DOE TRUPACT trailers meet CVSA level VI inspection criteria. A joint inspection will be conducted by
the DOE, the new carrier and old carrier contractors prior to turnover of the trailers.

TRL LIC
Identifier Manufacturer Model Serial Number Number Number TYPE
S020251 REINKE 4410218CC | 4C6CC44223109117 323 E-28282 CH TRUPACT
S020247 REINKE 4410218CC | 4C6CC4421A1070017 327 E-28186 CH TRUPACT
S020248 REINKE 4410218CC | 4C6CC442431090118 326 E-28278 CH TRUPACT
S020249 REINKE 4410218CC | 4C6CC442731090114 322 E-28277 CH TRUPACT
S020253 REINKE 4410218CC | 4C6CC442531090113 321 E-28276 CH TRUPACT
S020255 REINKE 4410218CC | 4C6CC442331090112 320 E-28275 CH TRUPACT
S020256 REINKE 4410218CC | 4C6CC442231090120 328 E-28280 CH TRUPACT
S020888 REINKE 3810218CC | 4C6CC382121010194 308 E-28287 | 2 PLACE CH TRUPACT
S020889 REINKE 3810218CC | 4C6CC382821010192 306 E-28273 2 PLACE CH TRUPACT
S020890 REINKE 3810218CC | 4C6CC382X21010193 307 E-28272 2 PLACE CH TRUPACT
S020891 REINKE 3810218CC | 4C6CC382821010189 303 E-28257 | 2 PLACE CH TRUPACT
S020892 REINKE 3810218CC | 4C6CC382X21010212 309 E-28258 2 PLACE CH TRUPACT
S020893 REINKE 3810218CC | 4C6CC382621010191 305 E-28259 2 PLACE CH TRUPACT
S020894 REINKE 3810218CC | 4C6CC382421010190 304 E-28094 2 PLACE CH TRUPACT
S020764 REINKE ATCT-42 4C6CC442821080075 301 E-28098 CH TRUPACT
S020765 REINKE NONE 4C6CC382321090078 302 E-28099 | 2 PLACE CH TRUPACT
S020022 REINKE 4410218CC | 4C6CC442931090129 337 E-201209 CH TRUPACT
S020023 REINKE 4410218CC | 4C6CC442731090128 336 E-201208 CH TRUPACT
S020024 REINKE 4410218CC | 4C6CC442331090126 334 E-201206 CH TRUPACT
S020028 REINKE 4410218CC | 4C6CC442X31090124 332 E-28285 CH TRUPACT
S020029 REINKE 4410218CC | 4C6CC442531090127 335 E-201207 CH TRUPACT
S020030 REINKE 4410218CC | 4C6CC442131090125 333 E-201205 CH TRUPACT
S020250 REINKE 4410218CC | 4C6CC442931090115 323 E-28271 CH TRUPACT
S020252 REINKE 4410218CC | 4C6CC442031090116 324 E-28281 CH TRUPACT
S020847 REINKE 4410218CC | 4C6CC442631090122 330 E-28284 CH TRUPACT
S020973 REINKE 4410218CC | 4C6CC442731010410 376 E-28266 CH TRUPACT
S020974 REINKE 4410218CC | 4C6CC442031010409 375 E-201243 CH TRUPACT
S020980 REINKE NONE 4C6CC442531120386 352 E-201229 CH TRUPACT
S021018 REINKE NONE 4C6CC442131120384 350 E-201227 CH TRUPACT
S021019 REINKE NONE 4C6CC442331120385 351 E-201228 CH TRUPACT
S020981 REINKE 3810218CC | 4C6CC442631120395 361 E-201232 CH TRUPACT
S020982 REINKE 3810218CC | 4C6CC442231120393 359 E-201230 CH TRUPACT
S020983 REINKE 3810218CC | 4C6CC442431120394 360 E-201231 CH TRUPACT
S020984 REINKE 3810218CC | 4C6CC442031120392 358 E-201238 CH TRUPACT
S020985 REINKE 3810218CC | 4C6CC442731120390 356 E-201236 CH TRUPACT
S020986 REINKE 3810218CC | 4C6CC442031120389 355 E-201235 CH TRUPACT
S021020 REINKE 3810218CC | 4C6CC442931120391 357 E-201237 CH TRUPACT
S021021 REINKE 3810218CC | 4C6CC442X31120397 363 E-201240 CH TRUPACT
S021022 REINKE 3810218CC | 4C6CC442831120396 362 E-201239 CH TRUPACT
S021023 REINKE 3810218CC | 4C6CC442131120398 364 E-201241 CH TRUPACT
S021024 REINKE 3810218CC | 4C6CC442731120387 353 E-201233 CH TRUPACT
S021025 REINKE 3810218CC | 4C6CC442931120388 354 E-201234 CH TRUPACT
S020960 REINKE 3810218CC | 4C6CC442031010412 378 E-201215 CH TRUPACT
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TRL LIC
Identifier Manufacturer Model Serial Number Number Number TYPE
S020961 REINKE 3810218CC | 4C6CC442631010401 367 E-201216 CH TRUPACT
S020962 REINKE 3810218CC | 4C6CC442131010399 365 E-201217 CH TRUPACT
S020963 REINKE 3810218CC | 4C6CC442X31010403 369 E-201218 CH TRUPACT
S020964 REINKE 3810218CC | 4C6CC442931010408 374 E-201219 CH TRUPACT
S020965 REINKE 3810218CC | 4C6CC442431010400 366 E-201220 CH TRUPACT
S020966 REINKE 3810218CC | 4C6CC442731010407 373 E-201221 CH TRUPACT
S020967 REINKE 3810218CC | 4C6CC442331010405 371 E-201222 CH TRUPACT
S020968 REINKE 3810218CC | 4C6CC442831010402 368 E-201223 CH TRUPACT
S020969 REINKE 3810218CC | 4C6CC442131010404 370 E--201224 CH TRUPACT
S020970 REINKE 3810218CC | 4C6CC442531010406 372 E-201225 CH TRUPACT
S020971 REINKE 3810218CC | 4C6CC442231010413 379 E-201226 CH TRUPACT
S020972 REINKE 3810218CC | 4C6CC442931010411 377 E-201242 CH TRUPACT
S020025 REINKE 4410218CC | 4C6CC442031090133 341 E-201247 CH TRUPACT
S020026 REINKE 4410218CC | 4C6CC442231090134 342 E-201248 CH TRUPACT
S020850 REINKE 4410218CC | 4C6CC442831090123 331 E-28286 CH TRUPACT
S020851 REINKE 4410218CC | 4C6CC442931090132 340 E-201246 CH TRUPACT
S020852 REINKE 4410218CC | 4C6CC442431090121 329 E-28283 CH TRUPACT
S020027 REINKE 4410218CC | 4C6CC442431090135 343 E-201249 CH TRUPACT
S020849 REINKE 4410218CC | 4C6CC442531090130 338 E-201244 CH TRUPACT
S020241 REINKE 4410218CC | 4C6CC442731100141 349 E-201210 CH TRUPACT
S020242 REINKE 4410218CC | 4C6CC442531100140 348 E-201211 CH TRUPACT
S020243 REINKE 4410218CC | 4C6CC442731100138 346 E-201212 CH TRUPACT
S020244 REINKE 4410218CC | 4C6CC442931100139 347 E-201213 CH TRUPACT
S020245 REINKE 4410218CC | 4C6CC442331100136 344 E-201241 CH TRUPACT
S020246 REINKE 4410218CC | 4C6CC442531100137 345 E-201250 CH TRUPACT
S020848 REINKE 4410218CC | 4C6CC442731090131 339 E-201245 CH TRUPACT
MLU Trailers
1TT E5320 5
S022620 TRANSCRAFT 71082211 N/A E-22802 MLU
1TT E5320 5
S022621 TRANSCRAFT 71082212 N/A E-22825 MLU
Loadcraft 1LDK45206HB874201 N/A E-22747 MLU
C013857 Loadcraft 1LDK45208HB874202 N/A E-22748 MLU
C015351 Alloy 1ALST9284JS880910 N/A E-22801 MLU
RH Trailers
C019811 Mobilized Systems 1M9FS452XX1298001 E-22818 RH
RH-
S021437 Talbert 40FG442961025092 E-28124 Uprighting
RH-
S022601 Talbert 40FG442961025092 E-28134 Uprighting
RH-
5022628 Talbert 40FG442071026147 E-22826 Uprighting
RH-
S022665 Talbert 40FG442X71027726 E-22827 Uprighting
RH-
S022681 Talbert 40FG442171027727 E-22806 Uprighting
RH-
S022708 Talbert 40FG442371028538 E-22844 Uprighting
S022720 Talbert 40FG442381028539 E-28274 RH-
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TRL LIC
Identifier Manufacturer Model Serial Number Number Number TYPE

Uprighting
RH-

S022730 Talbert 40FG442X81028540 E-22817 Uprighting
RH-

S022747 Talbert 40FG442181028541 E-28749 Uprighting
RH-

S022767 Talbert 40FG442961025092 E-28197 Uprighting

S021675 Talbert 40FG0473811020608 E-55125 10-160B

TRUPACT-III

REINKE 4C6CC442091100149 701 E-28188 TRUPACT-III

TRUPACT-III
TRUPACT-III
TRUPACT-III
TRUPACT-III
TRUPACT-III
TP-IIl MLU
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APPENDIX 5 - Sample Tractor Inspection Checklist

Tractor Specifications and Equipment Checklist
Tractor Number

Carrier

Date

PWS Section Description Yes | No | Partial Comments
3311 Length meets DOT requirements for N/A
single-trailer
3.3.1.2 Maximum gross weight of 19,700 Ibs. Copy of weight from a certified
Including tractor, fuel, drivers, and all scale to be presented.
necessary equipment.
3.3.1.3 Tractors have sufficient horsepower to Tractor
maintain speed limit on a 3% with a Horsepower Model
maximum load and governed to a number
maximum speed limit of 65-MPH.
Inspect printout or certification
that governor is set at 65mph
3314 Tractors are equipped with safety Triangles
equipment as required per 49CFR393.95
(fire extinguisher, first aid kit, Reflective
triangles)
3.3.1.4 Tractors are equipped with chains (cable), CABLES or CHAINS in Oregon
spare tire(s) and any other equipment specific numbers required
deemed necessary by Federal or state
laws/regulations.
3.3.1.5 Tractors are equipped with satellite &
cellular phones, TRANSCOM with panic
button, and a 40 channel citizens band
radio.
3.3.1.5 Verify TRANSCOM Operational
3.3.1.6 The tractors are equipped with a current Calibration stickers
technology, 5-range, digital or analog Due re-calibration
survey meter equipped with two detectors
(a geiger-mueller open and closed window Serial #
detector for beta-gamma radiation from
0.001 milli-Severts per hour [0.1 mrem/hr] Serial #
to 2 milli-Severts per hour [200 mrem/hr]).
3.3.1.6 Also an open window, pancake detector to Calibration Stickers
detect alpha-beta-gamma radiation at a Due re-calibration
level of 0-5000 counts/minute..
Performance shall meet or exceed that of
a Ludlum model 3 or model 14-C survey Serial #
meter equipped with N44-38- energy
compensated Geiger-Mueller and N44-9
pancake Geiger-Mueller detectors.
3.3.1.7 The tractors are equipped with a mounted, Sited camera

continuous loop, on board video system to
monitor events taking place immediately in
front of the tractor. (Min of 1-hour
segments)

Recording Media and duration
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PWS Section

Description

Yes

No

Partial

Comments

3.1.13.2.1

The tractors are equipped with a spare
video medium if required.

3.3.1.8

The tractor is equipped with the following:

Anti-lock brakes

Power steering

Sleeper

Bunk style

Air-ride suspension

Parking brakes on both rear axles

Low profile heavy duty sliding fifth wheel

Front & rear wheel mud flaps

FULL FRONT & REAR FENDER
WITH MUD FLAPS.

Auxiliary braking system (Jake Brake)

3.3.1.9

Electronic Data Logger that complies with
DOT and approved by CBFO

Type and Access

6.0

(Recovery Guide
for TRU Waste
Packages,
DOE/CBFO 94-
1007)

1-Recovery Strap

Recovery Lugs (Optional)

General

CBFO Documentation

Recovery Guide ____
Security Plan

Company Documentation

Permit Book
Company protocols
Emergency Contact
Numbers_

Checked by

Date
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SECTION D
PACKAGING AND MARKING

PACKAGING
Preservation, packaging, and packing for shipment or mailing of all work deliverable hereunder shall be in
accordance with good commercial practice and adequate to insure acceptance by common carrier and safe
transportation at the most economical rates.
MARKING
(@) Each package, report or other deliverable shall be accompanied by a letter or other document which:

(1) Identifies the contract by number under which the item is being delivered.

(2) Identifies the deliverable Item Number or Report Requirement which requires the delivered item(s).

(3) Indicates whether the Contractor considers the delivered item to be a partial or full satisfaction of the
requirement.

(b) For any package, report or other deliverable being delivered to a party other than the Contracting Officer, a
copy of the document required in (a) above shall be simultaneously provided to the office administering the
contract, as identified in Section G of the contract, or if none, to the Contracting Officer.

TRU WASTE SHIPMENTS

Preservation, packaging, and packing of TRU Waste shipments, shall be in accordance with the PWS and in
compliance with all applicable laws and regulations.
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SECTION E

INSPECTION AND ACCEPTANCE

FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more contracts by reference, in the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at these addresses:

http://www.acquisitions.gov/far

Clause No. FAR Title
Reference
E.2 52.246-2 Inspection of Supplies - Fixed-Price. (AUG 1996)
E.3 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)
E.4 52.246-5 Inspection of Services - Cost-Reimbursement. (APR 1984)
E.5 52.246-14 Inspection of Transportation. (APR 1984)

DOE-E-1001 Inspection and Acceptance

Inspection and acceptance of all items under this contract shall be accomplished by the Contracting Officer, the
Contracting Officer's Representative (COR), or any other duly authorized Government representative identified by
the Contracting Officer. The contractor will be notified in writing or by a copy of the delegation of authority if a
different representative in designated.

Reports/Data

In addition to all other forms and conditions of this contract, the total price is based upon delivery and acceptance of
all reports/data required in accordance with Section C, PWS.
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SECTION F

DELIVERIES OR PERFORMANCE

Contract Ordering Periods

The base ordering period shall be 14 months from the date of award of this contract which includes a contract

transition of 60 days. Four option_ordering periods, if exercised, will extend the term of the contract by 12 months
each as follows:

1. Base Ordering Period: 0 through 14 Months after Date of Award

2. Option Ordering Period 1: 15 through 26 months after Date of Award

Deleted:

Period of Performance

Deleted:

12

Deleted:

to five years

Deleted:
contract

from the date of award of this

3. Option Ordering Period 2: 27 through 38 months after Date of Award

4. Option Ordering Period 3: 39 through 50 months after Date of Award

5. Option Ordering Period 4: 51 through 2 months after Date of Award

52.216-18 “Ordering”.

Exercise of Options

o U U JC . L L

[ [ Deleted: 12

N [ Deleted: 13

N\ [ Deleted: 24

: { Deleted: 25

Specific performance periods will be stated in each individual task order as specified in Section H.19 and FAR { Deleted: 36

{ Deleted: 37

[ Deleted: 48

In accordance with Section | clause, FAR 52.217-8 “Option to Extend Services” (Nov 1999) and Section | clause, [ Deleted: 49

FAR 52.217.9 “Option to Extend the Term of the Contract” (Mar 2000), the Department of Energy has included [ Deleted: 60
four option periods to extend the term of this contract. In order to demonstrate the value it places on quality
performance, the Department has provided a mechanism for continuing a contractual relationship with a
successful Contractor that performs at a level which meets or exceeds quality performance expectations as
communicated to the Contractor, in writing by the Contracting Officer or designated representative. When
deciding whether to exercise the option(s), the Contracting Officer may consider: (1) the quality of the
Contractor’s performance under this contract; (2) if sufficient funding is available; (3) whether the requirement

covered by the option fulfills an existing Government need; (4) whether the exercise of the option is the most [ Deleted: and

advantageous method of fulfilling the Government’s need, price and other factors considered; (5) the option was [ Deleted: .

synopsized in accordance with FAR Part 5 unless exempted by 5.202(a)(11) or other appropriate exemptions in
5.202; and (6) the contractor is not listed on the Excluded Parties List System (EPLS).

Principal Place of Performance

The requirement requires the Contractor to perform at and between many DOE sites across the nation in shipping
transuranic waste and performing other transportation services across the continental United States. The
Contractor shall operate and maintain terminal and maintenance facility within seventy (70) miles of the Waste
Isolation Pilot Plant, near Carlsbad, New Mexico.

Deliverables

The Contractor shall provide the plans, reports, and records specified in Section C — PWS in accordance with the
schedule requirements specified Section J, Attachment B - “Reporting Requirements Checklist” of this contract
and each individual task order.

FAR 52.242-15 Stop-Work Order (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all,
or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the
Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as
a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply
with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by
the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the
Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer
shall either -
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(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof
expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if -

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly
allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work
stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting
Officer may receive and act upon the claim submitted at any time before final payment under this
contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-
work order.
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SECTION G

CONTRACT ADMINISTRATION DATA

Correspondence Procedures

To promote timely and effective administration, correspondence submitted under this contract shall include the
contract number and shall be subject to the following procedures:

(@) Technical Correspondence. Technical correspondence (as used herein, this term excludes technical
correspondence where patent or technical data issues are involved and correspondence which proposes or
otherwise involves waivers, deviations, or modifications to the requirements, terms, or conditions of this
contract) shall be addressed to the DOE Contracting Officer's Representative (COR), see below paragraph
(d) with an information copy of the correspondence to the DOE Contracting Officer (see below paragraph (c)).

(b)  Other Correspondence.

All correspondence, other than technical correspondence, shall be addressed to the DOE Contracting Officer,
with information copies of the correspondence to the DOE COR.

(c) DOE Contracting Officer Address. The Contracting Officer address is as follows:

U.S. Department of Energy, Carlsbad Field Office
Attn: Art Welton

P.O. Box 3090

Carlsbad, NM 88221-3090

Email: art.welton@wipp.ws

(d) The COR's address is as follows:

U.S. Department of Energy, Carlsbad Field Office
Attn: J.R. Stroble

P.O. Box 3090

Carlshad, NM 88221-3090

Email: [.r.stroble@wipp.ws

(e) The Contractor shall use the COR as the point of contact on technical matters, subject to the restrictions of
the clause entitled "Technical Direction” located in Section H.

(f)  Technical Reports. Procedures for technical reports are described in an attachment to the contract listed at
Section J.

Billing Instructions

Contractors will use Standard Form 1034 Public Voucher for Purchases and Services Other Than Personal,located [ Deleted: (

at http://www.gsa.gov/portal/forms/type/SF when requesting reimbursement for the services performed under this

AN [Formatted: Font: 10 pt, Not Bold, Italic

contract. Contractors may submit vouchers as frequently as every two weeks for the cost reimbursable contract .
items specified in each task order. Contractors may submit requests for Contract Financing Payments in ( Deleted: )

(D D

accordance with FAR clause 52.232-16 Progress Payments (Aug 2010) for the fixed price services contract line
items specified in each task order.

Contractors must submit vouchers electronically through the Oak Ridge Financial Service Center's (ORFSC)
Vendor Inquiry Payment Electronic Reporting System (VIPERS). VIPERS allows vendors to submit vouchers,
attach supporting documentation and check the payment status of any voucher submitted to the DOE. To obtain
access to and use VIPERS, please visit the web page at http://finweb.oro.doe.gov/vipers.htm. Detailed instructions
on how to enroll and use the system are provided on the web page. The submission of vouchers electronically will
reduce correspondence and other causes for delay to a minimum and will facilitate prompt payment to the
Contractor. Do not submit a paper copy of the voucher.
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(a) Supporting Documentation

(1) Firm Fixed Price Billing Costs —
i The voucher must include an amount for the invoicing period that is representative of
the services provided for the fixed price items specified in Section B.

(2) Cost Reimbursable Billing Costs -

ii. The voucher must include a statement of cost and supporting documentation for
services rendered for the cost reimbursable items specified in Section B. This
statement should include, as a minimum, a breakout by cost or price element and task
order (if applicable) of all services actually provided by the Contractor, both for the
current billing period and cumulatively for the entire contract. Statement of Cost must
be completed in accordance with the Contractor's cost accounting system.

iii. Costs claimed must be only those recorded costs authorized for billing by the payment
provisions of the contract.

iv. Costs claimed for reimbursement (i.e. Fuel, State Use Fees and Permits, New Mexico
Gross Receipts Tax, Driver Per-Diem, Safe Driving Bonus, Maintenance of Additional,
Unassigned Trailers) on the Statement of Cost must be adequately supported. The
level of detail provided must clearly indicate where the funds were expended.

G.3 DOE-G-1005 Observance of Legal Holidays

(@) The on-site Government personnel observe the following holidays:
New Year's Day
Martin Luther King, Jr.'s Birthday
President's Day
Memorial Day
Independence Day
Labor Day
Columbus Day
Veterans Day
Thanksgiving Day
Christmas Day

Any other day designated by Federal statute, Executive order, or the President's proclamation.

(b)  When any holiday falls on a Saturday, the preceding Friday is observed. When any holiday falls on a Sunday,
the following Monday is observed. Observance of such days by Government personnel shall not by itself be
cause for an additional period of performance or entitlement of compensation except as set forth within the
contract.
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SECTION H

SPECIAL CONTRACT REQUIREMENTS

H.1 DEAR 952.215-70 Key Personnel (DEC 2000)

@

(b)

The personnel listed below or elsewhere in this contract are considered essential to the work being performed
under this contract. Before removing, replacing, or diverting any of the listed or specified personnel, the
Contractor must:

(1) Notify the Contracting Officer reasonably in advance;

(2) Submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the
impact on this contract; and

(3) Obtain the Contracting Officer's written approval. Notwithstanding the foregoing, if the Contractor
deems immediate removal or suspension of any member of its management team is necessary to fulfill
its obligation to maintain satisfactory standards of employee competency, conduct, and integrity under
the clause at DEAR 970.5203-3, Contractor's Organization, the Contractor may remove or suspend
such person at once, although the Contractor must notify Contracting Officer prior to or concurrently
with such action.

The list of personnel may, with the consent of the contracting parties, be amended from time to time during
the course of the contract to add or delete personnel.

| The Contractor's Key Personnel are as follows:

NAME

TITLE

Jo be filled out at time of award, Project/Terminal Manager

The requirement for notification as specified in paragraph (a)(1) above shall not be less than thirty (30) days. The
Project/Terminal Manager position is a position that is required to be located at and performed on site at the terminal.

H.2 DOE-H-1011 Department of Labor Wage Determinations

In the performance of this contract the Contractor shall comply with the requirements of the U.S. Department of Labor
Wage Determination(s) located in Section J, Attachments C.1 and C.2 and FAR 52.222-42 STATEMENT OF
EQUIVALENT RATES FOR FEDERAL HIRE when applicable.

H.3 DOE-H-1024 Alternative Dispute Resolution (ADR)

@

(b)

The DOE and the Contractor both recognize that methods for fair and efficient resolution of significant
disputes are essential to the successful and timely achievement of critical milestones and completion of all
Contract requirements. Accordingly, the parties agree that in the event of a dispute to jointly select a
'standing neutral." The standing neutral will be available to help resolve disputes as they arise. Such
standing neutral can be an individual, a board comprised of three independent experts, or a company with
specific expertise in the Contract area. If a standing neutral cannot be agreed upon, the DOE Office of
Dispute Resolution will make a selection. Specific joint ADR processes shall be developed.

The parties agree the following provision may be invoked for significant disputes upon mutual agreement of
the DOE and the Contractor:

(1) DOE and the Contractor shall use their best efforts to informally resolve any dispute, claim, question, or
disagreement by consulting and negotiating with each other in good faith, recognizing their mutual
interests, and attempting to reach a just and equitable solution satisfactory to both parties. If any
agreement cannot be reached through informal negotiations within 30 days after the start of
negotiations, then such disagreement shall be referred to the standing neutral, pursuant to the jointly-
developed ADR procedures.
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(2) The standing neutral will not render a decision, but will assist the parties in reaching a mutually
satisfactory agreement. In the event the parties are unable after 30 days to reach such an agreement,
either party may request, and the standing neutral will render, a non-binding advisory opinion. Such
opinion shall not be admissible in evidence in any subsequent proceedings.

If one party to this Contract requests the use of the process set forth in Paragraphs b(1) and b(2) of this
clause and the other party disagrees, the party disagreeing must express its position in writing to the other
party. On any such occasion, if the party requesting the above process wishes to file a claim they may
proceed in accordance with Section |, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate .

The Contractor shall continue performance of the contract during any activities performed or actions taken

as described above.

H.4 DOE-H-1025 Contractor Interface with Other Contractors and/or Government Employees

The Government may award contracts for on site work or services to additional contractors. The Contractor shall
cooperate fully with all other on site DOE Contractors, and with Government employees, and carefully fit its own work to
such other work as may be directed by the Contracting Officer or a duly authorized representative. The Contractor shall
not commit or permit any act which will interfere with the performance of work by any other Contractor or by a
Government employee.

H.5 Release of Information

Any proposed public release of information by the Contractor including publications, exhibits, or audiovisual
productions pertaining to the work called for in this contract shall be submitted for approval prior to actual printing
and distribution. Proposed releases are to be submitted to DOE- CBFO, Office of Public Affairs, P.O. Box 3090,
Carlsbad, New Mexico 88221. All proposed releases should conform to the requirements of the applicable DOE
Orders pertaining to the public release of information.

H.6 Confidentiality of Information

@

(b)

©

(d)

To the extent that the work under this contract requires that the Contractor be given access to confidential or
proprietary business, technical, or financial information belonging to the Government or other companies, the
Contractor shall, after receipt thereof, treat such information as confidential and agree not to appropriate such
information to its own use or to disclose such information to third parties unless specifically authorized by the
Contracting Officer in writing. The foregoing obligations, however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which is published after receipt thereof by the Contractor or otherwise becomes part of the
public domain through no fault of the Contractor;

(3) Information which the Contractor can demonstrate was in his possession at the time of receipt thereof
and was not acquired directly or indirectly from the Government or other companies;

(4) Information which the Contractor can demonstrate was received by it from a third party who did not
require the Contractor to hold it in confidence.

The Contractor shall obtain the written agreement, in a form satisfactory to the Contracting Officer, of each
employee permitted access, whereby the employee agrees that he will not discuss, divulge or disclose any
such information or data to any person or entity except those persons within the Contractor's organization
directly concerned with the performance of the contract.

The Contractor agrees, if requested by the Government, to sign an agreement identical, in all material
respects, to the provisions of this clause, with each company supplying information to the Contractor under
this contract, and to supply a copy of such agreement to the Contracting Officer. From time to time upon
request of the Contracting Officer, the Contractor shall supply the Government with reports itemizing
information received as confidential or proprietary and setting forth the company or companies from which the
Contractor received such information.

The Contractor agrees that upon request by DOE it will execute a DOE-approved agreement with any party
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whose facilities or proprietary data it is given access to or is furnished, restricting use and disclosure of the
data or the information obtained from the facilities. Upon request by DOE, such an agreement shall also be
signed by Contractor personnel.

This clause shall flow down to all subcontracts.

H.7 DEAR 952.242-70 Technical Direction (DEC 2000)

@

(b)

(©)

(d)
(e)

®

Performance of the work under this contract shall be subject to the technical direction of the DOE Contracting
Officer's Representative (COR). The term "technical direction" is defined to include, without limitation:

(1) Providing direction to the Contractor that redirects contract effort, shift work emphasis between work
areas or tasks, require pursuit of certain lines of inquiry, fill in details, or otherwise serve to accomplish
the contractual PWS.

(2) Providing written information to the Contractor that assists in interpreting drawings, specifications, or
technical portions of the work description.

(3) Reviewing and, where required by the contract, approving, technical reports, drawings, specifications,
and technical information to be delivered by the Contractor to the Government.

The Contractor will receive a copy of the written COR designation from the Contracting Officer. It will specify
the extent of the COR's authority to act on behalf of the Contracting Officer.

Technical direction must be within the scope of work stated in the contract. The COR does not have the
authority to, and may not, issue any technical direction that-

(1) Constitutes an assignment of additional work outside the PWS;
(2) Constitutes a change as defined in the contract clause entitled "Changes;"

(3) In any manner causes an increase or decrease in the total estimated contract cost, the fee (if any), or
the time required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract; or
(5) Interferes with the Contractor's right to perform the terms and conditions of the contract.
All technical direction shall be issued in writing by the COR.

The Contractor must proceed promptly with the performance of technical direction duly issued by the COR in
the manner prescribed by this clause and within its authority under the provisions of this clause. If, in the
opinion of the Contractor, any instruction or direction by the COR falls within one of the categories defined in
(c)(2) through (c)(5) of this clause, the Contractor must not proceed and must notify the Contracting Officer in
writing within five (5) working days after receipt of any such instruction or direction and must request the
Contracting Officer to modify the contract accordingly. Upon receiving the notification from the Contractor, the
Contracting Officer must-

(1) Advise the Contractor in writing within thirty (30) days after receipt of the Contractor's letter that the
technical direction is within the scope of the contract effort and does not constitute a change under the
Changes clause of the contract;

(2) Advise the Contractor in writing within a reasonable time that the Government will issue a written
change order; or

(3) Advise the Contractor in writing within a reasonable time not to proceed with the instruction or direction
of the COR.

A failure of the Contractor and Contracting Officer either to agree that the technical direction is within the
scope of the contract or to agree upon the contract action to be taken with respect to the technical direction
will be subject to the provisions of the clause entitled "Disputes.”
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H.8 Modification Authority

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be the only individual authorized

to:

@)
(b)
©

accept nonconforming work,
waive any requirement of this contract, or
modify any term or condition of this contract.

H.9 Government Property and Data

@

(b)

©

Except as otherwise authorized by the Contracting Officer in writing, only that property and data specifically
included in each individual task order is determined to be, Government Furnished Property (GFP). The GFP

(trailers) for hauling Contact Handled (CH) and Remote Handled (RH) Transuranic Waste_will be identified in

Attachment A at time of contract award.

The cost to move the trailers to another location if required is included in the firm fixed price established in
Section B.2.

The Contractor is responsible for the maintenance (including painting) of the trailers provided as GFP.

H.10 Subcontracts

@

(b)

Prior to the placement of subcontracts and in accordance with the clause_entitled FAR 52.244-6,
"Subcontracts for Commercial Iltems_(DEC 2010) Alternate | (June 2010)," the Contractor shall ensure that:

(1) they contain all of the clauses of this contract (altered when necessary for proper identification of the
contracting parties) which contain a requirement for such inclusion in applicable subcontracts.
Particular attention should be directed to the potential flow-down applicability of the clauses entitled
"Utilization of Small Business Concerns and Small Disadvantaged Business Concerns" contained in
Part Il, Section I of the contract;

(2) any applicable subcontractor Certificate of Current Cost or Pricing Data (see FAR 15.404-3b) and
subcontractor Representations and Certifications (see Part IV, Section K and the document referenced
in the Representations, Certifications and Other Statements of the Offeror clause are received); and

(3) any required prior notice and description of the subcontract is given to the Contracting Officer and any
required consent is received. Except as may be expressly set forth therein, any consent by the
Contracting Officer to the placement of subcontracts shall not be construed to constitute approval of the
subcontractor or any subcontract terms or conditions, determination of the allowability of any cost
revision of this contract or any of the respective obligations of the parties there under, or creation of any
subcontractor privity of contract with the Government.

Prior to the award of any subcontracts for advisory and assistance services, the Contractor shall obtain from
the proposed subcontractor or consultant the disclosure required by 48 CFR (DEAR) 909.507-1, and shall
determine in writing whether the interests disclosed present an actual or significant potential for an
organizational conflict of interest, in accordance with the clause contained in Section | of this contract. The
subcontractor shall perform no work until the Contractor has cleared the subcontractor for Organizational
Conflicts of Interest (OCI).

H.11 Reporting Of Fraud, Waste, Abuse, Corruption, or Mismanagement

The Contractor is required to comply with the following in accordance with the applicable DOE Order:

@

Notify their employees annually of their duty to report directly to the DOE Inspector General (IG) allegations of
fraud, waste, abuse, corruption, or mismanagement in DOE programs, operations, funds, or contracts. The
DOE Contractor employees should, when appropriate, report directly to the IG any information concerning
wrongdoing by employees of DOE, Contractors, or subcontractors. The DOE Contractor employees should
also report to the DOE IG any allegations of reprisals taken against DOE or DOE Contractor employees who
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have reported fraud, waste, abuse, corruption, or mismanagement to the IG;

(b) display and publish the DOE IG hotline telephone number in common areas of buildings, such as cafeterias,

public telephone areas, official bulletin boards, reception rooms, and building lobbies; and

(c) publish the DOE IG hotline telephone number in phone books and newsletters.

H.12

H.18

(CY

Lawful Performance, Operating Authority, and Insurance

The Contractor shall comply with all applicable Federal, Tribal, State, and local laws and regulations, including all
applicable licenses, permits, fees, and standards necessary to transport CH- and RH-TRU waste shipments over
the designated routes. The Contractor shall also comply with the TRU Waste Transportation Plan (DOE/CBFO
98-3103). Motor carriers shall possess the required operating authority and maintain minimum levels of financial
responsibility as required by 49 CFR 387,DEAR 952.231.71 Insurance-litigation and Claims (Aug 2009), and FAR

52.228-5 Insurance — Work on a Government Installation (Jan 1997).

Lobbying Restriction (Energy & Water Development Appropriations Act and Related Agencies
Appropriations Act, 2010)

The contractor agrees that none of the funds obligated on this award shall be expended, directly or indirectly, to
influence congressional action on any legislation or appropriation matterspending before Congress, other than to
communicate to Members of Congress as described in 18 US. C. 191 3. This restriction is in addition to those
prescribed elsewhere in statute and regulation.

Cooperative Working Relationship with Other Carrier Contractor

The Contractor agrees to cooperate with other Transportation Service Carriers for WIPP under contract to DOE.
Lessons learned, problems with routes, and other information which could improve safety under this effort shall be
shared with one another and the Government.

U.S. Department Of Transportation (DOT) Motor Carrier Safety Rating

The Contractor shall maintain a satisfactory DOT Motor Carrier Safety rating during the period of performance.
An unsatisfactory or conditional rating may be cause for termination in accordance with the terms and conditions
of this contract.

Employee Hiring Preference

The Contractor js _encouraged to give a hiring preference to those qualified employees who are currently

employed by the incumbent WIPP transportation Contractors, CAST Specialty Transportation, Inc. and Visionary
Solutions LLC Company for non-management positions. If incumbent drivers have already completed
qualification training, they do not have to repeat the training.

Exclusive Use of Tractors and Teams

All tractors and driver teams provided by the Contractor in accordance with this contract shall be reserved for the
exclusive use of this contract.

Safe Driving Bonuses and Incentive Compensation Programs

Due to the importance of safe transportation of waste throughout the United States, especially waste such as that
produced as a result of DOE operations, including transuranic waste as expressed by Southern States Energy
Board Transportation Planning Guide for the U.S. Department of Energy's Shipments of Transuranic Waste;
Memorandum of Agreement between the Western Governors and U.S. Department of Energy, Regional Protocol
for the Safe and Uneventful Transportation of Transuranic Waste; TRU Waste Transportation Plan DOE/CBFO
98-3103; and Western Governors' Association WIPP Transportation Safety Program Implementing Guide, the
contractor shall develop a plan or policy in accordance with FAR 31.205-6(f) to reward the safe driving of the
drivers transporting the waste under this contract. At the conclusion of each year of performance, the Contractor
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the safety performance of the contractor’s drivers. The contractor shall provide information and

records to support the assessment of the safety performance in accordance with procedures approved by the
contracting officer and paragraph (g) below.

At a minimum, the contractor’s bonus or incentive plan shall provide for a safety bonus to be awarded to its
drivers qualified under 49 CFR 391 at the conclusion of each year of performance under this contract in

accordance

()

@

®

©)

with the following:

The bonus shall be based upon total actual miles driven each year of performance by all drivers
collectively in performing Government transportation services under this contract.

If there have been no OSHA recordable injuries and/or no “at fault” determinations which include but
are not limited to equipment damage_greater than $250.00* or unauthorized route deviations, no civil
judgments, and/or no criminal convictions, traffic fines or penalties assessed by courts or
administrative bodies, including federal, state, local, tribal law enforcement officials, or tribal tribunals
as result of activities related to or during transportation of shipments attributable to the performance
of any drivers employed by the Contractor during each year of performance, the amount of such
bonus incentive shall be calculated as follows:

$0.20 x Total Miles

All of the calculated amount shall be awarded to all of the drivers employed by the Contractor, divided
and disbursed in accordance with the contractor’s policies and procedures.

*Does not include a one-time occurrence of equipment damage greater than $250.00, but not more
than $5,000.00, during the life of the contract. This one-time occurrence only applies to the
calculation of the Safe Drive Bonuses and Incentive Compensation Program.

If only one of the incidents listed in paragraph (b)(2) has occurred during the year of performance as

a result of activities related to or during transportation of shipments attributable to the performance of
any drivers employed by the Contractor, the amount of such bonus incentive shall be calculated for
the drivers employed by the Contractor other than the driver(s) involved in the above matters as
follows:

$0.15 x Total miles*

*Total miles exclude the miles associated with the occurrence of the activities in paragraph (b) (2)
above.

All of the calculated amount shall be awarded to all drivers, other than the driver(s) involved in the
incidents listed above. It shall be divided and disbursed in accordance with the contractor's
procedures.

If two of the incidents stated in paragraph (b) (2) above have occurred during the year of

Deleted: H-17

performance as a result of activities related to or during transportation of shipments attributable to
the performance of any drivers employed by the Contractor, the amount of such bonus incentive
shall be calculated for the drivers employed by the Contractor other than the driver(s) involved in the
activities listed in paragraph H.17 (b) (2) as follows:

$0.10 x Total miles*

*Total miles exclude the miles associated with the occurrence of the activities in paragraph (b) (2)
above.

(c) All of the calculated amount shall be awarded to all drivers, other than the driver(s) involved in the matters in
paragraph (b) (2) above. It shall be divided and disbursed in accordance with the contractor’s procedures.

(d) If three or more of the incidents set forth in paragraph (b) (2) above have occurred within the year of performance,
the contractor’s plan shall provide that there will not be a safety bonus incentive issued.
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If there has not been a final resolution or final determination of the matters identified in paragraph (b)(2) above by
the end of the year of performance, the bonuses shall not be awarded to the drivers until a final
resolution/determination has occurred. The contractor shall notify the contracting officer when there has not been
a final determination and provide sufficient documentation to demonstrate that there has not been a final
determination. Such documentation should include citation, current stage of process, any notices of violation, any
appeals, and/or any other documents requested by the contracting officer. When a final resolution or
determination has been made by the appropriate body or fine and penalty has been assessed, the contractor
shall immediately provide the final determination or resolution, and/or fines, and/or penalties and any and all
documents demonstrating the conclusion of the matter.

The contractor’s established plan or policy shall be submitted to the contracting officer for approval within seven
days after the effective date of the contract. Any changes to the plan or policy shall be submitted to the
contracting officer for approval.

The following records shall be maintained and verified by the contractor and proof of verification shall be provided
upon submission of an invoice for reimbursement of the bonus incentives paid to the drivers by the contractor.
The same records shall also be provided to the contracting officer if requested. These records are in addition to
any other records that the contractor is required to maintain under this contract.

(1) Copies of all mileage logs for each driver, including those required to be maintained by DOT and any
and all federal, state, local or tribal laws, regulations, or authorities; and

(2) Appropriate records to demonstrate the driving record of each driver, including but not limited to any
federal, state, local, or tribal bureau of motor vehicles or law enforcement’s records for each driver;
and

(3) Copies of shipment number invoices containing mileage and delay times for each shipment; and

(4

=

Copies of the DOT Annual Check which is reported to the Contractor regarding moving violations and
accidents of both the company and the drivers. The contracting officer will also verify with DOT the
results of the annual check. and;

(5) Copies of all accounting and cost records documenting calculations, and

(6) Copies of payments made to the individual drivers; and

(7) Any and all other documentation received by the contractor and responses of the contractor regarding<-
any of the incidents listed in paragraph (b) (2) above from any federal, state, local, or tribal body,

including courts and law enforcement agencies, and

(8) Any and all information pertaining to OSHA inspections and any correspondence between OSHA and<-
the contractor, including but not limited to violations and responses thereto.

The Government retains the right to verify any information provided by the contractor with the applicable entity
and/or obtain the information independently. The contractor agrees to assist the Government in obtaining access
to any state, local, federal, or tribal reports and/or records.

There will not be any distribution of the money to the individual drivers by the Government. The amount
contained in Section B.2 is an estimated amount. Costs shall be reimbursed in accordance with FAR Part 31 and
the terms and conditions of the contract.

Since the above incentive award is part of the driver's compensation, the contractor shall give any labor
organization representing its drivers notice of the proposed policy as soon as practicable after contract award and
shall negotiate in good faith until impasse or agreement with that labor organization about that policy, consistent
with any applicable bargaining agreement and applicable law.

Any subcontract for drivers shall include the above requirement for incentive bonuses for safe driving.

The above clause, as are all other clauses contained herein, is not intended for the benefit for third parties.
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Task Orders

As described in Section I. FAR 52.216-18 “Ordering”, the Government shall issue Task Orders to the Contractor
to provide the required transportation services for a specified period of performance. The total value of the task
order will include a firm fixed price for services and an estimated cost for reimbursable items. The values will be
established in accordance with Section B.2 of this contract based on the quantity ordered.

The funding available in each Task Order for cost reimbursable items shall be treated as a separate amount
allowed and obligated as described in Section B.1.4 “Obligation of Funds/ Financial Limitations” and Section |
clause FAR 52.232-22, “Limitation of Funds” as if such funding were separately set forth in Section B of the
contract. The accepted firm-fixed price items will be fully funded upon issuing a Task Order or exercising the
option for that item.

The Contractor shall monitor, collect, control, and report reimbursable costs in accordance with the terms of each
Task Order. Indirect expenses and fee/profit is not allowed on reimbursable costs. In no event will the Contractor

be entitled to reimbursement of more than the funding limitation for reimbursable costs and the total firm fixed
price for all items as stated in each Task Order.

The Government will issue a minimum of one Task Order for the Basic Transportation Services described in
Section B.2 for the Base Period and for subsequent Option Periods that are exercised. The Government reserves
the right to order basic transportation services for each subsequent option for an individual Task Order at the
minimum of 11 Tractor Teams regardless if a higher quantity of tractor teams was ordered in the Base Period.
The Government may issue additional Task Orders thereafter for Additional Transportation Services, described in
Section B, during the Base Period and any Option Period if exercised. Any additional quantities ordered will be
based on future WIPP shipping requirements that cannot be satisfied with the minimum quantities ordered under
this contract. The Government at its sole discretion may order Additional Transportation Services as identified in
Section B subject to the contractor’s performance under this contract in the following areas:

(1) On-time pick-up and delivery record;

(2) Downtime rate record;

(3) Safety record;

(4) Price; and

(5) Other factors determined by the Contracting Officer to be in the best interest of the Government.

Task orders will be issued by unilateral execution of an Optional Form 347 “Order for Supplies/Services”. The
start date of the period of performance of the task order for "Basic Transportation Services" will be the start date
of the base period or of each option period, if exercised. The start date of the period of performance of the task
order for "Additional Transportation Services will be determined by the Government but will not be less than 60-
days following execution of the task order, unless otherwise bilaterally agreed to. The six month and 12 month
periods specified in Section B for Additional Transportation Services is the period of performance for providing the
transportation services. The 60 days is not calculated into the six and/or 12 month periods. The contractor will
have no less than 60 days from the issuance of the task order before it shall be required to provide either the six
months or 12 months of transportation services. An extension of the period of performance of the task order
issued under paragraph (f) of this clause is not subject to the 60 day requirement stated in this clause.

The Government will specify in each Task Order the quantity of services ordered and the period in which the
Contractor is to provide those services. In Section B.2, the period of performance for Basic Transportation
Services — 11 Tractor Teams ordered under the Base Period will be for 12 months and 12 months respectively,
for Option Periods 1 through 4. Any Task Order placed in the Base Period or subsequent Option Period for

Additional Transportation Services will be for a period of either six months or 12 months. The Government
reserves the right to change the period of performance for any individual Task Order. The Government has the
right to extend the period of performance specified for an individual task order for six months or 12 months, with
no less than 30 days notice, at prices no higher than those specified in Section B_for the contract ordering period
in effect at the time the period of performance of the task order is extended, or at a lower negotiated rate.
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SOLICITATION DE-SOL-0002446
g. The quantity of services ordered shall be in accordance with Section | clause, FAR 52.216-19 “Order Limitations”
(Oct 1995) and H.20.
H.20  Minimum and Maximum Order Quantities
The minimum and maximum order quantities for services are reflected in the following tables:

Table H.1: Minimum and Maximum Order Quantities for Section B.

Basic Additional Additional Trailer Additional N —— [ Formatted Table
Transportation Tractor Maintenance Driver
Services Services Services Services
B.2.1.1, B.212.1 B.2.1.2,2 B.2.1.2,3 [Daeted: B.2.1.2
B.2.2.1, B.2.2.2,1 B.2.2.2,2 B.2.2.2,3
B.2.3.1, B.2.3.2,1 B.2.3.2,2 B.2.3.2,3 LR\ ( Deleted: 3
B.2.4.1, B.2.4.2,1 B.2.4.2,2 B.2.4.2,3 \ { Deleted: 3
B.2.5.1, B.2.5.2,1 B.2.5.2.2, B.2.5.2,3 . ( Deleted: 3
A 2
PERIOD Min Max Min Max Min Max Min Max {Deleted: /B.2.2.2
Base Period 11 11 0 19 0 40 0 19 [Deleted: 3
Tractor Tractor tractors tractors trailers trailers teams teams
Teams' | Teams) [Deleted: 3
Option 11 11 0 19 0 40 0 19 [ Deleted: 3
Period 1 Tractor Tractor tractors tractors trailers trailers teams teams
Teama! | Teams! ( Deleted: /8.2.3.2
Option 11 11 0 19 0 40 0 19 (Deleted: 3
Period 2 Tractor Tractor tractors tractors trailers trailers teams teams
Teams Teams, [Deleted: 8
Option 11 11 0 19 0 20 0 19  Deleted: 3
Period 3 Tractor Tractor tractors tractors trailers trailers teams teams .
Teams! | Teams: {Deleted. /B.2.4.2
Option 11 11 0 19 0 40 0 19 ( 3
Period 4 Tractor | Tractor | tractors | tractors trailers trailers teams teams { 3
Teams' | Teams . |

Deleted: 3

! 11 Tractor Teams is defined as the basic transportation services — 11 Tractor Teams (which consists of the sub- Deleted: B.2.5.2

items and which are not separately priced) specified in Sections B.2.1.1, B.2.2.1, B.2.3.1, B.2.4.1, and B.2.5.1.( il Deleted: 3

i.e., General Services, Terminal Services, Maintenance Services, and Driver Services).

H.21 ' ACCESS TO DOE-OWNED OR LEASED FACTILITIES

(a) The performance of this contract requires that employees of the Contractor have physical access to DOE-
owned or leased facilities; however, this clause does not control requirements for an employee’s obtaining a

security clearance. The Contractor understands and agrees that DOE has a prescribed process with which the || Formatted: Left

Contractor and its employees must comply in order to receive a security badge that allows such physical access. |\ Deleted: 22 Tractor Teams?

The Contractor further understands that it must propose employees whose background offers the best prospect of

. 2
obtaining a security badge approval for access, considering the following criteria, which are not all inclusive and Deleted: 22 Tractor Teams

may vary depending on access requirements: Deleted: 22 Tractor Teams®

Deleted: 22 Tractor Teams?®

(1) is, or is suspected of being, a terrorist;

Deleted: 22 Tractor Teams®

o U L L

(2) is the subject of an outstanding warrant;

(3) has deliberately omitted, concealed, or falsified relevant and material facts from any Questionnaire for :ze'ste_d:: 22 Tf";ltﬁ?f Teams is defziger ast
H H i _ H H - i e _ H € Dasic transportation services — ractor
Nathnal Security Positions (SF-86), Questionnaire for Non-Sensitive Positions (SF-85), or similar Teams (which consists of the sub-items and
form; ) ] which are not separately priced) specified in
(4) has presented false or forged identity source documents; Sections B.2.1.2, B.2.2.2, B.2.3.2, B.2.4.2,
(5) has been barred from Federal employment; and B.2.5.2.( i.e., General Services, Terminal

Services, Maintenance Services, and Driver

(6) is currently awaiting a hearing or trial or has been convicted of a crime punishable by imprisonment of Services) 1

six (6) months or longer; or

(7) is awaiting or serving a form of pre-prosecution probation, suspended or deferred sentencing,
probation or parole in conjunction with an arrest or criminal charges against the individual for a crime
that is punishable by imprisonment of six (6) months or longer.
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(b) The Contractor shall assure:

(1) In initiating the process for gaining physical access, (i) compliance with procedures established by
DOE in providing its employee(s) with any forms directed by DOE, (ii) that the employee properly
completes any forms, and (iii) that the employee(s) submits the forms to the person designated by the
Contracting Officer.

(2) In completing the process for gaining physical access, that its employee (i) cooperates with DOE
officials responsible for granting access to DOE—owned or leased facilities and (ii) provides additional
information, requested by those DOE officials.

(c) The Contractor understands and agrees that DOE may unilaterally deny a security badge to an employee and
that the denial remains effective for that employee unless DOE subsequently determines that access may be
granted. Upon notice from DOE that an employee’s application for a security badge is or will be denied, the
Contractor shall promptly identify and submit the forms referred to in subparagraph (b)(1) of this clause for the
substitute employee. The denial of a security badge to individual employees by DOE shall not be cause for
extension of the period of performance of this Contract or any contractor claim against DOE.

(d) The Contractor shall return to the Contracting Officer or designee the badge(s) or other credential(s) provided
by DOE pursuant to this clause, granting physical access to DOE -owned or leased facilities by the Contractor’s
employee(s), upon (1) the termination of this Contract; (2) the expiration of this Contract; (3) the termination of
employment on this Contract by an individual employee; or (4) demand by DOE for return of the badge.

(e) The Contractor shall include this clause, including this paragraph (e), in any subcontract, awarded in the
performance of this Contract, in which an employee(s) of the subcontractor will require physical access to DOE —
owned or leased facilities.

Motor Carrier Evaluation Program (MCEP) Audit

The Contractor shall undergo and pass the Motor Carrier Evaluation Program (MCEP) Audit. The MCEP Audit
that is conducted by DOE is an extensive audit of all facets of a carrier's business operations including an
extensive on-site physical review of records and equipment. This inspection is covered in the DOE MCEP Plan

and Procedures (latest revision applies). If the Contractor does not pass the Audit, the Government reserves the

right to terminate the contract for default.

| H.23 PARTNERING

In order to most effectively accomplish this Contract, the Government proposes to form a cohesive partnership
with the Contractor. It is a way of doing business based upon trust, dedication to common goals, and an
understanding and respect of each other's expectations and values. The process creates a teambuilding
environment which fosters better communication and problem solving, and a mutual trust between the
participants. These key elements create a climate in which issues can be raised, openly discussed, and jointly
settled, without getting into an adversarial relationship. In this way, partnering is a mindset, and a way of doing
business. It is an attitude toward working as a team, and achieving successful project execution. This endeavor
seeks an environment that nurtures team building cooperation, and trust between the Government and the
Contractor. The partnership strives to draw on the strengths of each organization in an effort to achieve a quality
project done right the first time, within budget, and on schedule.

Participation in the partnership will be totally voluntary by the parties. Any cost associated with effectuating this
partnership will be agreed to by both parties during Contract performance. The U.S. Army Corps of Engineers
has championed partnering and their guidelines will be utilized in organizing partnering meetings and establishing
a partnering agreement.
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SECTION |

CONTRACT CLAUSES

FEDERAL ACQUISITION REGULATION (FAR) AND DEPARTMENT OF ENERGY ACQUISITION REGULATION

(DEAR) CLAUSES INCORPORATED BY REFERENCE

This contract incorporates the following clauses by reference with the same force and effect as if they were given in full
text. Upon request, the Contracting Officer will make the full text available.

1.10
.11

1.12
1.13

1.14
1.15
1.16
1.17
1.18
1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27
1.28

FAR 52.202-1
FAR 52.203-3
FAR 52.203-5
FAR 52.203-6

FAR 52.203-7
FAR 52.203-8

FAR 52.203-10

FAR 52.203-12

FAR 52.203-13

FAR 52.203-14
FAR 52.204-4

FAR 52.204-7
FAR 52.204-9

FAR 52.204-10
FAR 52.209-6
FAR 52.215-2
FAR 52.215-8
FAR 52.215-10

FAR 52.215-11

FAR 52.215-12

FAR 52.215-13

FAR 52.215-21

FAR 52.215-21

FAR 52.215-21

FAR 52.215-21

Definitions (JUL 2004)

Gratuities (APR 1984)

Covenant Against Contingent Fees (APR 1984)
Restrictions on Subcontractor Sales to the Government
(JUL 1995)

Anti-Kickback Procedures (JUL 1995)

Cancellation, Rescission, and Recovery of Funds for Illegal
or Improper Activity (JAN 1997)

Price or Fee Adjustment for lllegal or Improper Activity
(JAN 1997)

Limitation on Payments to Influence Certain Federal
Transactions (OCT 2010)

Contractor Code of Business Ethics and Conduct (APR
2010)

Display of Hotline Poster’s (DEC 2007)

Printed or Copied Double-Sided on Recycled Paper (AUG
2000)

Central Contractor Registration (APR 2008)

Personal Identity Verification of Contractor Personnel (SEP
2007)

Reporting Executive Compensation and First-Tier
Subcontract Awards. (DEC 2010)

Protecting the Government's Interest When Subcontracting
with Contractors Debarred, Suspended, or Proposed for
Debarment (DEC 2010)

Audit and Records — Negotiation (OCT 2010)

Order of Precedence - Uniform Contract Format (OCT 1997)
Price Reduction for Defective Cost or Pricing Data (OCT
2010)

Price Reduction for Defective Cost or Pricing Data —
Modifications (OCT 2010)

Subcontractor Cost or Pricing Data (OCT 2010)
Subcontractor Cost or Pricing Data — Modifications (OCT
2010)

Requirements for Certified Cost or Pricing Data or
Information Other Than Cost or Pricing Data —
Modifications (OCT 2010)

Requirements for Certified Cost or Pricing Data and Data
Other Than Certified Cost or Pricing Data - Modifications.
(OCT 2010) - Alternate Il (OCT 1997)

Requirements for Certified Cost or Pricing Data and Data
Other Than Certified Cost or Pricing Data - Modifications.
(OCT 2010) - Alternate Il (OCT 1997)

Requirements for Certified Cost or Pricing Data and Data
Other Than Certified Cost or Pricing Data - Modifications.
(OCT 2010) - Alternate IV (OCT 2010)

FAR 52.216-7 Allowable Cost and Payment (DEC 2002)
FAR 52.219-6 Notice of Total Small Business Set-Aside (June 2003)
FAR 52.219-8 Utilization of Small Business Concerns (JAN 2011)
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1.29
1.30

1.31
1.32
1.33

1.34
1.35
1.36

1.37
1.38

1.39
1.40
1.41

1.42
1.43
1.44
1.45

1.46
1.47
1.48
1.49

1.50
1.51

1.52
1.53

1.54
1.55
1.56
1.57
1.58
1.59

1.60
1.61
1.62
163
.64
1.65

1.66
1.67
1.68
1.69

1.70
.71
1.72
1.73
1.74

FAR 52.219-14
FAR 52.219-28

FAR 52.222-1
FAR 52.222-3
FAR 52.222-4

FAR 52.222-20
FAR 52.222-26
FAR 52.222-35

FAR 52.222-36
FAR 52.222-37

FAR 52.222-41
FAR 52.223-3
FAR 52.223-3

FAR 52.223-6
FAR 52.223-7
FAR 52.223-14
FAR 52.223.18

FAR 52.224-1
FAR 52.224-2
FAR 52.225-13
FAR 52.225-25

FAR 52.226-1

FAR 52.226-6

FAR 52.227-1
FAR 52.227-2

FAR 52.227-3
FAR 52.227-14
FAR 52.227-23
FAR 52.229-3
FAR 52.232-1
FAR 52.232-4

FAR 52.232-8
FAR 52.232-9
FAR 52.232-11
EAR 52.232-16
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Limitations on Subcontracting (DEC 1996)

Post-Award Small Business Program Representation. (APR
2009)

Notice to the Government of Labor Disputes (FEB 1997)
Convict Labor (JUN 2003)

Contract Work Hours and Safety Standards Act - Overtime
Compensation (JUL 2005)

Walsh-Healey Public Contracts Act (OCT 2010)

Equal Opportunity (MAR 2007)

Equal Opportunity for Special Disabled Veterans, Veterans
of the Vietnam Era, and Other Eligible Veterans (SEP 2010)
Affirmative Action for Workers with Disabilities (OCT 2010)
Employment Reports on Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible Veterans.
(SEP 2006)

Service Contract Act of 1965 (NOV 2007)

Hazardous Material Identification and Material Safety Data
Hazardous Material Identification and Material Safety Data.
(JAN 1997) - Alternate | (JUL 1995)

Drug-Free Workplace (MAY 2001)

Notice of Radioactive Materials. (JAN 1997)

Toxic Chemical Release Reporting (AUG 2003)

Contractor Policy to Ban Text Messaging While Driving.
(SEP 2010)

Privacy Act Notification (APR 1984)

Privacy Act (APR 1984)

Restrictions on Certain Foreign Purchases. (JUN 2008)
Prohibition on Engaging in Sanctioned Activities Relating
to Iran-Certification. (SEP 2010)

Utilization of Indian Organizations and Indian-Owned
Economic Enterprises (JUN 2000)

52.226-6 Promoting Excess Food Donation to Nonprofit
Organizations. (MAR 2009)

Authorization and Consent (DEC 2007)

Notice and Assistance Regarding Patent and Copyright
Infringement (DEC 2007)

Patent Indemnity (APR 1984)

Rights in Data — General (JUN 1987)

Rights to Proposal Data (Technical) (JUN 1987)

Federal, State, and Local Taxes (APR 2003)

Payments (APR 1984)

Payments under Transportation Contracts and
Transportation-Related Services Contracts. (APR 1984)
Discounts for Prompt Payment (FEB 2002)

Limitation on Withholding of Payments. (APR 1984)

Extras (APR 1984)

Progress Payments (AUG 2010)

FAR 52.232-17
FAR 52.232-22

FAR 52.232-23
FAR 52.232-23
FAR 52.232-25
FAR 52.232-33

FAR 52.233-1
FAR 52.233-1
FAR 52.233-3
FAR 52.233-4
FAR 52.237-3

Interest (OCT 2010)

Limitation of Funds

Substitute “Task order” for “Schedule” (APR 1984)
Assignment of Claims (JAN 1986)

Assignment of Claims (JAN 1986) Alternate | (APR 1984)
Prompt Payment (OCT 2008)

Payment by Electronic Funds Transfer - Central Contractor
Registration (OCT 2003)

Disputes (JUL 2002)

Disputes. (JUL 2002) - Alternate | (DEC 1991)

Protest after Award (AUG 1996)

Applicable Law for Breach of Contract Claim. (OCT 2004)
Continuity of Services (JAN 1991)
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1.75
1.76
.77
1.78
1.79

1.80
1.81
1.82

1.83

1.84
1.85
1.86
1.87

1.88
1.89

1.90
1.91
1.92
1.93
1.94
1.95
1.96
1.97
1.98
1.99
1.100
1.101
1.102
1.103
1.104

FAR 52.242-1
FAR 52.242-12
FAR 52.242-13
FAR 52.243-1
FAR 52.243-1

FAR 52.243-2
FAR 52.244-5
FAR 52.244-6

FAR 52.245-9

FAR 52.246-16
FAR 52.246-25
FAR 52.247-63
FAR 52.247-64

FAR 52.247-68
FAR 52.249-2

FAR 52.249-6
FAR 52.249-8
FAR 52.249-14
FAR 52.252-2
FAR 52.252-6
FAR 52.253-1
DEAR 952.202-1
DEAR 952.204-75
DEAR 952.208-70
DEAR 952.209-72
DEAR 952.216-7
DEAR 952.231-71
DEAR 952.250-70
DEAR 952-251-70
DEAR 970.5203-3
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Notice of Intent to Disallow Costs (APR 1984)

Report of Shipment (REPSHIP) (JUN 2003)
Bankruptcy (JUL 1995)

Changes-Fixed Price (AUG 1987)

Changes - Fixed-Price. (AUG 1987) - Alternate IV (APR
1984)

Changes-Cost Reimbursement (AUG 1987)
Competition in Subcontracting (DEC 1996)
Subcontracts for Commercial Items (DEC 2010) Alternate |
(June 2010)

Use and Charges. (AUG 2010)

Responsibility for Supplies (APR 1984)

Limitation of Liability — Services (FEB 1997)
Preference for U.S.-Flag Air Carriers (JUN 2003)
Preference for Privately Owned U.S.-Flag Commercial
Vessels (FEB 2006)

Report of Shipment (REPSHIP) (FEB 2006)
Termination for Convenience of the Government (Fixed-
Price) (MAY 2004)

Termination (Cost Reimbursement) (MAY 2004)
Default (Fixed-Price Supply and Service) (APR 1984)
Excusable Delays (APR 1984)

Clauses Incorporated by Reference (FEB 1998)
Authorized Deviations in Clauses (APR 1984)
Computer Generated Forms (JAN 1991)

Definitions

Public Affairs (DEC 2000)

Printing (APR 1984)

Organizational Conflicts of Interest (Aug 2009)
Allowable Cost and Payment

Insurance-litigation and Claims. (AUG 2009)

Nuclear Hazards Indemnity Agreement (June 1996)
Contractor Employee Travel Discounts. (AUG 2009)
Contractor’s Organization (DEC 2000)
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FULL TEXT CLAUSES
FAR 52.215-19 Notification of Ownership Changes (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to
occur, that could result in changes in the valuation of its capitalized assets in the accounting records,
the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any
other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall -
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or
amortization, and remaining useful lives are identified accurately before and after each of the
Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records
maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k).

FAR 52.216-18 Ordering (OCT 1995)
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders
or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from

effective date of contract award through the end of the total contract period.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered issued when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

FAR 52.216-19 Order Limitations (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than as specified in H.20, “Minimum and Maximum Order Quantities,” the Government is not obligated
to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor -

(1) Any order for a single item in excess of as specified in H.20, “Minimum and Maximum Order
Quantities;”

(2) Any order for a combination of items in excess of as specified in H.20, “Minimum and Maximum Order
Quantities;” or

(3) A series of orders from the same ordering office within 60 days that together call for quantities exceeding
the limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the

Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement
from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.
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(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and
the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another
source.

( Deleted: (DEVIATION)

1.108 FAR 52.216-22 Indefinite Quantity (OCT 1995),

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated,
in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are
not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services
specified in the Schedule up to and including the quantity designated in the Schedule as the “maximum.” The
Government shall order at least the quantity of supplies or services designated in the Schedule as the
“minimum.”

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor’s
and Government’s rights and obligations with respect to that order to the same extent as if the order were
completed during the contract’s effective period; provided, that the Contractor shall not be required to make
any deliveries under this contract after 24 months from the effective date of the contract or after 24 months
from the beginning of an Option Period if the Government exercises the Option Period.

1.109 FAR 52.217-8 Option to Extend Services (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in

the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the

Secretary of Labor. The option provision may be exercised more than once, but the total extension of

performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written

notice to the Contractor within 60 days.
1.110 FAR 52.217-9 Option to Extend the Term of the Contract (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 10 days

before the end of the base and/or option period; provided that the Government gives the Contractor a

preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary

notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option

clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 60

months from the effective date of the contract.

11111 FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (May 1989)

In compliance with the Service Contract Act of 1965, as amended, and the reqgulations of the Secretary of Labor
(29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the
contract and states the wages and fringe benefits payable to each if they were employed by the contracting
agency subject to the provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only:
It is not a Wage Determination
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Employee Class Monetary Wage -- Fringe Benefits
QA Technician $22.81
Administrative Assistant $18.65
Truck Drivers - Tractor/Trailer $19.39/$18.36 (New Mexico/Texas)
Mechanics $22.53/$21.01 (New Mexico/Texas)

The applicable hourly rates for Truck Drivers and Mechanics are dependent on the location of the terminal. The
hourly rates for the QA Technician and Administrative Assistant are the same for both New Mexico and Texas.

The fringe benefit rate is $3.50/hour which is in addition to the above hourly rates.

1.112 FAR 52.222-43 Fair Labor Standards Act and Service Contract Act — Price Adjustment (Multiple Year and
Option Contracts) (SEPT 2009)

(a) This clause applies to both contracts subject to area prevailing wage determinations and contracts subject to
collective bargaining agreements.

(b) The Contractor warrants that the prices in this contract do not include any allowance for any contingency to
cover increased costs for which adjustment is provided under this clause.

(c) The wage determination, issued under the Service Contract Act of 1965, as amended, (41 U.S.C. 351, et
seq.), by the Administrator, Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, current on the anniversary date of a multiple year contract or the beginning of each
renewal option period, shall apply to this contract. If no such determination has been made applicable to
this contract, then the Federal minimum wage as established by section 6(a)(1) of the Fair Labor Standards
Act of 1938, as amended, (29 U.S.C. 206) current on the anniversary date of a multiple year contract or the
beginning of each renewal option period, shall apply to this contract.

(d) The contract price, contract unit price labor rates, or fixed hourly labor rates will be adjusted to reflect the
Contractor's actual increase or decrease in applicable wages and fringe benefits to the extent that the
increase is made to comply with or the decrease is voluntarily made by the Contractor as a result of:

(1) The Department of Labor wage determination applicable on the anniversary date of the multiple year
contract, or at the beginning of the renewal option period. For example, the prior year wage
determination required a minimum wage rate of $4.00 per hour. The Contractor chose to pay $4.10.
The new wage determination increases the minimum rate to $4.50 per hour. Even if the Contractor
voluntarily increases the rate to $4.75 per hour, the allowable price adjustment is $.40 per hour;

(2) An increased or decreased wage determination otherwise applied to the contract by operation of law; or

(3) An amendment to the Fair Labor Standards Act of 1938 that is enacted after award of this contract,
affects the minimum wage, and becomes applicable to this contract under law.

(e) Any adjustment will be limited to increases or decreases in wages and fringe benefits as described in
paragraph (d) of this clause, and the accompanying increases or decreases in social security and
unemployment taxes and workers' compensation insurance, but shall not otherwise include any amount for
general and administrative costs, overhead, or profit.

(f) The Contractor shall notify the Contracting Officer of any increase claimed under this clause within 30 days
after receiving a new wage determination unless this notification period is extended in writing by the
Contracting Officer. The Contractor shall promptly notify the Contracting Officer of any decrease under this
clause, but nothing in the clause shall preclude the Government from asserting a claim within the period
permitted by law. The notice shall contain a statement of the amount claimed and the change in fixed hourly
rates (if this is a time-and-materials or labor-hour contract), and any relevant supporting data, including
payroll records, that the Contracting Officer may reasonably require. Upon agreement of the parties, the
contract price, contract unit price labor rates, or fixed hourly rates shall be modified in writing. The
Contractor shall continue performance pending agreement on or determination of any such adjustment and
its effective date.

(a) The Contracting Officer or an authorized representative shall have access to and the right to examine any directly

pertinent books, documents, papers and records of the Contractor until the expiration of 3 years after final payment under
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‘ the contract.

| 1113

FAR 52.222-47 SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuantto <«

Predecessor Contractor Collective Bargaining Agreements (CBA) (MAY 1989)

An SCA wage determination applicable to this work has been requested from the U.S. Department of Labor. If an
SCA wage determination is not incorporated herein, the bidders/Offerors shall consider the economic terms of the
collective bargaining agreement (CBA) between the incumbent Contractor and the union. If the economic terms of
the collective bargaining agreement or the collective bargaining agreement itself is not attached to the solicitation,
copies can be obtained from the Contracting Officer. Pursuant to Department of Labor Regulation, 29 CFR 4.1b
and paragraph (g) of FAR 52.222-41, Service Contract Act of 1965, as amended, the economic terms of that
agreement will apply to the contract resulting from this solicitation, notwithstanding the absence of a wage
determination reflecting such terms, unless it is determined that the agreement was not the result of arm's length
negotiations or that after a hearing pursuant to section 4(c) of the Act, the economic terms of the agreement are
substantially at variance with the wages prevailing in the area.

FAR 52.222-54 Employment Eligibility Verification (Jan 2009) -
(a) Definitions. As used in this clause—
“Commercially available off-the-shelf (COTS) item"—

(1) Means any item of supply that is—
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);
(i) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial
marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such
as agricultural products and petroleum products. Per 46 CFR 525.1(c)(2), “bulk cargo” means cargo that is loaded
and carried in bulk onboard ship without mark or count, in a loose unpackaged form, having homogenous
characteristics. Bulk cargo loaded into intermodal equipment, except LASH or Seabee barges, is subject to mark
and count and, therefore, ceases to be bulk cargo.

“Employee assigned to the contract” means an employee who was hired after November 6, 1986, who is directly
performing work, in the United States, under a contract that is required to include the clause prescribed at
22.1803. An employee is not considered to be directly performing work under a contract if the employee—

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.

“Subcontract” means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or
services for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders,
and changes and modifications to purchase orders.

“Subcontractor” means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a
prime Contractor or another subcontractor.

“United States,” as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico,
Guam, and the U.S. Virgin Islands.

(b) Enroliment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the
Contractor shall—

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract
award;
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Deleted: <#> FAR 52.222-44 Fair Labor
Standards Act and Service Contract Act -
Price Adjustment (FEB 2002)

(a) This clause applies to both contracts
subject to area prevailing wage
determinations and contracts subject to
Contractor collective bargaining
agreements.{
(b) . The Contractor warrants that the prices
in this contract do not include any allowance
for any contingency to cover increased
costs for which adjustment is provided
under this clause.{
(c) The contract price or contract unit price
labor rates will be adjusted to reflect
increases or decreases by the Contractor in
wages and fringe benefits to the extent that
these increases or decreases are made to
comply with -

(1) . Anincreased or decreased wage

determination applied to this contract by

operation of law; orf

1

(2) An amendment to the Fair Labor

Standards Act of 1938 that is enacted

subsequent to award of this contract,

affects the minimum wage, and becomes

applicable to this contract under law. T

(d) . Any such adjustment will be limited to
increases or decreases in wages and fringe
benefits as described in paragraph (c) of
this clause, and to the accompanying
increases or decreases in social security
and unemployment taxes and workers'
compensation insurance; it shall not
otherwise include any amount for general
and administrative costs, overhead, or
profit.{

(e) The Contractor shall notify the
Contracting Officer of any increase claimed
under this clause within 30 days after the
effective date of the wage change, unless
this period is extended by the Contracting
Officer in writing. The Contractor shall
promptly notify the Contracting Officer of
any decrease under this clause, but nothing
in the clause shall preclude the Government
from asserting a claim within the period
permitted by law. The notice shall contain a
statement of the amount claimed and any
relevant supporting data that the
Contracting Officer may reasonably require.
Upon agreement of the parties, the contract
price or contract unit price labor rates shall
be modified in writing. The Contractor shall
continue performance pending agreement
on or determination of any such adjustment
and its effective date.

(f) . The Contracting Officer or an authorized
representative shall, until the expiration of 3
years after final payment under the contract,
have access to and the right to examine any
directly pertinent books, documents, papers,
and records of the Contractor.{
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(i) Verify all new employees. Within 90 calendar days of enroliment in the E-Verify program, begin to use
E-Verify to initiate verification of employment eligibility of all new hires of the Contractor, who are working
in the United States, whether or not assigned to the contract, within 3 business days after the date of hire
(but see paragraph (b)(3) of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate
verification within 90 calendar days after date of enroliment or within 30 calendar days of the employee’s
assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor
shall use E-Verify to initiate verification of employment eligibility of—

(i) Al new employees.

(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal
Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the Contractor, who
are working in the United States, whether or not assigned to the contract, within 3 business days after
the date of hire (but see paragraph (b)(3) of this section ); or

(i) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall
initiate verification within 90 calendar days after date of contract award or within 30 days after
assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to
verify only employees assigned to the contract, whether existing employees or new hires. The Contractor
shall follow the applicable verification requirements at (b)(1) or (b)(2), respectively, except that any
requirement for verification of new employees applies only t new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing
employees hired after November 6, 1986, rather than just those employees assigned to the contract. The
Contractor shall initiate verification for each existing employee working in the United States who was hired
after November 6, 1986, within 180 calendar days of—

(i) Enrollment in the E-Verify program; or

(i) Notification to E-Verify Operations of the Contractor’s decision to exercise this option, using the
contact information provided in the E-Verify program Memorandum of Understanding (MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the requirement of the E-
Verify program MOU.

(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may
terminate the Contractor's MOU and deny access to the E-Verify system in accordance with the terms of
the MOU. In such case, the Contractor will be referred to a suspension or debarment official.

(ii) During the period between termination of the MOU and a decision by the suspension or debarment
official whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of
this clause. If the suspension or debarment official determines not to suspend or debar the Contractor,
then the Contractor must reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at
the Department of Homeland Security Web site: http://www.dhs.qgov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment
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verification using E-Verify for any employee—

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program;
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential,
secret, or top secret information in accordance with the National Industrial Security Program Operating
Manual; or
(3) Who has undergone a completed background investigation and been issued credentials pursuant to
Homeland Security Presidential Directive (HSPD) -12, Policy for a Common Identification Standard for
Federal Employees and Contractors.

(e) Subcontracts. The contractor shall include the requirements of this clause, including this paragraph (e)
(appropriately modified for identification of the parties), in each subcontract that—

(1) Is for—
(i) Commercial or noncommercial services (except for commercial services that are part of the purchase
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the
COTS provider, and are normally provided for that COTS item); or
(i) Construction;

(2) Has a value of more than $3,000; and

(3) Includes work performed in the United States.

| 1.115 FAR 52.228-5 Insurance - Work on a Government Installation (JAN 1997) < [Formatted: Bullets and Numbering

(@) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract,
at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that
the required insurance has been obtained. The policies evidencing required insurance shall contain an
endorsement to the effect that any cancellation or any material change adversely affecting the
Government's interest shall not be effective -

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer,
whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under
this contract that require work on a Government installation and shall require subcontractors to provide and
maintain the insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain
a copy of all subcontractors' proofs of required insurance, and shall make copies available to the
Contracting Officer upon request.

| 1.116 FAR 52.229-4 Federal, State, and Local Taxes (State and Local Adjustments) (APR 2003) - [Formatted: Bullets and Numbering

(a) As used in this clause--“All applicable Federal, State, and local taxes and duties,” means all taxes and duties,
in effect on the contract date, that the taxing authority is imposing and collecting on the transactions or
property covered by this contract.

“After-imposed tax,” means any new or increased Federal, State, or local tax or duty, or tax that was excluded
on the contract date but whose exclusion was later revoked or amount of exemption reduced during the
contract period, other than an excepted tax, on the transactions or property covered by this contract that the
Contractor is required to pay or bear as the result of legislative, judicial, or administrative action taking effect
after the contract date.

“After-relieved tax,” means any amount of Federal, State, or local tax or duty, other than an excepted tax, that
would otherwise have been payable on the transactions or property covered by this contract, but which the
Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as the
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result of legislative, judicial, or administrative action taking effect after the contract date.

“Contract date,” means the effective date of this contract and, for any modification to this contract, the
effective date of the modification.

“Excepted tax,” means social security or other employment taxes, net income and franchise taxes, excess
profits taxes, capital stock taxes, transportation taxes, unemployment compensation taxes, and property
taxes. “Excepted tax” does not include gross income taxes levied on or measured by sales or receipts from
sales, property taxes assessed on completed supplies covered by this contract, or any tax assessed on the
Contractor's possession of, interest in, or use of property, title to which is in the Government.

“Local taxes” includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the
Northern Mariana Islands, if the contract is performed wholly or partly in any of those areas.

(b) Unless otherwise provided in this contract, the contract price includes all applicable Federal, State, and local
taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed tax, or of any tax or duty specifically
excluded from the contract price by a term or condition of this contract that the Contractor is required to pay or
bear, including any interest or penalty, if the Contractor states in writing that the contract price does not
include any contingency for such tax and if liability for such tax, interest, or penalty was not incurred through
the Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(d) The contract price shall be decreased by the amount of any after-relieved tax. The Government shall be
entitled to interest received by the Contractor incident to a refund of taxes to the extent that such interest was
earned after the Contractor was paid by the Government for such taxes. The Government shall be entitled to
repayment of any penalty refunded to the Contractor to the extent that the penalty was paid by the
Government.

(e) The contract price shall be decreased by the amount of any Federal, State, or local tax, other than an
excepted tax, that was included in the contract price and that the Contractor is required to pay or bear, or
does not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions of the
Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment
exceeds $250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to Federal, State, and local
taxes and duties that reasonably may be expected to result in either an increase or decrease in the contract
price and shall take appropriate action as the Contracting Officer directs. The contract price shall be equitably
adjusted to cover the costs of action taken by the Contractor at the direction of the Contracting Officer,
including any interest, penalty, and reasonable attorneys' fees.

(h) The Government shall furnish evidence appropriate to establish exemption from any Federal, State, or local
tax when -

(1) The Contractor requests such exemption and states in writing that it applies to a tax excluded from the
contract price; and

(2) A reasonable basis exists to sustain the exemption.

| 11117 FAR 52.229-10 State of New Mexico Gross Receipts and Compensating Tax (APR 2003) “ [Formatted: Bullets and Numbering

(a) Within thirty (30) days after award of this contract, the Contractor shall advise the State of New Mexico of this
contract by registering with the State of New Mexico, Taxation and Revenue Department, Revenue Division,
pursuant to the Tax Administration Act of the State of New Mexico and shall identify the contract number.

(b) The Contractor shall pay the New Mexico gross receipts taxes, pursuant to the Gross Receipts and
Compensating Tax Act of New Mexico, assessed against the contract fee and costs paid for performance of this
contract, or of any part or portion thereof, within the State of New Mexico. The allowability of any gross receipts
taxes or local option taxes lawfully paid to the State of New Mexico by the Contractor or its subcontractors will be
determined in accordance with the Allowable Cost and Payment clause of this contract except as provided in
paragraph (d) of this clause.

(c) The Contractor shall submit applications for Nontaxable Transaction Certificates, Form CSR-3C, to the:
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State of New Mexico Taxation and Revenue Dept.
Revenue Division

PO Box 630

Santa Fe, New Mexico 87509

When the Type 15 Nontaxable Transaction Certificate is issued by the Revenue Division, the Contractor shall use
these certificates strictly in accordance with this contract, and the agreement between the DOE and the New
Mexico Taxation and Revenue Department.

(d) The Contractor shall provide Type 15 Nontaxable Transaction Certificates to each vendor in New Mexico
selling tangible personal property to the Contractor for use in the performance of this contract. Failure to provide a
Type 15 Nontaxable Transaction Certificate to vendors will result in the vendor's liability for the gross receipt
taxes and those taxes, which are then passed on to the Contractor, shall not be reimbursable as an allowable
cost by the Government.

(e) The Contractor shall pay the New Mexico compensating user tax for any tangible personal property which is
purchased pursuant to a Nontaxable Transaction Certificate if such property is not used for Federal purposes.

(f) Out-of-state purchase of tangible personal property by the Contractor which would be otherwise subject to
compensation tax shall be governed by the principles of this clause. Accordingly, compensating tax shall be due
from the contractor only if such property is not used for Federal purposes.

(9) The DOE may receive information regarding the Contractor from the Revenue Division of the New Mexico
Taxation and Revenue Department and, at the discretion of the DOE, may patrticipate in any matters or
proceedings pertaining to this clause or the above-mentioned Agreement. This shall not preclude the Contractor
from having its own representative nor does it obligate the DOE to represent its Contractor.

(h) The Contractor agrees to insert the substance of this clause, including this paragraph (h), in each subcontract
which meets the criteria in 29.401-4(b)(1) through (3) of the Federal Acquisition Regulation, 48 CFR Part 29.

(i) Paragraphs (a) through (h) of this clause shall be null and void should the Agreement referred to in paragraph
(c) of this clause be terminated; provided, however, that such termination shall not nullify obligations already
incurred prior to the date of termination.

FAR 52.232-19 Availability of Funds for the Next Fiscal Year (APR 1984) « [Formatted: Bullets and Numbering

Funds are not presently available for performance under this contract beyond [TBD]. The Government's obligation
for performance of this contract beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made. No legal liability on the part of the Government for any payment
may arise for performance under this contract beyond [TBD], until funds are made available to the Contracting
Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the
Contracting Officer.

FAR 52.237-2 Protection of Government Buildings, Equipment, and Vegetation (APR 1984) « [Formatted: Bullets and Numbering

The Contractor shall use reasonable care to avoid damaging existing buildings, equipment, and vegetation on the
Government installation. If the Contractor's failure to use reasonable care causes damage to any of this property,
the Contractor shall replace or repair the damage at no expense to the Government as the Contracting Officer
directs. If the Contractor fails or refuses to make such repair or replacement, the Contractor shall be liable for the
cost, which may be deducted from the contract price.

FAR 52.245-1 Government Property (AUG 2010) Alternate | (AUG 2010) « [Formatted: Bullets and Numbering

(a) Definitions. As used in this clause—

“Acquisition cost” means the cost to acquire a tangible capital asset including the purchase price of the asset and
costs necessary to prepare the asset for use. Costs necessary to prepare the asset for use include the cost of
placing the asset in location and bringing the asset to a condition necessary for normal or expected use.

“Cannibalize” means to remove parts from Government property for use or for installation on other Government
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property.

“Contractor-acquired property” means property acquired, fabricated, or otherwise provided by the Contractor for
performing a contract, and to which the Government has title.

“Contractor inventory” means—

(1) Any property acquired by and in the possession of a Contractor or subcontractor under a contract for which
title is vested in the Government and which exceeds the amounts needed to complete full performance under
the entire contract;

(2) Any property that the Government is obligated or has the option to take over under any type of contract, e.g.,
as a result either of any changes in the specifications or plans thereunder or of the termination of the contract
(or subcontract thereunder), before completion of the work, for the convenience or at the option of the
Government; and

(3) Government-furnished property that exceeds the amounts needed to complete full performance under the
entire contract.

“Contractor's managerial personnel” means the Contractor's directors, officers, managers, superintendents, or
equivalent representatives who have supervision or direction of—

(1) All or substantially all of the Contractor's business;
(2) All or substantially all of the Contractor's operation at any one plant or separate location; or
(3) A separate and complete major industrial operation.

“Demilitarization” means rendering a product unusable for, and not restorable to, the purpose for which it was
designed or is customarily used.

“Discrepancies incident to shipment” means any differences (e.g., count or condition) between the items
documented to have been shipped and items actually received.

“Equipment” means a tangible item that is functionally complete for its intended purpose, durable, nonexpendable,
and needed for the performance of a contract. Equipment is not intended for sale, and does not ordinarily lose its
identity or become a component part of another article when put into use. Equipment does not include material,
real property, special test equipment or special tooling.

“Government-furnished property” means property in the possession of, or directly acquired by, the Government and
subsequently furnished to the Contractor for performance of a contract. Government-furnished property includes,
but is not limited to, spares and property furnished for repair, maintenance, overhaul, or modification. Government-
furnished property also includes contractor-acquired property if the contractor-acquired property is a deliverable
under a cost contract when accepted by the Government for continued use under the contract.

“Government property” means all property owned or leased by the Government. Government property includes
both Government-furnished and Contractor-acquired property. Government property includes material, equipment,
special tooling, special test equipment, and real property. Government property does not include intellectual
property and software.

“Material” means property that may be consumed or expended during the performance of a contract, component
parts of a higher assembly, or items that lose their individual identity through incorporation into an end item.
Material does not include equipment, special tooling, special test equipment or real property.

“Nonseverable” means property that cannot be removed after construction or installation without substantial loss of
value or damage to the installed property or to the premises where installed.

“Precious metals” means silver, gold, platinum, palladium, iridium, osmium, rhodium, and ruthenium.

“Property” means all tangible property, both real and personal.
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“Property Administrator” means an authorized representative of the Contracting Officer appointed in accordance
with agency procedures, responsible for administering the contract requirements and obligations relating to
Government property in the possession of a Contractor.

“Property records” means the records created and maintained by the contractor in support of its stewardship
responsibilities for the management of Government property.

“Provide” means to furnish, as in Government-furnished property, or to acquire, as in contractor-acquired property.
“Real property.” See Federal Management Regulation 102-71.20 (41 CFR 102-71.20).

“Sensitive property” means property potentially dangerous to the public safety or security if stolen, lost, or
misplaced, or that shall be subject to exceptional physical security, protection, control, and accountability.
Examples include weapons, ammunition, explosives, controlled substances, radioactive materials, hazardous
materials or wastes, or precious metals.

“Surplus property” means excess personal property not required by any Federal agency as determined by the
Administrator of the General Services Administration (GSA).

(b) Property management.

(1) The Contractor shall have a system to manage (control, use, preserve, protect, repair and maintain)
Government property in its possession. The system shall be adequate to satisfy the requirements of this clause.
In doing so, the Contractor shall initiate and maintain the processes, systems, procedures, records, and
methodologies necessary for effective control of Government property, consistent with voluntary consensus
standards and/or industry-leading practices and standards for Government property management except where
inconsistent with law or regulation. During the period of performance, the Contractor shall disclose any
significant changes to their property management system to the Property Administrator prior to implementation.

(2) The Contractor's responsibility extends from the initial acquisition and receipt of property, through
stewardship, custody, and use until formally relieved of responsibility by authorized means, including delivery,
consumption, expending, sale (as surplus property), or other disposition, or via a completed investigation,
evaluation, and final determination for lost, stolen, damaged, or destroyed property. This requirement applies to
all Government property under the Contractor's accountability, stewardship, possession or control, including its
vendors or subcontractors (see paragraph (f)(1)(v) of this clause).

(3) The Contractor shall include the requirements of this clause in all subcontracts under which Government
property is acquired or furnished for subcontract performance.

(c) Use of Government property.

(1) The Contractor shall use Government property, either furnished or acquired under this contract, only for
performing this contract, unless otherwise provided for in this contract or approved by the Contracting Officer.

(2) Modifications or alterations of Government property are prohibited, unless they are—
(i) Reasonable and necessary due to the scope of work under this contract or its terms and conditions;
(ii) Required for normal maintenance; or
(iii) Otherwise authorized by the Contracting Officer.

(3) The Contractor shall not cannibalize Government property unless otherwise provided for in this contract or
approved by the Contracting Officer.

(d) Government-furnished property.

(1) The Government shall deliver to the Contractor the Government-furnished property described in this
contract. The Government shall furnish related data and information needed for the intended use of the
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property. The warranties of suitability of use and timely delivery of Government-furnished property do not apply
to property acquired or fabricated by the Contractor as contractor-acquired property and subsequently
transferred to another contract with this Contractor.

(2) The delivery and/or performance dates specified in this contract are based upon the expectation that the
Government-furnished property will be suitable for contract performance and will be delivered to the Contractor
by the dates stated in the contract.

(i) If the property is not delivered to the Contractor by the dates stated in the contract, the Contracting
Officer shall, upon the Contractor's timely written request, consider an equitable adjustment to the contract.

(i) In the event property is received by the Contractor, or for Government-furnished property after receipt
and installation, in a condition not suitable for its intended use, the Contracting Officer shall, upon the
Contractor's timely written request, advise the Contractor on a course of action to remedy the problem.
Such action may include repairing, replacing, modifying, returning, or otherwise disposing of the property at
the Government's expense. Upon completion of the required action(s), the Contracting Officer shall
consider an equitable adjustment to the contract (see also paragraph (f)(1)(ii)(A) of this clause).

(iii) The Government may, at its option, furnish property in an “as-is” condition. The Contractor will be given
the opportunity to inspect such property prior to the property being provided. In such cases, the
Government makes no warranty with respect to the serviceability and/or suitability of the property for
contract performance. Any repairs, replacement, and/or refurbishment shall be at the Contractor's expense.

(3) (i) The Contracting Officer may by written notice, at any time—
(A) Increase or decrease the amount of Government-furnished property under this contract;

(B) Substitute other Government-furnished property for the property previously furnished, to be
furnished, or to be acquired by the Contractor for the Government under this contract; or

(C) Withdraw authority to use property.

(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of this clause, and the Contractor's timely
written request, the Contracting Officer shall consider an equitable adjustment to the contract.

(e) Title to Government property.

(1) The Government shall retain title to all Government-furnished property. Title to Government property shall
not be affected by its incorporation into or attachment to any property not owned by the Government, nor shall
Government property become a fixture or lose its identity as personal property by being attached to any real
property.

(2) Fixed-price contracts.

(i) All Government-furnished property and all property acquired by the Contractor, title to which vests in the
Government under this paragraph (collectively referred to as “Government property”), are subject to the
provisions of this clause.

(ii) Title vests in the Government for all property acquired or fabricated by the Contractor in accordance with
the financing provisions or other specific requirements for passage of title in the contract. Under fixed price
type contracts, in the absence of financing provisions or other specific requirements for passage of title in
the contract, the Contractor retains title to all property acquired by the Contractor for use on the contract,
except for property identified as a deliverable end item. If a deliverable item is to be retained by the
Contractor for use after inspection and acceptance by the Government, it shall be made accountable to the
contract through a contract modification listing the item as Government-furnished property.

(iii) If this contract contains a provision directing the Contractor to purchase property for which the
Government will reimburse the Contractor as a direct item of cost under this contract—

(A) Title to property purchased from a vendor shall pass to and vest in the Government upon the
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vendor's delivery of such property; and
(B) Title to all other property shall pass to and vest in the Government upon—
(1) Issuance of the property for use in contract performance;
(2) Commencement of processing of the property or its use in contract performance; or
(3) Reimbursement of the cost of the property by the Government, whichever occurs first.

(3) Title under Cost-Reimbursement or Time-and-Material Contracts or Cost-Reimbursable contract line items
under Fixed-Price contracts.

(i) Title to all property purchased by the Contractor for which the Contractor is entitled to be reimbursed as a
direct item of cost under this contract shall pass to and vest in the Government upon the vendor's delivery
of such property.

(i) Title to all other property, the cost of which is reimbursable to the Contractor, shall pass to and vest in
the Government upon—

(A) Issuance of the property for use in contract performance;
(B) Commencement of processing of the property for use in contract performance; or
(C) Reimbursement of the cost of the property by the Government, whichever occurs first.

(iii) All Government-furnished property and all property acquired by the Contractor, title to which vests in the
Government under this paragraph (e)(3)(iii) (collectively referred to as “Government property)”, are subject
to the provisions of this clause.

(f) Contractor plans and systems.

(1) Contractors shall establish and implement property management plans, systems, and procedures at the
contract, program, site or entity level to enable the following outcomes:

(i) Acquisition of Property. The Contractor shall document that all property was acquired consistent with its
engineering, production planning, and property control operations.

(ii) Receipt of Government Property. The Contractor shall receive Government property (document the
receipt), record the information necessary to meet the record requirements of paragraph (f)(1)(iii)(A)(1)
through (5) of this clause, identify as Government owned in a manner appropriate to the type of property
(e.g., stamp, tag, mark, or other identification), and manage any discrepancies incident to shipment.

(A) Government-furnished property. The Contractor shall furnish a written statement to the Property
Administrator containing all relevant facts, such as cause or condition and a recommended course(s) of
action, if overages, shortages, or damages and/or other discrepancies are discovered upon receipt of
Government-furnished property.

(B) Contractor-acquired property. The Contractor shall take all actions necessary to adjust for overages,
shortages, damage and/or other discrepancies discovered upon receipt, in shipment of Contractor-
acquired property from a vendor or supplier, so as to ensure the proper allocability and allowability of
associated costs.

(i) Records of Government property. The Contractor shall create and maintain records of all Government
property accountable to the contract, including Government-furnished and Contractor-acquired property.

(A) Property records shall enable a complete, current, auditable record of all transactions and shall,
unless otherwise approved by the Property Administrator, contain the following:

(1) The name, part number and description, manufacturer, model number, and National Stock
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Number (if needed for additional item identification tracking and/or disposition).
(2) Quantity received (or fabricated), issued, and balance-on-hand.
(3) Unit acquisition cost.
(4) Unique-item identifier or equivalent (if available and necessary for individual item tracking).
(5) Unit of measure.
(6) Accountable contract number or equivalent code designation.
(7) Location.
(8) Disposition.
(9) Posting reference and date of transaction.
(10) Date placed in service.
(B) Use of a Receipt and Issue System for Government Material. When approved by the Property
Administrator, the Contractor may maintain, in lieu of formal property records, a file of appropriately
cross-referenced documents evidencing receipt, issue, and use of material that is issued for immediate
consumption.
(iv) Physical inventory. The Contractor shall periodically perform, record, and disclose physical inventory
results. A final physical inventory shall be performed upon contract completion or termination. The Property
Administrator may waive this final inventory requirement, depending on the circumstances (e.g., overall
reliability of the Contractor's system or the property is to be transferred to a follow-on contract).
(v) Subcontractor control.
(A) The Contractor shall award subcontracts that clearly identify assets to be provided and shall ensure
appropriate flow down of contract terms and conditions (e.g., extent of liability for loss, theft, damage or

destruction of Government property).

(B) The Contractor shall assure its subcontracts are properly administered and reviews are periodically
performed to determine the adequacy of the subcontractor's property management system.

(vi) Reports. The Contractor shall have a process to create and provide reports of discrepancies; loss, theft,
damage or destruction; physical inventory results; audits and self-assessments; corrective actions; and
other property related reports as directed by the Contracting Officer.
(A) Loss, theft, damage or destruction. Unless otherwise directed by the Property Administrator, the
Contractor shall investigate and promptly furnish a written narrative of all incidents of loss, theft, damage
or destruction to the property administrator as soon as the facts become known or when requested by
the Government.
(B) Such reports shall, at a minimum, contain the following information:
(1) Date of incident (if known).

(2) The name, commercial description, manufacturer, model number, and National Stock Number (if
applicable).

(3) Quantity.
(4) Unique-item Identifier (if available).

(5) Accountable Contract number.
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(6) A statement indicating current or future need.

(7) Acquisition cost, or if applicable, estimated scrap proceeds, estimated repair or replacement
costs.

(8) All known interests in commingled property of which the Government property is a part.
(9) Cause and corrective action taken or to be taken to prevent recurrence.

(10) A statement that the Government will receive any reimbursement covering the loss, theft,
damage or destruction in the event the Contractor was or will be reimbursed or compensated.

(11) Copies of all supporting documentation.
(12) Last known location.

(13) A statement that the property did or did not contain sensitive or hazardous material, and if so,
that the appropriate agencies were notified.

(vii) Relief of stewardship responsibility. Unless the contract provides otherwise, the Contractor shall be
relieved of stewardship responsibility for Government property when such property is—

(A) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance
of the contract, including reasonable inventory adjustments of material as determined by the Property
Administrator; or a Property Administrator granted relief of responsibility for loss, theft, damage or
destruction of Government property;

(B) Delivered or shipped from the Contractor's plant, under Government instructions, except when
shipment is to a subcontractor or other location of the Contractor; or

(C) Disposed of in accordance with paragraphs (j) and (k) of this clause.
(viii) Utilizing Government property.

(A) The Contractor shall utilize, consume, move, and store Government Property only as authorized
under this contract. The Contractor shall promptly disclose and report Government property in its
possession that is excess to contract performance.

(B) Unless otherwise authorized in this contract or by the Property Administrator the Contractor shall
not commingle Government material with material not owned by the Government.

(ix) Maintenance. The Contractor shall properly maintain Government property. The Contractor's
maintenance program shall enable the identification, disclosure, and performance of normal and routine
preventative maintenance and repair. The Contractor shall disclose and report to the Property Administrator
the need for replacement and/or capital rehabilitation.

(x) Property closeout. The Contractor shall promptly perform and report to the Property Administrator
contract property closeout, to include reporting, investigating and securing closure of all loss, theft, damage
or destruction cases; physically inventorying all property upon termination or completion of this contract;
and disposing of items at the time they are determined to be excess to contractual needs.

(2) The Contractor shall establish and maintain Government accounting source data, as may be required by this
contract, particularly in the areas of recognition of acquisitions and dispositions of material and equipment.

(3) The Contractor shall establish and maintain procedures necessary to assess its property management
system effectiveness, and shall perform periodic internal reviews and audits. Significant findings and/or results
of such reviews and audits pertaining to Government property shall be made available to the Property
Administrator.
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(g) Systems analysis.

(1) The Government shall have access to the contractor's premises and all Government property, at reasonable
times, for the purposes of reviewing, inspecting and evaluating the Contractor's property management plan(s),
systems, procedures, records, and supporting documentation that pertains to Government property. This
access includes all site locations and, with the Contractor’s consent, all subcontractor premises.

(2) Records of Government property shall be readily available to authorized Government personnel and shall be
appropriately safeguarded.

(3) Should it be determined by the Government that the Contractor's (or subcontractor’s) property management
practices are inadequate or not acceptable for the effective management and control of Government property
under this contract, or present an undue risk to the Government, the Contractor shall prepare a corrective action
plan when requested by the Property Administrator and take all necessary corrective actions as specified by the
schedule within the corrective action plan.

(4) The Contractor shall ensure Government access to subcontractor premises, and all Government property
located at subcontractor premises, for the purposes of reviewing, inspecting and evaluating the subcontractor's
property management plan, systems, procedures, records, and supporting documentation that pertains to
Government property.

(h) Contractor Liability for Government Property.
(1) The Contractor assumes the risk of, and shall be responsible for, any loss, theft, damage or destruction of
Government property upon its delivery to the Contractor as Government-furnished property. However, the
Contractor is not responsible for reasonable wear and tear to Government property or for Government property
properly consumed in performing this contract.
(2) The Contractor shall take all reasonable actions necessary to protect the Government property from further
loss, theft, damage or destruction. The Contractor shall separate the damaged and undamaged Government
property, place all the affected Government property in the best possible order, and take such other action as
the Property Administrator directs.

(3) The Contractor shall do nothing to prejudice the Government's rights to recover against third parties for any
loss, theft, damage or destruction of Government property.

(4) Upon the request of the Contracting Officer, the Contractor shall, at the Government's expense, furnish to
the Government all reasonable assistance and cooperation, including the prosecution of suit and the execution
of instruments of assignment in favor of the Government in obtaining recovery.

(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance with the procedures
of the Changes clause. However, the Government shall not be liable for breach of contract for the following:

(1) Any delay in delivery of Government-furnished property.

(2) Delivery of Government-furnished property in a condition not suitable for its intended use.
(3) An increase, decrease, or substitution of Government-furnished property.

(4) Failure to repair or replace Government property for which the Government is responsible.

() Contractor inventory disposal. Except as otherwise provided for in this contract, the Contractor shall not dispose
of Contractor inventory until authorized to do so by the Plant Clearance Officer.

(1) Scrap to which the Government has obtained title under paragraph (e) of this clause.
(i) Contractor with an approved scrap procedure.

(A) The Contractor may dispose of scrap resulting from production or testing under this contract without
Government approval. However, if the scrap requires demilitarization or is sensitive property, the
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Contractor shall submit the scrap on an inventory disposal schedule.

(B) For scrap from other than production or testing the Contractor may prepare scrap lists in lieu of
inventory disposal schedules (provided such lists are consistent with the approved scrap procedures).

(C) Inventory disposal schedules shall be submitted for all aircraft regardless of condition, flight safety
critical aircraft parts, and scrap that—

(1) Requires demilitarization;

(2) Is a classified item;

(3) Is generated from classified items;

(4) Contains hazardous materials or hazardous wastes;

(5) Contains precious metals that are economically beneficial to recover; or

(6) Is dangerous to the public health, safety, or welfare.
(ii) Contractor without an approved scrap procedure. The Contractor shall submit an inventory disposal
schedule for all scrap. The Contractor may not dispose of scrap resulting from production or testing under
this contract without Government approval.

(2) Predisposal requirements.

(i) Once the Contractor determines that Contractor-acquired property is no longer needed for contract
performance, the Contractor in the following order of priority—

(A) May contact the Contracting Officer if use of the property in the performance of other Government
contracts is practical;

(B) May purchase the property at the acquisition cost; or
(C) Shall make reasonable efforts to return unused property to the appropriate supplier at fair market
value (less, if applicable, a reasonable restocking fee that is consistent with the supplier's customary
practices).
(ii) The Contractor shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not
used in the performance of other Government contracts under paragraph (j)(2)(i)(A) of this clause, property
that was not purchased under paragraph (j)(2)(i)(B) of this clause, and property that could not be returned to
a supplier under paragraph (j)(2)(i)(C) of this clause.
(3) Inventory disposal schedules.
(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to identify—
(A) Government-furnished property that is no longer required for performance of this contract, provided
the terms of another Government contract do not require the Government to furnish that property for
performance of this contract;

(B) Contractor-acquired property, to which the Government has obtained title under paragraph (e) of
this clause, which is no longer required for performance of that contract; and

(C) Termination inventory.

(if) The Contractor may annotate inventory disposal schedules to identify property the Contractor wishes to
purchase from the Government.

(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires electronic submission
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of inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for—
(A) Special test equipment with commercial components;
(B) Special test equipment without commercial components;
(C) Printing equipment;

(D) Information technology (e.g., computers, computer components, peripheral equipment, and related
equipment);

(E) Precious metals in raw or bulk form;
(F) Nonnuclear hazardous materials or hazardous wastes; or
(G) Nuclear materials or nuclear wastes.
(iv) The Contractor shall provide the information required by FAR 52.245-1(f)(1)(iii) along with the following:
(A) Any additional; information that may facilitate understanding of the property’s intended use.
(B) For work-in-progress, the estimated percentage of completion.
(C) For precious metals, the type of metal and estimated weight.

(D) For hazardous material or property contaminated with hazardous material, the type of hazardous
material.

(E) For metals in mill product form, the form, shape, treatment, hardness, temper, specification
(commercial or Government) and dimensions (thickness, width and length).

(v) Property with the same description, condition code, and reporting location may be grouped in a single
line item.

(vi) Scrap should be reported by “lot” along with metal content, estimated weight and estimated value.

(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant Clearance
Officer no later than—

(i) 30-days following the Contractor's determination that a Government property item is no longer required
for performance of this contract;

(i) 60 days, or such longer period as may be approved by the Plant Clearance Officer, following completion
of contract deliveries or performance; or

(iii) 120 days, or such longer period as may be approved by the Termination Contracting Officer following
contract termination in whole or in part.

(5) Corrections. The Plant Clearance Officer may—

(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); and

(ii) Require the Contractor to correct an inventory disposal schedule.
(6) Postsubmission adjustments. The Contractor shall notify the Plant Clearance Officer at least 10 working
days in advance of its intent to remove an item from an approved inventory disposal schedule. Upon approval of
the Plant Clearance Officer, or upon expiration of the notice period, the Contractor may make the necessary

adjustments to the inventory schedule.

(7) Storage.
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(i) The Contractor shall store the property identified on an inventory disposal schedule pending receipt of
disposal instructions. The Government's failure to furnish disposal instructions within 120 days following
acceptance of an inventory disposal schedule may entitle the Contractor to an equitable adjustment for costs
incurred to store such property on or after the 121st day.

(ii) The Contractor shall obtain the Plant Clearance Officer's approval to remove Government property from
the premises where the property is currently located prior to receipt of final disposition instructions. If
approval is granted, any costs incurred by the Contractor to transport or store the property shall not increase
the price or fee of any Government contract. The storage area shall be appropriate for assuring the
property's physical safety and suitability for use. Approval does not relieve the Contractor of any liability for
such property under this contract.

(8) Disposition instructions.

(i) If the Government does not furnish disposition instructions to the Contractor within 45 days following acceptance
of a scrap list, the Contractor may dispose of the listed scrap in accordance with the Contractor's approved scrap
procedures.

(ii) The Contractor shall prepare for shipment, deliver f.0.b. origin, or dispose of Contractor inventory as directed by
the Plant Clearance Officer. Unless otherwise directed by the Contracting Officer or by the Plant Clearance Officer,
the Contractor shall remove and destroy any markings identifying the property as U.S. Government-owned property
prior to its disposal.

(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to shipment or disposal. In
such cases, the Contractor may be entitled to an equitable adjustment under paragraph (i) of this clause.

(9) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit the net proceeds from the
disposal of Contractor inventory to the contract, or to the Treasury of the United States as miscellaneous receipts.

(10) Subcontractor inventory disposal schedules. The Contractor shall require its Subcontractors to submit
inventory disposal schedules to the Contractor in accordance with the requirements of paragraph (j)(4) of this
clause.

(k) Abandonment of Government property.

(1) The Government shall not abandon sensitive Government property or termination inventory without the
Contractor's written consent.

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government property in place,
at which time all obligations of the Government regarding such property shall cease.

(3) The Government has no obligation to restore or rehabilitate the Contractor's premises under any circumstances;
however, if Government-furnished property is withdrawn or is unsuitable for the intended use, or if other
Government property is substituted, then the equitable adjustment under paragraph (i) of this clause may properly
include restoration or rehabilitation costs.

(I) Communication. All communications under this clause shall be in writing.
(m) Contracts outside the United States. If this contract is to be performed outside of the United States and its

outlying areas, the words “Government” and “Government-furnished” (wherever they appear in this clause) shall be
construed as “United States Government” and “United States Government-furnished,” respectively.

| 1.121 DEAR 952.203-70 Whistleblower Protection for Contractor Employees (DEC 2000) - [Formatted: Bullets and Numbering

(a) The Contractor shall comply with the requirements of "DOE Contractor Employee Protection Program™ at 10
CFR part 708 for work performed on behalf of DOE directly related to activities at DOE-owned or-leased sites.

(b) The Contractor shall insert or have inserted the substance of this clause, including this paragraph (b), in
subcontracts at all tiers, for subcontracts involving work performed on behalf of DOE directly related to
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activities at DOE-owned or leased sites.

| 1.122 DEAR 952.204-2 Security (MAY 2002) “ [Formatted: Bullets and Numbering

(a) Responsibility. It is the Contractor's duty to safeguard all classified information, special nuclear material, and
other DOE property. The Contractor shall, in accordance with DOE security regulations and requirements, be
responsible for safeguarding all classified information and protecting against sabotage, espionage, loss or
theft of the classified documents and material in the Contractor's possession in connection with the
performance of work under this contract. Except as otherwise expressly provided in this contract, the
Contractor shall, upon completion or termination of this contract, transmit to DOE any classified matter in the
possession of the Contractor or any person under the Contractor's control in connection with performance of
this contract. If retention by the Contractor of any classified matter is required after the completion or
termination of the contract, the Contractor shall identify the items and types or categories of matter proposed
for retention, the reasons for the retention of the matter, and the proposed period of retention. If the retention
is approved by the contracting officer, the security provisions of the contract shall continue to be applicable to
the matter retained. Special nuclear material shall not be retained after the completion or termination of the
contract.

(b) Regulations. The Contractor agrees to comply with all security regulations and requirements of DOE in effect
on the date of award.

(c) Definition of classified information. The term "classified information" means Restricted Data, Formerly
Restricted Data, or National Security Information.

(d) Definition of restricted data. The term "Restricted Data" means all data concerning (1) design, manufacture, or
utilization of atomic weapons; (2) the production of special nuclear material; or (3) the use of special nuclear
material in the production of energy, but shall not include data declassified or removed from the Restricted
Data category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.

(e) Definition of formerly restricted data. The term "Formerly Restricted Data" means all data removed from the
Restricted Data category under section 142 d. of the Atomic Energy Act of 1954, as amended.

(f) Definition of National Security Information. The term "National Security Information" means any information or
material, regardless of its physical form or characteristics, that is owned by, produced for or by, or is under the
control of the United States Government, that has been determined pursuant to Executive Order 12356 or
prior Orders to require protection against unauthorized disclosure, and which is so designated.

(9) Definition of Special Nuclear Material (SNM). SNM means: (1) plutonium, uranium enriched in the isotope 233
or in the isotope 235, and any other material which pursuant to the provisions of Section 51 of the Atomic
Energy Act of 1954, as amended, has been determined to be special nuclear material, but does not include
source material; or (2) any material artificially enriched by any of the foregoing, but does not include source
material.

(h) Security clearance of personnel. The Contractor shall not permit any individual to have access to any
classified information, except in accordance with the Atomic Energy Act of 1954, as amended, Executive
Order 12356, and the DOE's regulations or requirements applicable to the particular level and category of
classified information to which access is required.

(i) Criminal liability. It is understood that disclosure of any classified information relating to the work or services
ordered hereunder to any person not entitled to receive it, or failure to safeguard any classified information
that may come to the Contractor or any person under the Contractor's control in connection with work under
this contract, may subject the Contractor, its agents, employees, or subcontractors to criminal liability under
the laws of the United States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18
U.S.C. 793 and 794; and E.O. 12356.)

(i) Foreign Ownership, Control or Influence.

(1) The Contractor shall immediately provide the cognizant security office written notice of any change in the

72



SOLICITATION DE-SOL-0002446

extent and nature of foreign ownership, control or influence over the Contractor which would affect any
answer to the questions presented in the Certificate Pertaining to Foreign Interests, Standard Form 328
or the Foreign Ownership, Control or Influence questionnaire executed by the Contractor prior to the
award of this contract. In addition, any notice of changes in ownership or control which are required to be
reported to the Securities and Exchange Commission, the Federal Trade Commission, or the Department
of Justice shall also be furnished concurrently to the Contracting Officer.

(2) If a Contractor has changes involving foreign ownership, control or influence, DOE must determine
whether the changes will pose an undue risk to the common defense and security. In making this
determination, DOE will consider proposals made by the Contractor to avoid or mitigate foreign
influences.

(3) If the cognizant security office at any time determines that the Contractor is, or is potentially, subject to
foreign ownership, control or influence, the Contractor shall comply with such instructions as the
Contracting Officer shall provide in writing to safeguard any classified information or special nuclear
material.

(4) The Contractor agrees to insert terms that conform substantially to the language of this clause, including
this paragraph, in all subcontracts under this contract that will require subcontractor employees to
possess access authorizations. Additionally, the Contractor must require subcontractors to have an
existing DOD or DOE Facility Clearance or submit a completed Certificate Pertaining to Foreign Interests,
Standard Form 328, required in DEAR 952.204-73 prior to award of a subcontract. Information to be
provided by a subcontractor pursuant to this clause may be submitted directly to the Contracting Officer.
For purposes of this clause, subcontractor means any subcontractor at any tier and the term “Contracting
Officer” means the DOE Contracting Officer. When this clause is included in a subcontract, the term
“Contractor” shall mean Subcontractor and the term “contract” shall mean subcontract.

(5) The Contracting Officer may terminate this contract for default either if the Contractor fails to meet
obligations imposed by this clause or if the Contractor creates a FOCI situation in order to avoid
performance or a termination for default. The Contracting Officer may terminate this contract for
convenience if the Contractor becomes subject to FOCI and for reasons other than avoidance of
performance of the contract, cannot, or chooses not to, avoid or mitigate the FOCI problem.

| 1.123 DEAR 952.204-70 Classification/Declassification (SEP 1997) - [Formatted: Bullets and Numbering

In the performance of work under this contract, the Contractor or subcontractor shall comply with all provisions of
the Department of Energy's regulations and mandatory DOE directives which apply to work involving the
classification and declassification of information, documents, or material. In this section, "information" means
facts, data, or knowledge itself; "document" means the physical medium on or in which information is recorded;
and "material” means a product or substance which contains or reveals information, regardless of its physical
form or characteristics. Classified information is "Restricted Data" and "Formerly Restricted Data" (classified
under the Atomic Energy Act of 1954, as amended) and "National Security Information" (classified under
Executive Order 12958 or prior Executive Orders). The original decision to classify or declassify information is
considered an inherently Governmental function. For this reason, only Government personnel may serve as
original classifiers, i.e., Federal Government Original Classifiers. Other personnel (Government or Contractor)
may serve as derivative classifier, which involves making classification decisions based upon classification
guidance, which reflect decisions made by Federal Government Original Classifiers.

The Contractor or subcontractor shall ensure that any document or material that may contain classified
information is reviewed by either a Federal Government or a Contractor Derivative Classifier in accordance with
classification regulations including mandatory DOE directives and classification/declassification guidance
furnished to the Contractor by the Department of Energy to determine whether it contains classified information
prior to dissemination. For information which is not addressed in classification/declassification guidance, but
whose sensitivity appears to warrant classification, the Contractor or subcontractor shall ensure that such
information is reviewed by a Federal Government Original Classifier.

In addition, the Contractor or subcontractor shall ensure that existing classified documents (containing either
Restricted Data or Formerly Restricted Data or National Security Information) which are in its possession or under
its control are periodically reviewed by a Federal Government or Contractor Derivative Declassifier in accordance
with classification regulations, mandatory DOE directives and classification/declassification guidance furnished to
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the Contractor by the Department of Energy to determine if the documents are no longer appropriately classified.
Priorities for declassification review of classified documents shall be based on the degree of public and
researcher interest and the likelihood of declassification upon review. Documents which no longer contain
classified information are to be declassified. Declassified documents then shall be reviewed to determine if they
are publicly releasable. Documents which are declassified and determined to be publicly releasable are to be
made available to the public in order to maximize the public's access to as much Government information as
possible while minimizing security costs.

The Contractor or subcontractor shall insert this clause in any subcontract which involves or may involve access
to classified information.

DEAR 970.5223-1 Integration of Environmental, Safety, and Health into Work Planning and Execution « [Formatted: Bullets and Numbering

(DEC 2000)
(a) For the purposes of this clause,

(1) Safety encompasses environment, safety and health, including pollution prevention and waste
minimization; and

(2) Employees include subcontractor employees.

(b) In performing work under this contract, the contractor shall perform work safely, in a manner that ensures
adequate protection for employees, the public, and the environment, and shall be accountable for the safe
performance of work. The contractor shall exercise a degree of care commensurate with the work and the
associated hazards. The contractor shall ensure that management of environment, safety and health (ES&H)
functions and activities becomes an integral but visible part of the contractor's work planning and execution
processes. The contractor shall, in the performance of work, ensure that:

(1) Line management is responsible for the protection of employees, the public, and the environment. Line
management includes those contractor and subcontractor employees managing or supervising employees
performing work.

(2) Clear and unambiguous lines of authority and responsibility for ensuring (ES&H) are established and
maintained at all organizational levels.

(3) Personnel possess the experience, knowledge, skills, and abilities that are necessary to discharge their
responsibilities.

(4) Resources are effectively allocated to address ES&H, programmatic, and operational considerations.
Protecting employees, the public, and the environment is a priority whenever activities are planned and
performed.

(5) Before work is performed, the associated hazards are evaluated and an agreed-upon set of ES&H
standards and requirements are established which, if properly implemented, provide adequate assurance that
employees, the public, and the environment are protected from adverse consequences.

(6) Administrative and engineering controls to prevent and mitigate hazards are tailored to the work being
performed and associated hazards. Emphasis should be on designing the work and/or controls to reduce or
eliminate the hazards and to prevent accidents and unplanned releases and exposures.

(7) The conditions and requirements to be satisfied for operations to be initiated and conducted are
established and agreed-upon by DOE and the contractor. These agreed-upon conditions and requirements
are requirements of the contract and binding upon the contractor. The extent of documentation and level of
authority for agreement shall be tailored to the complexity and hazards associated with the work and shall be
established in a Safety Management System.

(c) The contractor shall manage and perform work in accordance with a documented Safety Management System

(System) that fulfills all conditions in paragraph (b) of this clause at a minimum. Documentation of the System
shall describe how the contractor will:
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(1) Define the scope of work;
(2) Identify and analyze hazards associated with the work;
(3) Develop and implement hazard controls;
(4) Perform work within controls; and
(5) Provide feedback on adequacy of controls and continue to improve safety management.

(d) The System shall describe how the contractor will establish, document, and implement safety performance
objectives, performance measures, and commitments in response to DOE program and budget execution
guidance while maintaining the integrity of the System. The System shall also describe how the contractor will
measure system effectiveness.

(e) The contractor shall submit to the contracting officer documentation of its System for review and approval.
Dates for submittal, discussions, and revisions to the System will be established by the contracting officer.
Guidance on the preparation, content, review, and approval of the System will be provided by the contracting
officer. On an annual basis, the contractor shall review and update, for DOE approval, its safety performance
objectives, performance measures, and commitments consistent with and in response to DOE's program and
budget execution guidance and direction. Resources shall be identified and allocated to meet the safety
objectives and performance commitments as well as maintain the integrity of the entire System. Accordingly, the
System shall be integrated with the contractor's business processes for work planning, budgeting, authorization,
execution, and change control.

(f) The contractor shall comply with, and assist the Department of Energy in complying with, ES&H requirements
of all applicable laws and regulations, and applicable directives identified in the clause of this contract entitled
"Laws, Regulations, and DOE Directives." The contractor shall cooperate with Federal and non-Federal agencies
having jurisdiction over ES&H matters under this contract.

(g) The contractor shall promptly evaluate and resolve any noncompliance with applicable ES&H requirements
and the System. If the contractor fails to provide resolution or if, at any time, the contractor's acts or failure to act
causes substantial harm or an imminent danger to the environment or health and safety of employees or the
public, the contracting officer may issue an order stopping work in whole or in part. Any stop work order issued by
a contracting officer under this clause (or issued by the contractor to a subcontractor in accordance with
paragraph (i) of this clause) shall be without prejudice to any other legal or contractual rights of the Government.
In the event that the contracting officer issues a stop work order, an order authorizing the resumption of the work
may be issued at the discretion of the contracting officer. The contractor shall not be entitled to an extension of
time or additional fee or damages by reason of, or in connection with, any work stoppage ordered in accordance
with this clause.

(h) Regardless of the performer of the work, the contractor is responsible for compliance with the ES&H
requirements applicable to this contract. The contractor is responsible for flowing down the ES&H requirements
applicable to this contract to subcontracts at any tier to the extent necessary to ensure the contractor's
compliance with the requirements.

(i) The contractor shall include a clause substantially the same as this clause in subcontracts involving complex or
hazardous work on site at a DOE-owned or-leased facility. Such subcontracts shall provide for the right to stop
work under the conditions described in paragraph (g) of this clause. Depending on the complexity and hazards
associated with the work, the contractor may choose not to require the subcontractor to submit a Safety
Management System for the contractor's review and approval.

DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (DEC 2010) « [Formatted: Bullets and Numbering

(a) Program Implementation. The Contractor shall, consistent with 10 CFR part 707, Workplace Substance Abuse
Programs at DOE Sites, incorporated herein by reference with full force and effect, develop, implement, and
maintain a workplace substance abuse program.

(b) Remedies. In addition to any other remedies available to the Government, the Contractor's failure to comply
with the requirements of 10 CFR part 707 or to perform in a manner consistent with its approved program
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may render the Contractor subject to: the suspension of contract payments, or, where applicable, a reduction
in award fee; termination for default; and suspension or debarment.

(c) Subcontracts.
(1) The Contractor agrees to notify the contracting officer reasonably in advance of, but not later than 30 days
prior to, the award of any subcontract the Contractor believes may be subject to the requirements of 10
CFR Part 707.

(2) The DOE prime Contractor shall require all subcontracts subject to the provisions of 10 CFR part 707 to
agree to develop and implement a workplace substance abuse program that complies with the
requirements of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites, as a condition
for award of the subcontract. The DOE prime Contractor shall review and approve each subcontractor's
program, and shall periodically monitor each subcontractor's implementation of the program for
effectiveness and compliance with 10 CFR part 707.

(3) The Contractor agrees to include, and require the inclusion of, the requirements of this clause in all
subcontracts, at any tier, that are subject to the provisions of 10 CFR part 707.
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SECTION J

LIST OF ATTACHMENTS

J.1 List of Attachments

A: Government Furnished Property (GFP) List
B: Reporting Requirements Checklist
C.1: Wage Rate Determination Number 1996-0223 Revision 28
C.2: Wage Rate Determination Number 2005-2512 Revision 13
D: Office of Environmental Management FY 2011 Performance Agreement with the Assistant
Secretary
v [Deleted: Page Break
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ATTACHMENT A: GOVERNMENT FURNISHED PROPERTY (GFP) LIST

TO BE INSERTED AT TIME OF AWARD
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ATTACHMENT B: REPORTING REQUIREMENTS CHECKLIST
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Frequency Key:
O =0On Award

A = Annually (12 months after award)
D = Within 24 hours after incident

M = Monthly

R = As Required

Distribution:
One electronic and one hard copy shall be submitted to the CO and COR as listed below:

DOE CO Address:

U.S. Department of Energy, Carlsbad Field Office
Attn: Art Welton

P.O. Box 3090

Carlsbad, NM 88221-3090

Email: art.welton@wipp.ws

DOE COR Address:

U.S. Department of Energy, Carlsbad Field Office
Attn: J.R. Stroble

P.O. Box 3090

Carlsbad, NM 88221-3090

Email: [.r.stroble@wipp.ws
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ATTACHMENT C.1: WAGE RATE DETERMINATION NUMBER 1996-0223 REVISION 28

WD 96-0223 (Rev.-28) was first posted on www.wdol.gov on 11/30/2010

Hazardous Waste Pickup/Disposal Services
R RS S E RS EEEES SRS E RS E SRR EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEE

REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION

| WASHINGTON, D.C. 20210

I

I
Shirley F. Ebbesen Division of Wage | Wage Determination No: 1996-0223
Director Determinations | Revision No: 28

| Date Of Revision: 11/24/2010
NATIONWIDE: Applicable in the continental U.S. and Hawaii
Regions are defined as follows:

MIDWEST REGION: Illinois, Indiana, Iowa, Kansas, Michigan, Minnesota, Missouri,
North Dakota, Ohio, South Dakota, and Wisconsin;

NORTHEAST REGION: Connecticut, Maine, Massachusetts, New Hampshire, New Jersey,
Pennsylvania, Rhode Island, and Vermont;

SOUTH REGION: Alabama, Arkansas, Delaware, District of Columbia, Florida,
Georgia, Kentucky, Louisiana, Maryland, Mississippi, North Carolina, Oklahoma,
Carolina, Tennessee, Texas, Virginia, and West Virginia;

Nebraska,

New York,

South

WEST REGION: Arizona, California, Colorado, Hawaii, Idaho, Montana, Nevada, New Mexico,

Oregon, Utah, Washington, and Wyoming.

**Fringe Benefits Required Follow the Occupational Listing**

Employed on contracts for removal of oil spills, hazardous waste materials and related

cleanup services.
OCCUPATION CODE - TITLE FOOTNOTE RATE

23440 - Heavy Equipment Operator

MIDWEST REGION 28.56
NORTHEAST REGION 27.13
SOUTH REGION 24.88
WEST REGION 28.01
23470 - Laborer
MIDWEST REGION 16.07
NORTHEAST REGION 16.46
SOUTH REGION 12.54
WEST REGION 14.35
30090 - Environmental Technician
MIDWEST REGION 25.42
NORTHEAST REGION 27.06
SOUTH REGION 24.10
WEST REGION 25.58
31010 - Airplane Pilot 27.51
31361 - Truckdriver, Light
MIDWEST REGION 14.49
NORTHEAST REGION 18.18
SOUTH REGION 11.78
WEST REGION 12.26
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31362 - Truckdriver, Medium

MIDWEST REGION 23.37
NORTHEAST REGION 23.41
SOUTH REGION 19.88
WEST REGION 21.95
31363 - Truckdriver, Heavy
MIDWEST REGION 24.49
NORTHEAST REGION 24.59
SOUTH REGION 20.83
WEST REGION 23.04

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $3.50 per hour or $140.00 per week or $606.67 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3
weeks after 5 years, and 4 weeks after 15 years. Length of service includes the whole
span of continuous service with the present contractor or successor, wherever employed,
and with the predecessor contractors in the performance of similar work at the same
Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King
Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day,
Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may
substitute for any of the named holidays another day off with pay in accordance with a
plan communicated to the employees involved.) (See 29 CFR 4.174)

VACATION (Hawaii): 2 weeks paid vacation after 1 year of service with a

contractor or successor; 3 weeks after 10 years, and 4 weeks after 15 years.

Length of service includes the whole span of continuous service with the present
contractor or successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HEALTH & WELFARE (Hawaii): $1.42 per hour, or $56.80 per week, or $246.13 per month hour
for all employees on whose behalf the contractor provides health care benefits pursuant

to the Hawaii prepaid Health Care Act. For those employees who are not receiving health

care benefits mandated by the Hawaii prepaid Health Care Act, the new health and welfare
benefit rate will be $3.50 per hour.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by
the terms of the Government contract, by the employer, by the state or local law, etc.),
the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such
uniforms is an expense that may not be borne by an employee where such cost reduces the
hourly rate below that required by the wage determination. The Department of Labor will
accept payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate
number of uniforms without cost or to reimburse employees for the actual cost of the
uniforms. In addition, where uniform cleaning and maintenance is made the responsibility
of the employee, all contractors and subcontractors subject to this wage determination
shall (in the absence of a bona fide collective bargaining agreement providing for a
different amount, or the furnishing of contrary affirmative proof as to the actual cost),
reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or
$.67 cents per day). However, in those instances where the uniforms furnished are made of
"wash and wear" materials, may be routinely washed and dried with other personal
garments, and do not require any special treatment such as dry cleaning, daily washing,
or commercial laundering in order to meet the cleanliness or appearance standards set by
the terms of the Government contract, by the contractor, by law, or by the nature of the

work, there is no requirement that employees be reimbursed for uniform maintenance costs.
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** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage and
Hour Division does not recognize, for section 4(c) purposes, prospective wage rates and
fringe benefit provisions that are effective only upon such contingencies as "approval of
Wage and Hour, issuance of a wage determination, incorporation of the wage determination
in the contract, adjusting the contract price, etc." (The relevant CBA section) in the
collective bargaining agreement between (the parties) contains contingency language that
Wage and Hour does not recognize as reflecting "arm's length negotiation" under section
4(c) of the Act and 29 C.F.R. 5.11(a) of the regulations. This wage determination
therefore reflects the actual CBA wage rates and fringe benefits paid under the
predecessor contract.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, unless
otherwise indicated. Copies of the Directory are available on the Internet. A links to
the Directory may be found on the WHD home page at http://www.dol.gov/esa/whd/ or through
the Wage Determinations On-Line (WDOL) Web site at http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444
(SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not
listed herein and which is to be employed under the contract (i.e., the work to be
performed is not performed by any classification listed in the wage determination), be
classified by the contractor so as to provide a reasonable relationship (i.e.,
appropriate level of skill comparison) between such unlisted classifications and the
classifications listed in the wage determination. Such conformed classes of employees
shall be paid the monetary wages and furnished the fringe benefits as are determined.
Such conforming process shall be initiated by the contractor prior to the performance of
contract work by such unlisted class(es) of employees. The conformed classification, wage
rate, and/or fringe benefits shall be retroactive to the commencement date of the
contract. {See Section 4.6 (C) (vi)} When multiple wage determinations are included in a
contract, a separate SF 1444 should be prepared for each wage determination to which a
class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
proposed classification title(s), a Federal grade equivalency (FGE) for each proposed
classification(s), job description(s), and rationale for proposed wage rate(s), including
information regarding the agreement or disagreement of the authorized representative of
the employees involved, or where there is no authorized representative, the employees
themselves. This report should be submitted to the contracting officer no later than 30
days after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of
the action, together with the agency's recommendations and pertinent information
including the position of the contractor and the employees, to the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, for review. (See
section 4.6(b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or notifies the

contracting officer that additional time will be required to process the request.
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5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of

Occupations” (the Directory) should be used to compare job definitions to insure that
duties requested are not performed by a classification already listed in the wage
determination. Remember, it is not the job title, but the required tasks that determine
whether a class is included in an established wage determination. Conformances may not be
used to artificially split, combine, or subdivide classifications listed in the wage
determination.
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ATTACHMENT C.2: WAGE RATE DETERMINATION NUMBER 2005-2512 REVISION 13

WD 05-2512 (Rev.-13) was first posted on www.wdol.gov on 06/29/2010

E R R T R R R R R R

REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION

| WASHINGTON D.C. 20210

|

|

|

| Wage Determination No.: 2005-2512
Shirley F. Ebbesen Division of | Revision No.: 13

Director Wage Determinations| Date Of Revision: 06/21/2010

States: New Mexico, Texas

Area: New Mexico Counties of Chaves, Dona Ana, Eddy, Grant, Hidalgo, Lincoln,
Otero, Sierra
Texas Counties of Culberson, El Paso, Hudspeth

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE FOOTNOTE RATE
01000 - Administrative Support And Clerical Occupations
01011 - Accounting Clerk I 12.78
01012 - Accounting Clerk II 14.46
01013 - Accounting Clerk III 16.18
01020 - Administrative Assistant 17.66
01040 - Court Reporter 15.70
01051 - Data Entry Operator I 9.57
01052 - Data Entry Operator II 10.56
01060 - Dispatcher, Motor Vehicle 13.41
01070 - Document Preparation Clerk 11.19
01090 - Duplicating Machine Operator 11.19
01111 - General Clerk I 9.61
01112 - General Clerk II 10.49
01113 - General Clerk III 11.77
01120 - Housing Referral Assistant 14.98
01141 - Messenger Courier 8.76
01191 - Order Clerk I 10.48
01192 - Order Clerk II 11.44
01261 - Personnel Assistant (Employment) I 12.80
01262 - Personnel Assistant (Employment) II 14.44
01263 - Personnel Assistant (Employment) III 15.99
01270 - Production Control Clerk 16.69
01280 - Receptionist 9.47
01290 - Rental Clerk 10.50
01300 - Scheduler, Maintenance 12.00
01311 - Secretary I 12.01
01312 - Secretary II 13.43
01313 - Secretary III 14.98
01320 - Service Order Dispatcher 11.77
01410 - Supply Technician 17.23
01420 - Survey Worker 13.70
01531 - Travel Clerk I 11.16
01532 - Travel Clerk II 12.20
01533 - Travel Clerk III 13.00
01611 - Word Processor I 12.87
01612 - Word Processor II 14.45
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01613
05000 -
05005
05010
05040
05070
05110
05130
05160
05190
05220
05250
05280
05310
05340
05370
05400
07000 -
07010
07041
07042
07070
07130
07210
07260
09000 -
09010
09040
09080
09090
09110
09130
11000 -
11030
11060
11090
11122
11150
11210
11240
11260
11270
11330
11360
12000 -
12010
12011
12012
12015
12020
12025
12030
12035
12040
12071
12072
12073
12100
12130
12160
12190

- Word Processor III
Automotive Service Occupations
- Automobile Body Repairer, Fiberglass
- Automotive Electrician
- Automotive Glass Installer
- Automotive Worker
- Mobile Equipment Servicer
- Motor Equipment Metal Mechanic
- Motor Equipment Metal Worker
- Motor Vehicle Mechanic
- Motor Vehicle Mechanic Helper
- Motor Vehicle Upholstery Worker
- Motor Vehicle Wrecker
- Painter, Automotive
- Radiator Repair Specialist
- Tire Repairer

Transmission Repair Specialist
Food Preparation And Service Occupations
- Baker
- Cook I
- Cook II
- Dishwasher
- Food Service Worker
- Meat Cutter
- Waiter/Waitress
Furniture Maintenance And Repair Occupations
- Electrostatic Spray Painter
- Furniture Handler
- Furniture Refinisher
- Furniture Refinisher Helper
- Furniture Repairer, Minor
- Upholsterer
General Services And Support Occupations
- Cleaner, Vehicles
- Elevator Operator
- Gardener
- Housekeeping Aide
- Janitor
- Laborer, Grounds Maintenance
- Maid or Houseman
- Pruner
- Tractor Operator
- Trail Maintenance Worker
- Window Cleaner
Health Occupations

Ambulance Driver
- Breath Alcohol Technician
- Certified Occupational Therapist Assistant
- Certified Physical Therapist Assistant
- Dental Assistant
- Dental Hygienist
- EKG Technician
- Electroneurodiagnostic Technologist
- Emergency Medical Technician
- Licensed Practical Nurse I
- Licensed Practical Nurse II
- Licensed Practical Nurse III
- Medical Assistant
- Medical Laboratory Technician
- Medical Record Clerk
- Medical Record Technician
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12195 - Medical Transcriptionist 14.31
12210 - Nuclear Medicine Technologist 33.37
12221 - Nursing Assistant I 9.26
12222 - Nursing Assistant II 10.41
12223 - Nursing Assistant III 11.36
12224 - Nursing Assistant IV 12.75
12235 - Optical Dispenser 11.21
12236 - Optical Technician 9.30
12250 - Pharmacy Technician 13.41
12280 - Phlebotomist 13.52
12305 - Radiologic Technologist 23.81
12311 - Registered Nurse I 23.99
12312 - Registered Nurse II 28.64
12313 - Registered Nurse II, Specialist 28.64
12314 - Registered Nurse III 34.65
12315 - Registered Nurse III, Anesthetist 34.65
12316 - Registered Nurse IV 41.55
12317 - Scheduler (Drug and Alcohol Testing) 21.37
13000 - Information And Arts Occupations
13011 - Exhibits Specialist I 19.15
13012 - Exhibits Specialist II 23.08
13013 - Exhibits Specialist III 27.03
13041 - Illustrator I 19.15
13042 - Illustrator II 23.08
13043 - Illustrator III 27.03
13047 - Librarian 24.46
13050 - Library Aide/Clerk 11.49
13054 - Library Information Technology Systems 22.09
Administrator
13058 - Library Technician 17.24
13061 - Media Specialist I 15.83
13062 - Media Specialist II 17.83
13063 - Media Specialist III 19.88
13071 - Photographer I 12.93
13072 - Photographer II 16.45
13073 - Photographer III 20.57
13074 - Photographer IV 24.45
13075 - Photographer V 27.88
13110 - Video Teleconference Technician 14.70
14000 - Information Technology Occupations
14041 - Computer Operator I 13.67
14042 - Computer Operator II 15.46
14043 - Computer Operator III 17.25
14044 - Computer Operator IV 19.17
14045 - Computer Operator V 21.22
14071 - Computer Programmer I (see 1) 21.43
14072 - Computer Programmer II (see 1) 26.56
14073 - Computer Programmer III (see 1)
14074 - Computer Programmer IV (see 1)
14101 - Computer Systems Analyst I (see 1)
14102 - Computer Systems Analyst II (see 1)
14103 - Computer Systems Analyst III (see 1)
14150 - Peripheral Equipment Operator 13.67
14160 - Personal Computer Support Technician 22.41
15000 - Instructional Occupations
15010 - Aircrew Training Devices Instructor (Non-Rated) 26.13
15020 - Aircrew Training Devices Instructor (Rated) 32.14
15030 - Air Crew Training Devices Instructor (Pilot) 37.89
15050 - Computer Based Training Specialist / Instructor 26.13
15060 - Educational Technologist 32.13
15070 - Flight Instructor (Pilot) 37.89
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15080
15090
15095
15110
15120
16000 -
16010
16030
16040
16070
16090
16110
16130
16160
16190
16220
16250
19000 -
19010
19040
21000 -
21020
21030
21040
21050
21071
21080
21110
21130
21140
21150
21210
21410
23000 -
23010
23021
23022
23023
23040
23050
23060
23080
23110
23120
23125
23130
23140
23160
23181
23182
23183
23260
23290
23310
23311
23312
23370
23380
23381
23382
23391

- Graphic Artist
- Technical Instructor
- Technical Instructor/Course Developer
- Test Proctor
Tutor
Laundry, Dry-Cleaning, Pressing And Related Occupations
- Assembler
- Counter Attendant
- Dry Cleaner
- Finisher, Flatwork, Machine
- Presser, Hand
- Presser, Machine, Drycleaning
- Presser, Machine, Shirts
- Presser, Machine, Wearing Apparel, Laundry
- Sewing Machine Operator
- Tailor
- Washer, Machine
Machine Tool Operation And Repair Occupations
- Machine-Tool Operator (Tool Room)
- Tool And Die Maker
Materials Handling And Packing Occupations
- Forklift Operator
- Material Coordinator
- Material Expediter
- Material Handling Laborer
- Order Filler
- Production Line Worker (Food Processing)
- Shipping Packer
- Shipping/Receiving Clerk
- Store Worker I
- Stock Clerk
- Tools And Parts Attendant
- Warehouse Specialist
Mechanics And Maintenance And Repair Occupations
- Aerospace Structural Welder
- Aircraft Mechanic I
- Aircraft Mechanic II
- Aircraft Mechanic III
- Aircraft Mechanic Helper
- Aircraft, Painter
- Aircraft Servicer
- Aircraft Worker
- Appliance Mechanic
- Bicycle Repairer
- Cable Splicer
- Carpenter, Maintenance
- Carpet Layer
- Electrician, Maintenance
- Electronics Technician Maintenance I
- Electronics Technician Maintenance II
- Electronics Technician Maintenance III
- Fabric Worker
- Fire Alarm System Mechanic
- Fire Extinguisher Repairer
- Fuel Distribution System Mechanic
- Fuel Distribution System Operator
- General Maintenance Worker
- Ground Support Equipment Mechanic
- Ground Support Equipment Servicer
- Ground Support Equipment Worker
- Gunsmith I
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23392 - Gunsmith II
23393 - Gunsmith III
23410 - Heating, Ventilation And Air-Conditioning Mechanic
23411 - Heating, Ventilation And Air Conditioning Mechanic
(Research Facility)
23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Instrument Mechanic
23465 - Laboratory/Shelter Mechanic
23470 - Laborer
23510 - Locksmith
23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance
23580 - Maintenance Trades Helper
23591 - Metrology Technician I
23592 - Metrology Technician II
23593 - Metrology Technician III
23640 - Millwright
23710 - Office Appliance Repairer
23760 - Painter, Maintenance
23790 - Pipefitter, Maintenance
23810 - Plumber, Maintenance
23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 - Scale Mechanic
23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic
23931 - Telecommunications Mechanic I
23932 - Telecommunications Mechanic II
23950 - Telephone Lineman
23960 - Welder, Combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker
24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24610 - Chore Aide
24620 - Family Readiness And Support Services
Coordinator
24630 - Homemaker
25000 - Plant And System Operations Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations
27004 - Alarm Monitor
27007 - Baggage Inspector
27008 - Corrections Officer
27010 - Court Security Officer
27030 - Detection Dog Handler
27040 - Detention Officer
27070 - Firefighter
27101 - Guard I
27102 - Guard II
27131 - Police Officer I
27132 - Police Officer II
28000 - Recreation Occupations
28041 - Carnival Equipment Operator
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28042
28043
28210
28310
28350
28510
28515
28630
28690
29000 -
29010
29020
29030
29041
29042
30000 -
30010
30011
30012
30021
30022
30023
30030
30040
30061
30062
30063
30064
30081
30082
30083
30084
30085
30086
30090
30210
30240
30361
30362
30363
30364
30390
30461
30462
30463
30491
30492
30493
30494
30495
30620

- Carnival Equipment Repairer

- Carnival Equpment Worker

- Gate Attendant/Gate Tender

- Lifeguard

- Park Attendant (Aide)

- Recreation Aide/Health Facility Attendant
- Recreation Specialist

- Sports Official

- Swimming Pool Operator
Stevedoring/Longshoremen Occupational Services
- Blocker And Bracer

- Hatch Tender

- Line Handler

- Stevedore I

- Stevedore II

Technical Occupations

Air Traffic Control Specialist, Center (HFO) (see 2)
- Air Traffic Control Specialist, Station (HFO) (see 2)
- Air Traffic Control Specialist, Terminal (HFO) (see 2)

- Archeological Technician I

- Archeological Technician II

- Archeological Technician III

- Cartographic Technician

- Civil Engineering Technician

- Drafter/CAD Operator I

- Drafter/CAD Operator II

- Drafter/CAD Operator III

- Drafter/CAD Operator IV

- Engineering Technician I

- Engineering Technician II

- Engineering Technician III

- Engineering Technician IV

- Engineering Technician V

- Engineering Technician VI

- Environmental Technician

- Laboratory Technician

- Mathematical Technician

- Paralegal/Legal Assistant I

- Paralegal/Legal Assistant II

- Paralegal/Legal Assistant III

- Paralegal/Legal Assistant IV

- Photo-Optics Technician

- Technical Writer I

- Technical Writer II

- Technical Writer III

- Unexploded Ordnance (UXO) Technician I
- Unexploded Ordnance (UXO) Technician II
- Unexploded Ordnance (UXO) Technician III
- Unexploded (UXO) Safety Escort

- Unexploded (UXO) Sweep Personnel

- Weather Observer, Combined Upper Air Or (see 3)

Surface Programs

30621

31000 -
31020
31030
31043
31260
31290
31310

- Weather Observer, Senior (see 3)

Transportation/Mobile Equipment Operation Occupations
- Bus Aide

- Bus Driver

- Driver Courier

- Parking and Lot Attendant

- Shuttle Bus Driver

- Taxi Driver
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31361 - Truckdriver, Light 12.39
31362 - Truckdriver, Medium 14.19
31363 - Truckdriver, Heavy 17.82
31364 - Truckdriver, Tractor-Trailer 17.82
99000 - Miscellaneous Occupations
99030 - Cashier 7.93
99050 - Desk Clerk 10.35
99095 - Embalmer 22.74
99251 - Laboratory Animal Caretaker I 9.70
99252 - Laboratory Animal Caretaker II 10.76
99310 - Mortician 22.69
99410 - Pest Controller 14.84
99510 - Photofinishing Worker 11.95
99710 - Recycling Laborer 11.26
99711 - Recycling Specialist 14.37
99730 - Refuse Collector 9.72
99810 - Sales Clerk 10.14
99820 - School Crossing Guard 8.48
99830 - Survey Party Chief 17.09
99831 - Surveying Aide 11.84
99832 - Surveying Technician 13.97
99840 - Vending Machine Attendant 9.87
99841 - Vending Machine Repairer 12.54
99842 - Vending Machine Repairer Helper 9.87

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans,
civic and personal leave, severance pay, and savings and thrift plans. Minimum employer
contributions costing an average of $3.50 per hour computed on the basis of all hours
worked by service employees employed on the contract.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3
weeks after 5 years, and 4 weeks after 15 years. Length of service includes the whole
span of continuous service with the present contractor or successor, wherever employed,
and with the predecessor contractors in the performance of similar work at the same
Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther King
Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus

Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may substitute
for any of the named holidays another day off with pay in accordance with a plan
communicated to the employees involved.) (See 29 CFR 4174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does not
apply to any employee who individually qualifies as a bona fide executive,
administrative, or professional employee as defined in 29 C.F.R. Part 541. Because most
Computer System Analysts and Computer Programmers who are compensated at a rate not less
than $27.63 (or on a salary or fee basis at a rate not less than $455 per week) an hour
would likely qualify as exempt computer professionals, (29 C.F.R. 541.400) wage rates may
not be listed on this wage determination for all occupations within those job families.
In addition, because this wage determination may not list a wage rate for some or all
occupations within those job families if the survey data indicates that the prevailing
wage rate for the occupation equals or exceeds $27.63 per hour conformances may be
necessary for certain nonexempt employees. For example, if an individual employee is
nonexempt but nevertheless performs duties within the scope of one of the Computer
Systems Analyst or Computer Programmer occupations for which this wage determination does
not specify an SCA wage rate, then the wage rate for that employee must be conformed in
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accordance with the conformance procedures described in the conformance note included on
this wage determination.

Additionally, because job titles vary widely and change quickly in the computer industry,
job titles are not determinative of the application of the computer professional
exemption. Therefore, the exemption applies only to computer employees who satisfy the
compensation requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures, including
consulting with users, to determine hardware, software or system functional
specifications;

(2) The design, development, documentation, analysis, creation, testing or
modification of computer systems or programs, including prototypes, based on and related
to user or system design specifications;

(3) The design, documentation, testing, creation or modification of computer programs
related to machine operating systems; or

(4) A combination of the aforementioned duties, the performance of which requires the
same level of skills. (29 C.F.R. 541.400).

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee is
entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at
the rate of basic pay plus a night pay differential amounting to 10 percent of the rate
of basic pay.

3) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work
at night as part of a regular tour of duty, you will earn a night differential and
receive an additional 10% of basic pay for any hours worked between 6pm and 6am. If you
are a full-time employed (40 hours a week) and Sunday is part of your regularly scheduled
workweek, you are paid at your rate of basic pay plus a Sunday premium of 25% of your
basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed
in a position that represents a high degree of hazard when working with or in close
proximity to ordinance, explosives, and incendiary materials. This includes work such as
screening, blending, dying, mixing, and pressing of sensitive ordance, explosives, and
pyrotechnic compositions such as lead azide, black powder and photoflash powder. All

dry-house activities involving propellants or explosives. Demilitarization,
modification, renovation, demolition, and maintenance operations on sensitive ordnance,
explosives and incendiary materials. All operations involving regrading and cleaning of

artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to ordance,
(or employees possibly adjacent to) explosives and incendiary materials which involves
potential injury such as laceration of hands, face, or arms of the employee engaged in
the operation, irritation of the skin, minor burns and the like; minimal damage to
immediate or adjacent work area or equipment being used. All operations involving,
unloading, storage, and hauling of ordance, explosive, and incendiary ordnance material
other than small arms ammunition. These differentials

are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by
the terms of the Government contract, by the employer, by the state or local law, etc.),
the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such
uniforms is an expense that may not be borne by an employee where such cost reduces the
hourly rate below that required by the wage determination. The Department of Labor will
accept payment in accordance with the following standards as compliance:
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The contractor or subcontractor is required to furnish all employees with an adequate
number of uniforms without cost or to reimburse employees for the actual cost of the
uniforms. In addition, where uniform cleaning and maintenance is made the responsibility
of the employee, all contractors and subcontractors subject to this wage determination
shall (in the absence of a bona fide collective bargaining agreement providing for a
different amount, or the furnishing of contrary affirmative proof as to the actual cost),
reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or
$.67 cents per day). However, in those instances where the uniforms furnished are made
of "wash and wear" materials, may be routinely washed and dried with other personal
garments, and do not require any special treatment such as dry cleaning, daily washing,
or commercial laundering in order to meet the cleanliness or appearance standards set by
the terms of the Government contract, by the contractor, by law, or by the nature of the
work, there is no requirement that employees be reimbursed for uniform maintenance costs.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, unless
otherwise indicated. Copies of the Directory are available on the Internet. A links to
the Directory may be found on the WHD home page at http://www.dol.gov/esa/whd/ or through
the Wage Determinations On-Line (WDOL) Web site at http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444
(SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not
listed herein and which is to be employed under the contract (i.e., the work to be
performed is not performed by any classification listed in the wage determination), be
classified by the contractor so as to provide a reasonable relationship (i.e.,
appropriate level of skill comparison) between such unlisted classifications and the
classifications listed in the wage determination. Such conformed classes of employees
shall be paid the monetary wages and furnished the fringe benefits as are determined.
Such conforming process shall be initiated by the contractor prior to the performance of
contract work by such unlisted class(es) of employees. The conformed classification,
wage rate, and/or fringe benefits shall be retroactive to the commencement date of the
contract. {See Section 4.6 (C) (vi)} When multiple wage determinations are included in a
contract, a separate SF 1444 should be prepared for each wage determination to which a
class(es) 1is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
proposed classification title(s), a Federal grade equivalency (FGE) for each proposed
classification(s), job description(s), and rationale for proposed wage rate(s), including
information regarding the agreement or disagreement of the authorized representative of
the employees involved, or where there is no authorized representative, the employees
themselves. This report should be submitted to the contracting officer no later than 30
days after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of
the action, together with the agency's recommendations and pertinent information
including the position of the contractor and the employees, to the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, for review.
(See section 4.6(b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or notifies the

contracting officer that additional time will be required to process the request.
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5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations” (the Directory) should be used to compare job definitions to insure that
duties requested are not performed by a classification already listed in the wage
determination. Remember, it is not the job title, but the required tasks that determine
whether a class is included in an established wage determination. Conformances may not
be used to artificially split, combine, or subdivide classifications listed in the wage
determination.
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FY 2011 Performance Agreement with the Assistant Secretary Rev. 0 — December 16, 2010

Office of Environmental Management
Performance Agreement with the Assistant Secretary

Overview

The Office of Environmental Management (EM) is working to complete the safe cleanup of the
environmental legacy brought about from five decades of nuclear weapons development and
government-sponsored nuclear energy research. For FY 2011, EM’s commitments advance the
program and management goals, priorities, and expectations of Assistant Secretary Inés Triay
and move us toward a more efficient and effective organization. We have begun the difficult
task of developing and implementing a new business model that reflects a management
philosophy of empowering the Field with the authorities and resources necessary to successfully
execute the EM Program mission. This business model also supports EM leadership’s vision of
creating an enduring management model that normalizes and enhances EM’s ability to function
as a high-performing organization. The expectation is that EM will perform at such a high level
that the Government Accountability Office removes it from the list of high-risk organizations.
This new business model will be a major step forward in achieving this goal.

Building on Our Success

Since the start of the EM organization in the late 1980s, we have accomplished much for the
Nation in fulfilling our cleanup mission. In FY 2011, we will continue to build on our progress
by improving our safety performance; realigning the Headquarters/Field authorities and
resources; improving project performance; achieving excellence in leadership; and establishing
strategic options for the EM portfolio.

Improving Our Processes

With the new business model, we are improving the measures for these commitments. They are
more specific, quantified, and meaningful for managers, employees, and stakeholders. This
agreement is the commitment by the Environmental Management leadership team to turn
resources into results. We will continually improve EM as we create an organization that works
better and costs less.

EM’s primary responsibility is the safe cleanup of the environmental legacy. It is the purpose for
which Congress established the EM Program. Programmatic success will be measured by what
is accomplished, i.e., the number of sites restored, quantities of material treated and disposed of,
amounts of soil and groundwater remediated, etc. However, overall success will also be
measured by how the program is managed, i.e., through critical management goals such as safety
performance, project and contract management, and excellence in business management
practices and leadership.
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Mission

To safely transform the environmental legacy into assets available for the Nation's future by
completing quality cleanup work on schedule and within cost, delivering demonstrated value to
the American taxpayer.

Vision

To be viewed as one of the best managed government programs and the employer of choice in
the Federal Government.

Principles and Values

In February 2010, Secretary of Energy Chu issued seven management principles to guide the
Department of Energy in fulfilling its mission and in its daily operations. The Office of
Environmental Management has fully embraced these principles.

Our mission is vital and urgent.

Science and technology lie at the heart of our mission.

We will treat our people as our greatest asset.

We will pursue our mission in a manner that is safe, secure, legally and ethically sound,
and fiscally responsible.

5. We will manage risk in fulfilling our mission.

6. We will apply validated standards and rigorous peer review.

7. We will succeed only through teamwork and continuous improvement.

N

In addition to the Department’s Management Principles, the Office of Environmental
Management has developed a set of core values that serve as the “rules of the road” on our
journey to excellence.

1. We care about our mission, have a sense of urgency in the pursuit of our goals and a
desire for quality in our work.

2. We demonstrate accountability by taking ownership, meeting our commitments, and

admitting our mistakes.

We acknowledge and reward individual and team successes.

4. We talk directly and honestly to each other to resolve conflict in a timely and respectful

manner.

We communicate clearly and concisely and check for understanding.

We ask for help when we need it and we look for ways to help each other succeed.

We have a questioning attitude and pursue issues until a decision is made.

w

Noa
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Program-Related Commitments

EM continues to pursue its cleanup objectives within the overall framework of achieving the
greatest risk reduction benefit per radioactive content and overlaying regulatory compliance
commitments and best business practices to maximize cleanup progress. To support this
approach EM has prioritized its cleanup activities:

Essential activities to maintain a safe, secure, and compliant posture in the EM complex
Radioactive tank waste stabilization, treatment, and disposal

Spent nuclear fuel (SNF) storage, receipt, and disposition

Special nuclear material (SNM) consolidation, stabilization, and disposition
Transuranic (TRU) and mixed/low-level waste (M/LLW) disposition

Groundwater and soil remediation

Excess facilities deactivation and decommissioning (D&D)

Under each of our Program Goals, EM has established strategies that address our most
significant goals. Under each strategy, and consistent with our budget for FY 2011, we have
established “measures of success.” In this FY 2011 Agreement, we have set forth a total of 21
program-related strategies and 15 measures of success.

The following Program Goals, strategies and metrics are our commitments for FY 2011 as we
strive to raise the level of our overall performance. In several instances our metrics go beyond
the levels defined in our individual performance plans and are intended to stretch the
organization and develop a team commitment to EM’s strategic goals. Where indicated, a few of
the particularly demanding metrics are expressed as ranges with the intent to bound meeting
versus exceeding expectations.

Goal 1. Complete the three major tank waste treatment construction projects within the
approved baselines.

o Work with the Federal staff, contractors, and union representatives to ensure that the
projects have the necessary tools (such as technology resources, innovative tools to
maintain motivation, and a strong owner’s presence) to succeed in the most efficient
manner.

e Partner with national laboratories, industry, academia, and the Corps of Engineers to
ensure the best scientific and engineering resources are used, so that the technologies
selected for development and deployment and the design and construction approaches
used will help reduce risk, lower cost, and accelerate project completion.

e Establish an integrated design/engineering testing and commissioning framework across
the EM complex to support project teams and enhance technical decision-making.

e Use the Code of Record concept to only make project changes that are essential to project
success.

e Use Construction Project Reviews (CPRs) to identify and assist in resolution of key
project issues related to scope, cost, schedule, project risk management, and technical
approach.

¢ Ensure the contract fee is aligned with completion of each capital asset.
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Success will be measured by:

FY 2011 Metric 1.1: Project cost and schedule performance indices between 0.9 and
1.15.

FY 2011 Metric 1.2: Ninety (90) percent of CPRs are performed as scheduled and
demonstrate continuous improvement in the severity and impact of CPR
recommendations.

FY 2011 Metric 1.3: Ninety (90) percent of Corrective Actions associated with
recommendations identified in CPRs are finished within six months of the completion of
each CPR.

FY 2011 Metric 1.4: Interim success parameters, including schedule milestone metrics
for each project, are developed by 12/30/10, and are evaluated monthly and used to
predict project success.

Goal 2. Reduce the life-cycle costs and accelerate the cleanup of the Cold War
environmental legacy.

Develop an R&D roadmap for the development and application of advanced modeling
and simulation tools to accelerate progress on EM challenges in 2011.

Engage the Department’s basic and applied research capabilities to develop novel
methods for addressing high-level waste that can accelerate progress and reduce costs of
this multi-decadal program.

Prioritize the technology development and deployment (TDD), base, and applicable
Recovery Act funds to best achieve this goal.

Integrate and manage the TDD investment and insert technologies at appropriate
maturity.

Continue to use the National Academy of Sciences, Environmental Management
Advisory Board, EM Technical Experts Group, and the expertise of EM Federal staff to
inform us on how best to achieve reductions in the life-cycle cost for the tank waste
mission.

Provide Blue Ribbon Commission (BRC) information and cost benefits based on current
plans and potential improvements.

Use appropriate system planning models to demonstrate the benefit of deploying state-of-
the-art technologies and/or more effective strategies in order to reduce the life-cycle cost
of the tank waste cleanup mission.

Success will be measured by:

FY 2011 Metric 2.1: The Enhanced Tank Waste Strategic Investment Portfolio (ETW-
SIP) is developed by 9/30/11, consistent with EM’s long-term vision to accelerate the
cleanup schedule by six years at Savannah River Site (SRS), reducing environmental
liability/life-cycle costs by $3 billion at SRS.
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FY 2011 Metric 2.2: The Enhanced Tank Waste Strategic Investment Portfolio (ETW-
SIP) is developed by 9/30/11, consistent with EM’s long-term vision to accelerate the
cleanup schedule by seven years at Hanford, reducing environmental liability/life-cycle
costs by $16 billion at Hanford.

FY 2011 Metric 2.3: Ensuring budget planning such that both Hanford and SRS
baselines reflect the new transformational technologies required to support the ETW-SIP
by 9/30/11.

FY 2011 Metric 2.4: Ensuring that requirements and appropriate baseline planning at
Hanford and SRS are complete by 6/30/11 to support the ETW-SIP using new
transformational technologies.

FY 2011 Metric 2.5: By 9/30/11, developing and utilizing EM’s strategic planning tools
to identify the benefits of deploying state-of-the-art technologies and/or more effective
strategies to reduce the life-cycle cost of the tank waste cleanup mission.

Goal 3. Complete disposition of 90 percent of legacy TRU waste by the end of 2015.

Centralize the characterization of small quantity sites’ TRU waste in Idaho.

Expand and enhance Central Characterization Program capabilities.

Utilize shielded canisters to accelerate transportation and disposal of RH TRU wastes.
Process and dispose of Large Box TRU, utilizing the TRUPACT-III.

Align contract incentives at Waste Isolation Pilot Plant (WIPP) and TRU generator sites
to support specific legacy TRU disposition targets each year.

Success will be measured by:

FY 2011 Metric 3.1: Attaining a disposition rate of 6,000 to 8,000 cubic meters
(meets/exceeds, respectively) of TRU waste across the EM complex by 9/30/11.

FY 2011 Metric 3.2: Completing the disposition of TRU waste from six to eight
(meets/exceeds, respectively) of the eight small quantity sites identified in the Carlsbad
Field Office (CBFO) TRU Waste Acceleration Plan by 9/30/11.

FY 2011 Metric 3.3: Meeting 90 percent of legacy TRU disposition related site
regulatory milestones by 9/30/11.

Goal 4. Reduce the EM legacy footprint by 40 percent by the end of 2011, leading to
approximately 90 percent reduction by 2015.

Utilize $6 billion from the American Recovery and Reinvestment Act.

Work with regulators and stakeholders to ensure compliance and timely implementation
of required cleanup actions.

Focus on completion of EM activities (transuranic waste, low-level waste, soil and
groundwater, and D&D) resulting in reduced environmental risks to the community.
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Success will be measured by:

FY 2011 Metric 4.1: Reducing the active EM footprint from 931 to approximately 560
square miles by 9/30/11.

FY 2011 Metric 4.2: Delivering on 90 to 100 percent (meets/exceeds, respectively) of
EM’s compliance commitments (acceleration of 46 milestones by 9/30/11).

FY 2011 Metric 4.3: Accelerating the legacy cleanup at Brookhaven National
Laboratory (BNL), SLAC National Accelerator Laboratory (SLAC), and Separations
Process Research Unit (SPRU) to allow completion by 9/30/11.

Management-Related Commitments

EM continues to pursue its commitment to becoming a high-performing organization guided by
its vision of excellence, core values, its Roadmap to Excellence, and the implementation of its
new business model. To support this approach, EM has identified the following Management
Goals, strategies, and metrics for our FY 2011 contract.

Under each of our Management Goals, EM has established strategies that address our most
significant goals. Under each strategy, and consistent with our budget for FY 2011, we have
established “measures of success.” In this FY 2011 Agreement, we have set forth a total of 16
Management-related strategies and 18 measures of success.

Goal 5. Improve safety, security and quality assurance towards a goal of zero accidents,
incidents, and defects.

e Ensure that EM sites and projects integrate safety, security and quality, and evaluate
performance indicators that measure these functions, throughout the applicable life-cycle
including procurement, design, engineering, construction, commissioning, operation,
deactivation/decommissioning, and environmental restoration.

e Use sound science and engineering along with developing a proactive relationship with
the Defense Nuclear Facilities Safety Board (DNFSB) to expeditiously resolve Board
concerns and issues.

e Ensure EM Headquarters and Field elements continue to identify and deploy strategies
and approaches that guarantee strong safety and security cultures are in place, such as
Human Performance Improvement, performance and vulnerability assessments, and
enhancement of the self-assessment process, focusing improvement efforts on areas of
poorest performance.

¢ Employ a risk-based decision-making process for operation and decommissioning of EM
facilities.

Success will be measured by:

FY 2011 Metric 5.1: Maintaining an average Total Recordable Case rate of <1.3 and a
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Days Away from Work, Restricted Work or Transfer case rate of <0.6 — 0.7
(exceeds/meets, respectively).

FY 2011 Metric 5.2: Attain and maintain zero cases where poor quality assurance
practices by vendors, subcontractors, and prime contractors results in the installation of
defective equipment or software within EM nuclear facilities.

FY 2011 Metric 5.3: Attain a level of zero to 20 percent overdue action items
(exceeds/meets, respectively) resulting from DNFSB letters or recommendations, as
identified in the DOE Safety Issues Management System by 9/30/11.

FY 2011 Metric 5.4: Developing a concise statement by 9/30/11 that defines EM’s vision
that can be used to improve the effectiveness and focus of EM’s annual ISM validation.

FY 2011 Metric 5.5: Developing an interim EM risk informed decision-making policy,
and associated requirements and guidance by 9/30/11.

Goal 6. Improve contract and project management with the objective of delivering results
on time, and within cost.

e Use the EM Contract and Project Management Corrective Action Plan as a starting point
and create an internal quality assurance process that will lead to successful and sustained
execution of EM contract and project management improvements.

¢ Improve and expand the use of independent contract and project reviews, construction
project reviews, peer reviews, and external independent reviews to keep contracts and
projects aligned and on track. Conduct verification and validation reviews to ensure that
performance data is credible and reliable.

e Strengthen the integration of acquisition and project management processes so that
contract statements of work and deliverables are based on clear project requirements,
robust front-end planning and risk analysis, ensuring that nuclear safety requirements are
addressed early, and changes to contract and project baseline and the contract are
managed through strict and timely change control processes.

e Complete restructuring of the EM cleanup projects into smaller, more definitive capital
projects and non-capital operations activities. Adhere to DOE Order 413.3A for planning
and execution of capital assets and follow the same discipline for managing the non-
capital asset operations activities, e.g., establishing approval authorities, performance
goals and metrics, project director designation, and change control procedures.

e Become a stronger owner by holding contractors accountable and pursue partnering
relationships to create win-win scenarios, where both the Federal staff and contractor
staff understand and respect the rules of engagement and build better business
relationships. Also, build stronger relationships with oversight organizations to improve
communications and demonstrate transparency and accountability in EM’s contract and
project management.

¢ Develop EM-specific cost estimating policy, guidance, historical cost databases, and
expertise to improve our ability to perform Independent Government Cost Estimates as
well as Independent Cost Reviews and validation of contractor-generated cost estimates.
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Invest in personnel development by providing training and career development in
contract and project management.

Success will be measured by:

FY 2011 Metric 6.1: Completing 90 percent of capital asset projects (initiated after the
DOE Root Cause Analysis report was issued) within 10 percent of original cost and
schedule performance baselines unless otherwise impacted by a directed change by
9/30/11.

FY 2011 Metric 6.2: Maintaining at least 95 to 98 percent (meets/exceeds, respectively)
of project performance data reporting in IPABS/PARS Il error free by 9/30/11.

FY 2011 Metric 6.3: Approving 80 percent of contract performance baselines within 180
days from contractor’s final accepted submission.

FY 2011 Metric 6.4: Finalizing 80 percent of change orders within 180 days.

FY 2011 Metric 6.5: Negotiating 90 percent of project changes that require contract
modifications in advance of Acquisition Executive approval by 9/30/11.

FY 2011 Metric 6.6: Managing life-cycle costs within five percent of current EM
program portfolio using FY 2011 Budget and Planning Guidance by 9/30/11.

FY 2011 Metric 6.7: Implementing partnering agreements for at least five major
contracts by 9/30/11.

FY 2011 Metric 6.8: Ensuring 85 percent of contracting series workforce has
appropriate certification.

FY 2011 Metric 6.9: Ensuring 90 percent of projects have Federal Project Directors
certified at the appropriate level assigned to projects no later than Critical Decision 3.

FY 2011 Metric 6.10: Achieving EM overall prime contract small business goal of five
percent.

Goal 7. Achieve excellence in management and leadership, making EM one of the best
places to work in the Federal Government.

Benchmark best-in-class agencies (the Nuclear Regulatory Commission ranked number
one in this year’s Partnership for Public Service [PPS] survey) and develop improvement
plans in the areas of leadership, planning, performance tracking, work/business processes,
customer service/relations, and accountability.

Utilize the Federal Employee Viewpoint Survey (EVS), the PPS Survey, and follow-up
targeted surveys such as 360-degree evaluations to address those attributes of
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management and leadership that EM must direct particular attention to if it is to become
best-in-class in the Federal Government.

Create an EM Continuous Improvement Program that incorporates all lessons learned
from previous oversight reports to improve the efficiency and effectiveness of EM
operations.

Establish sustainability goal targets for Field Offices and projects.

Support DOE corporate management improvement initiatives.

Success will be measured by:

FY 2011 Metric 7.1: Developing and implementing a Continuous Improvement
Program by 3/31/11 and measuring performance through monthly reviews.

FY 2011 Metric 7.2: Implementing 75 percent of recommendations of the Employee
Viewpoint Survey Working Group and soliciting feedback by 9/01/11.

FY 2011 Metric 7.3: Conducting benchmarking with best-in-class agencies by 3"
Quarter FY 2011, and performing a gap analysis and developing recommended actions
to close gaps by 9/30/11.

Measurement and Monitoring of Performance

To maintain focus, a sense of urgency, and to have a real impact on performance, there will be
periodic reviews of progress, discussion of difficulties encountered, and agreement on
appropriate actions. These reviews will be held between the Assistant Secretary and/or her
designees and EM’s management leadership. Any specific reporting requirements will be
developed jointly with the EM managers.

Assistant Secretary Support

In order to accomplish the goals herein described, it is the Assistant Secretary’s objective to
provide visible, high profile support by:

Ensuring that the necessary resources are in place to promote the success of these goals;
Communicating goal achievement and progress periodically through EM Updates,
EMFEDCAST and other media;

Championing each X-Team’s efforts to implement their action plans;

Formally recognizing superior efforts in achieving goals through incentive awards; and,
Communicating, negotiating and mitigating responses and issues with senior Department
and private sector officials.
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Terms of Agreement

This agreement is intended to improve the internal management of the U.S. Department of
Energy’s Office of Environmental Management and is not intended to and does not create any
right, benefit, trust or responsibility, substantive or procedural, enforceable by law or equity by
any party against the U.S. Department of Energy, its agencies, its officers, or any person. This
agreement will remain in effect until modified. It is expected that it will be updated annually
to reflect significant changes in budget, policy, personnel or other factors that may affect the
accomplishment of objectives. This agreement represents our joint commitment to an EM that
works better, costs less, and fulfills our sacred trust to the American People.
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SECTION K

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS OR

QUOTERS

K.1 FAR 52.204-8 Annual Representations and Certifications (OCT 2010)

@

(b)

©

(1) The North American Industry Classification System (NAICS) code for this
acquisition is 484230.

(2) The small business size standard is 25.5M.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(1) If the clause at 52.204-7, Central Contractor Registration, is included in this
solicitation, paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is
currently registered in CCR, and has completed the ORCA electronically, the offeror
may choose to use paragraph (d) of this provision instead of completing the
corresponding individual representations and certifications in the solicitation. The
offeror shall indicate which option applies by checking one of the following boxes:

[1 (i) Paragraph (d) applies.

[] (i) Paragraph (d) does not apply and the offeror has completed the
individual representations and certifications in the solicitation.

(1) The following representations or certifications in ORCA are applicable to this
solicitation as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision
applies to solicitations when a firm-fixed-price contract or fixed-price contract
with economic price adjustment is contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition
procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step
sealed bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law
or regulation.

(i) 52.203-11, Certification and Disclosure Regarding Payments to Influence
Certain Federal Transactions. This provision applies to solicitations expected
to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that
do not include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This
provision applies to solicitations that--
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(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its
outlying areas.

(v) 52.209-5, Certification Regarding Responsibility Matters. This provision
applies to solicitations where the contract value is expected to exceed the
simplified acquisition threshold.

(vi) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified
by the Government.

(vii) 52.215-6, Place of Performance. This provision applies to solicitations
unless the place of performance is specified by the Government.

(viil) 52.219-1, Small Business Program Representations (Basic & Alternate 1).
This provision applies to solicitations when the contract will be performed in the
United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by
other than DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by
DoD, NASA, or the Coast Guard.

(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when
contracting by sealed bidding and the contract will be performed in the United
States or its outlying areas.

(x) 52.222-22, Previous Contracts and Compliance Reports. This provision
applies to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xi) 52.222-25, Affirmative Action Compliance. This provision applies to
solicitations, other than those for construction, when the solicitation includes
the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-38, Compliance with Veterans' Employment Reporting
Requirements. This provision applies to solicitations when it is anticipated the
contract award will exceed the simplified acquisition threshold and the contract
is not for acquisition of commercial items.

(xiii) 52.223-1, Biobased Product Certification. This provision applies to
solicitations that require the delivery or specify the use of USDA-designated
items; or include the clause at 52.223-2, Affirmative Procurement of Biobased
Products Under Service and Construction Contracts.

(xiv) 52.223-4, Recovered Material Certification. This provision applies to
solicitations that are for, or specify the use of, EPA-designated items.

(xv) 52.225-2, Buy American Act Certificate. This provision applies to
solicitations containing the clause at 52.225-1.

(xvi) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act

Certificate. (Basic, Alternate |, and Alternate Il) This provision applies to
solicitations containing the clause at 52.225-3.

79



SOLICITATION DE-SOL-0002446

(A) If the acquisition value is less than $25,000, the basic provision
applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000,
the provision with its Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826,
the provision with its Alternate 1l applies.

(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to
solicitations containing the clause at 52.225-5.

(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan--Certification. This provision applies to all solicitations.

(xix) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to
Iran-Certification. This provision applies to all solicitations.

(xx) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to--

(A) Solicitations for research, studies, supplies, or services of the type
normally acquired from higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that
contain the clause at 52.219-23, Notice of Price Evaluation Adjustment
for Small Disadvantaged Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:

(Contracting Officer check as appropriate.)

[1() 52.219-19, Small Business Concern Representation for the Small
Business Competitiveness Demonstration Program.

[1(i)) 52.219-21, Small Business Size Representation for Targeted Industry
Categories Under the Small Business Competitiveness Demonstration
Program.
[ 1Giii) 52.219-22, Small Disadvantaged Business Status.

[1(A) Basic.

[1(B) Alternate 1.

[1(iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed
End Products.

[1(v) 52.222-48, Exemption from Application of the Service Contract Act to
Contracts for Maintenance, Calibration, or Repair of Certain Equipment
Certification.

[ 1(vi) 52.222-52 Exemption from Application of the Service Contract Act to
Contracts for Certain Services--Certification.

[ 1(vii) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered
Material Content for EPA-Designated Products (Alternate | only).

[ 1(viii) 52.223-13, Certification of Toxic Chemical Release Reporting.
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[ 1(ix) 52.227-6, Royalty Information.
[ 1(A) Basic.
[1(B) Alternate I.

[1(x) 52.227-15, Representation of Limited Rights Data and Restricted
Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website at
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically
that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or
updated within the last 12 months, are current, accurate, complete, and applicable to this
solicitation (including the business size standard applicable to the NAICS code referenced for
this solicitation), as of the date of this offer and are incorporated in this offer by reference (see
FAR 4.1201); except for the changes identified below (offeror to insert changes, identifying
change by clause number, title, date). These amended representation(s) and/or certification(s)
are also incorporated in this offer and are current, accurate, and complete as of the date of this
offer.

FAR Clause  Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on ORCA.

K.2

K.3

FAR 52.209-2 Prohibition on Contracting with Inverted Domestic Corporations--
Representation. (JUL 2009)

(a) Definition. "Inverted domestic corporation” means a foreign incorporated entity which is
treated as an inverted domestic corporation under 6 U.S.C. 395(b), i.e., a corporation that used
to be incorporated in the United States, or used to be a partnership in the United States, but
now is incorporated in a foreign country, or is a subsidiary whose parent corporation is
incorporated in a foreign country, that meets the criteria specified in 6 U.S.C. 395(b), applied in
accordance with the rules and definitions of 6 U.S.C. 395(c).

(b) Relation to Internal Revenue Code. A foreign entity that is treated as an inverted domestic
corporation for purposes of the Internal Revenue Code at 26 U.S.C. 7874 (or would be except
that the inversion transactions were completed on or before March 4, 2003), is also an inverted
domestic corporation for purposes of 6 U.S.C. 395 and for this solicitation provision (see FAR
9.108).

(c) Representation. By submission of its offer, the offeror represents that it is not an inverted
domestic corporation and is not a subsidiary of one.

FAR 52.222-21 Prohibition of Segregated Facilities (FEB 1999)

(a) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and
other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees, that are
segregated by explicit directive or are in fact segregated on the basis of race, color,
religion, sex, or national origin because of written or oral policies or employee custom. The
term does not include separate or single-user rest rooms or necessary dressing or sleeping
areas provided to assure privacy between the sexes.
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(b) The Contractor agrees that it does not and will not maintain or provide for its employees any

segregated facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control where segregated
facilities are maintained. The Contractor agrees that a breach of this clause is a violation of
the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is

subject to the Equal Opportunity clause of this contract.

FAR 52.223-5 Pollution Prevention and Right-to-Know Information (AUG 2003)

(a) Definitions. As used in this clause--

(b)

Priority chemical means a chemical identified by the Interagency Environmental Leadership
Workgroup or, alternatively, by an agency pursuant to section 503 of Executive Order
13148 of April 21, 2000, Greening the Government through Leadership in Environmental
Management.

Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.
Executive Order 13148 requires Federal facilities to comply with the provisions of the

Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C.
11001-11050) and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply with the

following:

(1) The emergency planning reporting requirements of section 302 of EPCRA.

(2) The emergency notice requirements of section 304 of EPCRA.

(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA.

(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA.

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the
reduction and recycling information required by section 6607 of PPA.

(6) The toxic chemical, priority chemical and hazardous substance release and use
reduction goals of sections 502 and 503 of Executive Order 13148.

FAR 52.223-13 Certification of Toxic Chemical Release Reporting (AUG 2003)

(@

(b)

Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in
Environmental Management, requires submission of this certification as a prerequisite for
contract award.

By signing this offer, the offeror certifies that -

(1) As the owner or operator of facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section
313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA)
(42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the
contract the Toxic Chemical Release Inventory Form (Form R) as described in sections
313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is
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subject to the Form R filing and reporting requirements because each such facility is
exempt for at least one of the following reasons: (Check each block that is applicable.)

_ (i) The facility does not manufacture, process, or otherwise use any toxic
chemicals listed in 40 CFR 372.65;

__ (i) The facility does not have 10 or more full-time employees as specified in
section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

____ (i) The facility does not meet the reporting thresholds of toxic chemicals
established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate
thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed
with EPA);

___ (iv) The facility does not fall within the following Standard Industrial Classification
(SIC) codes or their corresponding North American Industry Classification System
sectors:

(A) Major group code 10 (except 1011, 1081, and 1094.
(B) Major group code 12 (except 1241).
(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal
and/or oil for the purpose of generating power for distribution in commerce).

(E) Industry code 4953 (limited to facilities regulated under the Resource
Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), 5169,
5171, or 7389 (limited to facilities primarily engaged in solvent recovery
services on a contract or fee basis); or

___(v) The facility is not located in the United States or its outlying areas.

K.6 FAR 52.225-20 Prohibition on Conducting Restricted Business Operations in Sudan--
Certification (AUG 2009)

(a) Definitions. As used in this provision--

"Business operations" means engaging in commerce in any form, including by acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment,
facilities, personnel, products, services, personal property, real property, or any other
apparatus of business or commerce.

"Marginalized populations of Sudan" means--

(1) Adversely affected groups in regions authorized to receive assistance under section
8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note);
and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

"Restricted business operations" means business operations in Sudan that include power
production activities, mineral extraction activities, oil-related activities, or the production of
military equipment, as those terms are defined in the Sudan Accountability and Divestment
Act of 2007 (Pub. L. 110-174). Restricted business operations do not include business
operations that the person (as that term is defined in Section 2 of the Sudan Accountability
and Divestment Act of 2007) conducting the business can demonstrate--

83



K.7

SOLICITATION DE-SOL-0002446

(1) Are conducted under contract directly and exclusively with the regional Government of
southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law
from the requirement to be conducted under such authorization;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or
education; or

(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the offeror certifies that the offeror does not conduct
any restricted business operations in Sudan.

DEAR 952.209-8 Organizational Conflicts of Interest-Disclosure (JUN 1997)

(a) Organizational conflict of interest means that because of other activities or relationships with
other persons, a person is unable or potentially unable to render impartial assistance or
advice to the Government, or the person's objectivity in performing the contract work is or
might be otherwise impaired, or a person has an unfair competitive advantage.

(b) An Offeror notified that it is the apparent successful Offeror shall provide the statement
described in paragraph (c) of this provision. For purposes of this provision, "apparent
successful Offeror" means the proposer selected for final negotiations or, where individual
contracts are negotiated with all firms in the competitive range, it means all such firms.

(c) The statement must contain the following:

(1) A statement of any past (within the past twelve months), present, or currently planned
financial, contractual, organizational, or other interests relating to the performance of
the PWS. For contractual interests, such statement must include the name, address,
telephone number of the client or client(s), a description of the services rendered to the
previous client(s), and the name of a responsible officer or employee of the Offeror who
is knowledgeable about the services rendered to each client, if, in the 12 months
preceding the date of the statement, services were rendered to the Government or any
other client (including a foreign Government or person) respecting the same subject
matter of the instant solicitation, or directly relating to such subject matter. The agency
and contract number under which the services were rendered must also be included, if
applicable. For financial interests, the statement must include the nature and extent of
the interest and any entity or entities involved in the financial relationship. For these
and any other interests enough such information must be provided to allow a
meaningful evaluation of the potential effect of the interest on the performance of the
PWS.

(2) A statement that no actual or potential conflict of interest or unfair competitive
advantage exists with respect to the advisory and assistance services to be provided in
connection with the instant contract or that any actual or potential conflict of interest or
unfair competitive advantage that does or may exist with respect to the contract in
guestion has been communicated as part of the statement required by (b) of this
provision.

(d) Failure of the Offeror to provide the required statement may result in the Offeror being

84



K.8

SOLICITATION DE-SOL-0002446

determined ineligible for award. Misrepresentation or failure to report any fact may result in
the assessment of penalties associated with false statements or such other provisions
provided for by law or regulation.

DEAR 970.5223-3 Agreement regarding Workplace Substance Abuse Programs at DOE
Facilities (DEC 2000)

(a) Any contract awarded as a result of this solicitation will be subject to the policies, criteria,
and procedures of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites.

(b) By submission of its offer, the officer agrees to provide to the contracting officer, within 30
days after notification of selection for award, or award of a contract, whichever occurs first,
pursuant to this solicitation, its written workplace substance abuse program consistent with
the requirements of 10 CFR part 707.

(c) Failure of the Offeror to agree to the condition of responsibility set forth in paragraph (b) of
this provision renders the Offeror unqualified and ineligible for award.
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SECTION L

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

Proposal Preparation Instructions — General Information

Proposals shall conform to the instructions specified in this provision and specific instructions in
Sections L.2, L.3, and L.4. To aid in evaluation, proposals shall be clearly and concisely written
as well as being neat, indexed (cross-indexed as appropriate) and logically assembled. All pages
of each part shall be appropriately numbered, and identified with the name of the Offeror, the
date, and the solicitation number.

Offerors may voluntarily submit the Key Personnel resume, and Offeror Past Performance
information prior to the proposal due date and time shown below. Modifications to such
information may be submitted up to the date and time for receipt of proposals.

This Solicitation requires Offerors to submit three separate volumes of written proposal
information. Numbers of copies are shown below. Page limitations are provided in the specific
proposal instructions for each volume:

1) Volume I, Offer and Other Documents — Original, 1 copy and 1 CD-ROMs.

2) Volume Il, Technical Proposal — 5 copies and 2 CD-ROMs.

3) Volume Ill, Price Proposal — 2 copies, and 2 CD-ROMs.
CD-ROMs shall be clearly labeled and contain files that can be read using Microsoft Office
2003 or Adobe Acrobat Reader. The CD-ROMs are provided for the convenience of the DOE
Source Evaluation Board. The written material constitutes the official Offer and proposal. In
the event of a conflict, the written material takes precedence over the CD-ROM text.
Any time a page limitation is specified, a page is defined as a single side. All pages of the

proposal are to be submitted on 8 %2” x 11” sheets — no fold-out sheets are allowed. Printing is
£encouraged to be double-sided. Print type used in the text portions of the proposal shall be no

smaller than size 10, including print type used in headers, footers, charts, graphs, figures and
tables. Those pages that exceed the limits set forth in Section L of this Request for Proposal
(RFP) will not be considered in the evaluation (note: Tables of Contents, Lists of Figures,
dividers, tabs, or similar inserts that do not provide any substantive information are not counted
as a page).

If a proposal exceeding the page limitation is received, the additional pages will not be read and
evaluated by DOE. The pages exceeding the page limitation will be removed from the proposal
and returned to the Offeror.

The Original of the Volume | proposal shall contain signed originals of all documents requiring
signature by the Offeror. Use of reproductions of signed originals is authorized in all other
copies of the proposal.

Proposals are expected to conform to all solicitation provisions and be prepared in accordance
with the instructions and outline contained in this solicitation. The proposal information will be
reviewed to ensure compliance by the Offeror with all aspects of this solicitation. Failure to
respond to or follow the instructions regarding the organization and content of each proposal
volume may result in the Offeror’s proposal being deemed non-responsive.

Using the Evaluation Criteria set forth in Section M, proposals will be evaluated in accordance

with applicable Federal Acquisition Regulation (FAR) and Department of Energy Acquisition
Regulation (DEAR) provisions.
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These instructions are provided to aid Offerors in the preparation of their proposals. These
instructions and the information contained in these instructions are not evaluation Criteria for
this solicitation. The evaluation Criteria are contained in Section M of this solicitation. Do not
assume that because you have had similar contracts with the Federal Government, including
the Department of Energy, that reviewer knows of your performance under such contracts and
will make assumptions regarding your proposal based on that knowledge. Any proposals
received in response to this solicitation will be reviewed strictly as submitted and in accordance
with the evaluation criteria specified in Section M.

Proposal Preparation Instructions - Volume |, Offer and Other Documents (no page
limitation)

Volume I, “Offer and Other Documents,” consists of the actual Offer to enter into a contract to
perform the required work. It also includes required representations and certifications, other
statements of the Offeror, and any other administrative information.

Volume |, “Offer and Other Documents,” shall include the following (in the order listed):

(1) Cover Letter. Provide a cover letter that includes the items shown below. The cover
letter will not be evaluated.

(a) The solicitation number.

(b) Names, addresses, titles, telephone and facsimile numbers, and e-mails of persons
authorized to negotiate on behalf of the Offeror in connection with this solicitation. Also,
include the same information for the person authorized to sign the offer.

(c) The complete, formal name and address of the Offeror, proposed subcontractors,
all joint venture members, and all limited liability company members, as applicable.
Also, provide the Dun & Bradstreet LTD (DUNS) number for each of the above named

(2)  Sstandard Form 33, Solicitation, Offer and Award. The Standard Form 33 shall be fully
executed by an authorized representative of the Offeror. This form shall be used as the
cover sheet of each copy of Volume |, Offer and Other Documents. By the Offeror’s
signature on the Standard Form 33, it is agreeing to accept the model contract
(Sections A through J of this RFP) as written. Sections B through J of the model
contract shall not be submitted, except for any required fill-in information. Offerors
need only submit those pages in which the Offeror is to complete certain information as
a part of its offer. Offerors shall also acknowledge all amendments to the solicitation in
Block 14 of the Standard Form 33. By signing the Standard Form 33, the Offeror
certifies its full and complete acceptance of the model Contract (Sections A through J
of this Solicitation). The individual signing the Standard Form 33 must have the
authority to commit the Offeror to all of the provisions of the proposal, fully recognizing
that the Government has the right, by terms of the solicitation, to make an award
without further discussion if it so elects.

(3) _ Joint Ventures and/or Limited Liability Companys (LLCs) and/or Any Other Teaming
Arrangements. Offerors who submit a proposal as one of the above shall provide full
and complete information on each of the participating members/companies, as well as
the proposed organization itself. The Offeror shall provide copies or drafts of the
applicable joint venture and/or LLC agreements, any applicable mentor/protégé
agreements or _arrangements, and any agreements and/or arrangements with
subcontractors regarding the nature and extent of the work to be performed under this
solicitation.

(4)  Section K, Representations and Certifications. The Offeror, each team member (as
defined in FAR Subpart 9.6), and each subcontractor shall complete the annual
Representations and Certifications electronically via the Online Representations and
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Certifications Application (ORCA) web site and shall fully execute the Representations,

Certifications and Other Statements of Bidders/Offerors in Section K.

Remittance Address. If the Offeror's address shown on the Standard Form 33 is

different from the remittance address, the remittance address shall be provided.

®)

(1)

Additional Offeror Representations, Certifications, and Acknowledgments (other than
those executed in the Online Representations and Certifications Application (ORCA)).

Exceptions _and Deviations. Exceptions and/or deviations are not sought and the

®)

Government is under no obligation to enter into discussions. However, any exceptions
and/or proposed deviations taken to the terms and conditions of the proposed contract
shall be identified. The exceptions and proposed deviations should be listed in a logical
seguence such as by individual sections of the solicitation. The Offeror shall provide a
summary and specific _cross-references to the full discussion of exceptions or
deviations taken in the other proposal volumes. The benefit to the government, if any,
shall be explained for each deviation/exception taken.

IF AN OFFEROR PROPOSES EXCEPTIONS AND/OR DEVIATIONS TO THE TERMS
AND CONDITIONS OF THE SOLICITATION, THE PROPOSAL MAY BE
UNACCEPTABLE FOR AWARD WITHOUT DISCUSSIONS. FURTHER, THE
GOVERNMENT MAY MAKE AN AWARD WITHOUT DISCUSSIONS TO ANOTHER
OFFEROR THAT DID NOT TAKE EXCEPTIONS

Deleted: <#>The acknowledgments of
receipt of all amendments to this
solicitation.f

Deleted: <#>Exceptions and Deviations
taken to the model contract. Any
exceptions or deviations to the terms of
this Contract will make the offer
unacceptable for award without
discussions. If an Offeror proposes
exceptions to the terms and conditions of
the Contract, the Government may make
an award without discussions to another
Offeror that did not take exception to the
terms and conditions of the Contract.{

Automated Clearing House (ACH) Form, See Section L Attachment L-8.

v
L.3 Proposal Preparation Instructions - Volume Il, Technical Proposal

a. General

@

@)

Volume Il, Technical Proposal consists of the Offeror's approach addressing the
technical and management aspects of the acquisition, its capabilities and what it will do
to satisfy the requirements of the Performance Work Statement (PWS). The Offeror's
Technical Proposal will be evaluated to determine such matters as the Offeror's
understanding of the work to be performed, knowledge, and its technical approach to
accomplish the requirements of the solicitation. The proposal should provide straight-
forward, concise delineation, and sufficient detail to demonstrate the Offeror's
approach to successfully perform the PWS. The proposal shall not merely offer to
perform work in accordance with the PWS.

In order that the Technical Proposal may be evaluated strictly on the merit of the
material submitted, no contractual cost/price information is to be included in the
Technical Proposal.

b. Format and Content

Volume I, Technical Proposal, shall include the following components:

¢ Table of Contents

¢ The Offeror shall provide a Cross-Reference Matrix which correlates the
proposal by page and paragraph number to the Performance Work
Statement (PWS), Section L, and Section M. The Cross-reference Matrix
shall be inserted in the Offeror's proposal immediately following the Table
of Contents for Volume II.

o List of Tables and Figures

¢ Technical Discussion
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These major headings may be subdivided or supplemented by the Offeror as appropriate.
No materials shall be incorporated by reference that are not included in the Technical
proposal. Each proposal part should stand alone.

Specific Areas to be addressed:

The Technical Discussion section shall clearly address each of the evaluation criteria
outlined in Section M.3 as follows:

I Evaluation Factor 1 — Technical and Management Approach (30 page limitation) [ Deleted: 25 ]
(a) Transportation Management and Quality Assurance < | Formatted: Indent: Hanging: 0.56", Outline
The Offeror's proposal shall describe its approach to successfully implement and execute numbered + Level: 5 + Numbering Style: a, b,
h hnical d . f th include th hod d C, ... + Start at: 1 + Alignment: Left + Aligned
the technical an mgnagem_ept Jequirements o the PWS to include the methods an at: 1"+ Tab after: 1.25" + Indent at: 1.25"
processes for providing qualified tractor and driver services at a minimum of 11 tractor Tab stops: 1", List tab + Not at 1.25"
teams at all times used to: [ Deleted: and administration J
. meet task order .reqUIrements, including @spatch process and monitoring of truck §ets Deleted: and up to a maximum of 30 tractor
in accordance with the DOE Transportation Schedule (a sample schedule is provided teams

with the PWS Appendix 3, “Sample Transportation Schedule”);

¢ manage lines of authority;

e interact and communicate with the DOE Transportation Manager, WIPP Traffic
Dispatch Office, and other DOE contractors, and identify and correct problems;

e respond to changing requirements such as weather conditions, delays enroute,
breakdowns, etc.;

e recruit, train and discipline employees; and

e perform the, transition period including the timetable for orderly assumption of [ Deleted: 60-day ]
responsibilities and the application of resources during the phase-in period.

e implement a quality assurance program for hazardous waste transport operations as
specified in the PWS.

(b) Safety Program < | Formatted: Indent: First line: 0.19", Outline
The Offeror's proposal shall describe its approach for establishing and maintaining a safety numbered + Level: 2 + Numbering Style: a, b,
h h . f idi lified dri - c, ... + Start at: 1 + Alignment: Left + Aligned

program that meets the PWS reguwerpents or providing qualified driver services at a at: 0.25" + Tab after: 0.5" + Indent at: 0.5"
mlnlmum of 11'tr'actor teams at all times in the areas of: | Deleted: and up to a maximum of 30 tractor

¢ driver training; teams

e emergency response program,;

¢ incident reporting;

* safety reviews and audits;

¢ safety organization, including roles and responsibilities;

¢ safety meetings;

e safety suggestion program;

¢ incentive programs; and

e drug/alcohol screening programs.
(c) Tractors, Trailers, and Support Equipment Acquisition and Maintenance < | Formatted: Indent: First line: 0.19", Outline
The Offeror's shall describe its approach for acquiring and maintaining tractors and support numbered + Level: 2 + Numbering Style: a, b,

. identified in th f idi lified ] . f c, ... + Start at: 1 + Alignment: Left + Aligned
equipment as identified in the PWS for providing qualified tractor services at a minimum o at: 0.25" + Tab after: 0.5" + Indent at: 0.5",
11 tractor teams at all times, including additional trailer maintenance services for up to 40 Tab stops: 1", List tab + Not at 0.5"
additional trailers, specifically in the following areas: Deleted: and up to a maximum of 30 tractor

e maintaining Government furnished trailers in accordance with the operating and teams

maintenance manual and Department of Transportation (DOT) requirements;
e the timeline for tractor acquisition;
e proposed tractor specifications;

e emergency tractor replacement;
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e achievement of Commercial Vehicle Safety Alliance Level VI standards;
¢ achievement of less than 1 percent downtime

(d) Risks

The Offeror's proposal shall also identify the three most significant risks to successful
performance of the PWS and its approach to eliminate, avoid, or mitigate each of these
risks. DOE will evaluate only the first three risks identified by the Offeror.

Il. Evaluation Factor 2 — Relevant Company Experience

(a) Offeror Experience. The Offeror shall describe its relevant experience in performing

(b)

©

(d)

work similar in size, scope, and complexity to that described in the PWS. Size, scope
and complexity are defined as follows: Size - dollar value and contract duration; scope -
type of work (e.g., work as identified in the PWS, including cross-country shipment of
hazardous and/or radioactive waste, other hazardous or radioactive shipments, and/or
other types of cross-country or long-haul shipments); and complexity - performance
challenges (e.g., types of waste, nuclear environment, CVSA Level VI inspection

-«

criteria, working with Federal, State, Tribal regulatory bodies and stakeholder groups,
rigorous safety and quality assurance requirements, stringent driver qualification
requirements, etc.). ;The Offeror’s discussion shall address the nature of any challenges

encountered in providing support and the resources utilized to meet these challenges.

Major or Critical Subcontractors. In addition to the Offeror's relevant experience, the
Offeror shall provide the relevant experience of any proposed major or critical
subcontractors. The Offeror shall describe the relevant experience, similar in size,
scope, and complexity, in relation to the portion of the PWS proposed to be performed
by the major or critical subcontractor. A major or critical subcontractor is defined as an
entity that is proposed to perform driver services, tractor services, and/or tractor and
trailer maintenance services during the life of the contract.

Newly Formed Entity. If the Offeror is a newly formed entity with no experience, the
Offeror shall provide relevant experience for its parent organization(s) or the member
organizations in a joint venture, LLC, or other similar entity.

Relevant Contracts. The Offeror shall provide experience information on three (3)
contracts performed by the Offeror and three (3) contracts performed by each proposed
major or critical subcontractor using the form in Attachment L-3, Experience and Past
Performance Reference Information Form, for each contract. If the Offeror is a newly
formed entity, the Offeror shall provide experience information on three (3) contracts for
each parent organization(s) or each member organization if the Offeror is a joint
venture, LLC, or similar entity. These contracts shall have been completed within the
last five (5) years_from the effective date of the solicitation or currently ongoing.
Contracts may be with Federal, state, and local governments and/or with commercial
customers. The experience information shall identify the portion of the work (as both a
percentage and the types of work activities) under each of the referenced contracts
performed by the Offeror, subcontractor, or other entity. For example, if the Offeror was
a partner company in an LLC or a subcontractor during the performance of the
referenced contract, the Offeror shall identify that portion of the work (as both a
percentage and the types of work activities) the Offeror/subcontractor/other entity
performed during the referenced contract.

Attachment L-3, Experience and Past Performance Reference Information Form is

limited to five (5) pages. Jnformation pertaining to Evaluation Factor 2 — Relevant

Company Experience shall only be provided within Attachment L-3., DOE does not want

and will not evaluate a summary section highlighting relevant experience that is
submitted in addition to Attachment L-3. The contracts referenced for each entity
shall be the same contracts for which Past Performance information is provided
for in Evaluation Factor 4 — Past Performance below.
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All information provided under this evaluation factor by the Offeror shall be described in
sufficient detail to enable the Government to clearly identify and define the portion of
work to be performed by each entity (Offeror, major_or critical subcontractors, and/or
teaming participants) under the Offeror’s proposed approach.

lll. Evaluation Factor 3 - Key Personnel

describe the requisite jndividual's relevant knowledge and experience with training “and |
operations; safety; dispatching; and hazardous and/or radioactive material transporting, as it
pertains to 49 CFR 170-178 and 350-399.

Upon award, the Key Person, will become part of the Section H clause entitled Key
Personnel.  The offeror shall propose one individual for the key position, of the

Projects/Terminal Manager position. Additionally, the Project/Terminal Manager position is \

a position that is required to be located at and performed on site at the terminal.

The Offeror shall submit a written resume, for the proposed Key Person, using the format )‘

provided in Section L, Attachment L-1, “Key Personnel Standard Resume Format’. The
resume shall include references and not exceed four (4) pages for the Project Terminal
Manager,

The Offeror shall submit a signed letter of commitment from the proposed key person. The \

letter of commitment shall state, as follows:

“I hereby certify that the resume submitted as part of the proposal is true and correct, and
(insert name of individual proposed) will accept the proposed
(insert name of proposed position) if

(insert name of Contractor) receives the award and will perform in the
proposed position for the performance period of the contract.”

position  of

IV. Evaluation Factor 4 - Past Performance

(@) The Offeror shall provide a completed Attachment L-3, Experience and Past
Performance Reference Information Form, for three (3) contracts similar in size, scope
and complexity to the work described in the PWS which have been completed or are in
progress during the past five (5) years_from the effective date of the solicitation for the
Offeror, each joint venture partner, LLC member, and all major or critical subcontractors.
Size, scope and complexity are defined as follows: Size - dollar value and contract
duration; scope - type of work (e.g., work as identified in the PWS, including cross-
country shipment of hazardous and/or radioactive waste, other hazardous or radioactive
shipments, and/or other types of cross-country or long-haul shipments); and complexity -
performance challenges (e.q., types of waste, nuclear environment, CVSA Level VI
inspection criteria, working with Federal, State, Tribal requlatory bodies and stakeholder
groups, rigorous safety and quality assurance requirements, stringent driver qualification
requirements, etc.) Jor each of the contracts, the Offeror shall provide the information
as requested on the Attachment L-3, Experience and Past Performance Reference
Information Form.

References should be provided solely for the work performed by the proposing division
of the Offeror's company. The Offeror shall identify the portion of the work (size, scope,
and complexity) performed by the entity specified in the form. Contract work for state
and local Government, private sector clients, and subcontracts that are similar to the
work described in the PWS will be evaluated equally with similar Federal contracts. The
contracts for which Past Performance information is submitted for the Offeror,
each joint venture partner, LLC member, and major or critical subcontract shall be
the same contracts for which information is provided in Evaluation Factor 2 —
Relevant Company Experience.
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(b) The Offeror shall provide information on problems encountered on the contracts

3, Experience and Past Performance Reference Information Form. The problems could
include, but are not limited to: technical problems;,regulatory notices of violation resulting

from transportation non-compliances; late deliveries. The problems should have been

managed directly by the Offeror or,the other team member for which Past Performance

Evaluation Forms are being provided.

(c) The Offeror shall provide information on accidents with fatalities and/or injuries that have
occurred within 5 years from the effective date of the solicitation for the Offeror or the
entity actually performing transportation/shipment services and/or where the Offeror was
responsible for the management/arrangement of transportation/shipment services. The
Offeror shall also provide information on accidents with fatalities and/or injuries that are
listed in the FMCSA database as of the effective date of the solicitation for the Offeror or
the entity actually performing transportation/shipment services and/or where the Offeror
was responsible for the management/arrangement of transportation/shipment services.
This information should explain the circumstances, including the work being performed,
determination of fault, corrective action, if any, and any other information that is pertinent
to the matter.

(d) The Offeror shall provide the Attachment L-4, Past Performance Questionnaire, to each
of the clients named on the Attachment L-3. The Offeror shall require that the clients
return the Past Performance Questionnaire directly to the address identified below and
on the Attachment L-4, Past Performance Cover Letter, no later than the proposal due
date.

(e) The Offeror shall be responsible for ensuring that all Past Performance Evaluation
Forms are received by the appropriate responding official of each entity for which a
reference is being requested. The Offeror shall also be responsible for ensuring that
each Past Performance Evaluation Form is received by the Contracting Officer from
each responding official. Past Performance Evaluation Forms are encouraged to be
scanned and emailed to the following email address at:
WIPPTransportation@emcbc.doe.gov. If responding officials are unable to scan and
email a copy, it can mailed to the following address:

U.S. Department of Energy

EM Consolidated Business Center
ATTN: Toni Rutherford

250 East 5" Street

Cincinnati, OH 45202

Offerors should allow adequate time for the completed forms to be returned to the
Contracting Officer by the proposal due date.

However, DOE receipt of the questionnaires is not subject to the Section L Provision,
“52.215-1, Instructions to Offerors — Competitive Acquisition” related to late proposals.
The Offeror shall be responsible for following up with the reference points of contact and
for ensuring that the Past Performance Questionnaire is completed and returned to the
Government on time. Forms not received by the proposal due date may not be
considered if consideration will unduly delay evaluations. Offerors may contact the
Contracting Officer at the e-mail address to confirm the receipt of Past Performance
Evaluation Forms.

() DOE may solicit information from available sources, including references and clients
identified by the Offeror, and will consider such information in its evaluation. References
other than those identified by the Offeror may be contacted and be considered by the
Government regarding the evaluation of the Offeror’s past performance. DOE may check
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readily available Government records including pertinent DOE prime contracts, or from
commercial references for relevant past performance information.

(9) The Offeror bears the burden of demonstrating the relevance and acceptability of its past
performance; therefore, the Offeror is required to provide sufficient data for the
Government to properly evaluate the past performance. It is the Offeror’s responsibility
to provide sufficient information to demonstrate the relevancy and similarity of the
references provided for past performance evaluation to the PWS. If the Offeror is a
newly formed entity, the Offeror shall provide the relevant past performance information
for each of the members of the Joint Venture, LLC, or any other teaming arrangement as
described in FAR Subpart 9.6, Contractor Team Arrangements.

(h) The Offeror shall provide Attachment L-7, List of Contracts Terminated for Convenience [ Deleted: Terminated

or Default (partially or completely) within the past five (5) years with an explanation for
the termination provided for the Offeror or other teaming participant and/or major or
critical subcontractor for which Past Performance Evaluation Forms are being provided.

(i) As past performance information is source selection information, the Government will
only discuss past performance information directly with the prospective prime contractor,
team member, or subcontractor that is being reviewed. If there is adverse past
performance associated with a proposed subcontractor’s or team members past
performance, the prime can be notified of the existence of the adverse past
performance, but no details will be discussed without the subcontractor’s or team
member’s permission.

| L.4 Proposal Preparation Instructions - Volume lll, Price Proposal, [ Deleted: (no page limitation)

a. The Offeror shall provide a completed Section B.2 with proposed firm fixed prices and firm
fixed unit and extended prices to perform the requirements set forth in the PWS. For
Sections 2.1.3, 2.2.3, 2.3.3, 2.4.3 and 2.5.3 the Offeror shall use the not-to-exceed values
already specified Section B.

b. The Offeror shall also provide a completed Attachment L-5 (MS Excel workbook)

c. Ifthere is a discrepancy between the unit prices specified by the Offeror in Section L,
Attachment L-5 and the corresponding unit prices specified by the Offeror in Section B.2,
the unit prices specified by the Offeror in Section B.2 will be used to determine the total
evaluated price. In the event of a conflict between the firm fixed unit price and the
extended price specified by the Offeror, the unit price will be used to determine the total
proposed price for that item.

d. Since the Price Proposal will be evaluated to determine price reasonableness it should be
accurate and complete. Offeror pricing information should not be included in the other
proposal volumes.

e. All pages, including forms, must be page numbered and all forms, tables, or exhibits must
be identified in the table of contents or index.

f. The Offeror shall provide documentation for Responsibility Determination and Financial
Capability_as outlined below:

i. FAR 9.104-1(a), General Standards, requires that a prospective Offeror have
adequate financial resources to perform the Contract or the ability to obtain them in
order to be determined responsible. It is the Offeror’'s responsibility to demonstrate
its financial capability to complete this Contract. Information provided by the Offeror
shall include, but not be limited to, the Offeror’s financial statements (audited, if
available) and notes to the financial statements for the last three fiscal years. This
information should be provided for all participants if the Offeror is a joint venture or
other teaming arrangement.

ii. Using the above information and other information, the Government will make a FAR
Part 9 responsibility determination of the prospective awardee. The Government
may request a financial capability review of each Offeror from the Defense Contract

93



L.5

L.6

L.7

SOLICITATION DE-SOL-0002446

Audit Agency as part of the Government's consideration in making the responsibility
determination.

ii. Clause H.22 “Motor Carrier Evaluation Program (MCEP) Audit” requires that the
Contractor pass the MCEP or the contract may be terminated for default. It is the
Offeror's responsibility to demonstrate its capability to pass the MCEP Audit, through
completing and submitting the MCEP Audit Prescreening Forms provided in
Attachment L-6 “MCEP Audit Prescreening Forms”_or by providing proof of current
MCEP_audit certification. In addition it is the Offeror's responsibility to demonstrate
the capability of its teaming partners and/or members, if a newly formed entity,
members of the newly formed entity, and major or critical subcontractors responsible
for transporting TRU waste, to pass the MCEP Audit. Forms shall be submitted for
the Offeror, its teaming partners and/or members, if a newly formed entity, members
of the newly formed entity, and subcontractors responsible for transporting TRU
waste, and shall be submitted with the Offeror's proposal.

iv. The Offeror shall submit a copy of the most recent audit report(s), regardless of year
conducted, that describes the results of the most recent United States Department of
Transportation Compliance Review. The Offeror shall also submit a copy of the
audit report that describes the results of its latest United States Department of
Transportation Security Review, if any, that has been conducted within 5 years of
the effective date of the solicitation. The Offeror shall address any violations,
deficiencies, issues identified, if any in both of the reports and include corrective
actions, if any. If the Offeror has not had a Department of Transportation Security
Review within the last three years it should state accordingly in its proposal.

V. The Offeror shall submit proof of liability coverage in the amount of $5M or greater to
transport TRU waste under this solicitation in accordance with 49 CFR 387. The
Offeror shall provide a certificate or information that indicates the Offeror will have
coverage in accordance with the above, effective April 1, 2012, for a one year
period. Note: the solicitation and any resulting contract requires continuous
coverage throughout the performance period.

ELECTRONIC MEDIA — SOLICITATION AND AMENDMENT DISTRIBUTION

In order to further the Government policy of maximizing electronic commerce and making the
acquisition process optimally cost effective, electronic media will be used exclusively and will be
the sole method used for distributing the solicitation and amendments to the public. The
solicitation and any amendments will be posted to the WIPP Transportation Services
procurement website at:

http://www.emcbc.doe.gov/WIPP

The above electronic medium will constitute the official distribution method for this Solicitation.
All amendments and any other official communications from the agency regarding this
Solicitation will be posted through this medium. Offerors and all other interested parties shall
maintain continual surveillance of the above website to remain abreast of the latest available
information. No other communication, whether oral or in writing, will modify or supersede the
terms of the Solicitation. The only method by which any term of the solicitation may be modified
is by an express, formal amendment to the solicitation generated by the Contracting Officer.

FAR 52.216-1 Type of Contract (APR 1984)

The Government contemplates award of a Fixed-Price, Indefinite-Delivery, Indefinite-Quantity,
task order type contract, with identified cost reimbursable items from this solicitation.

DOE ISSUING OFFICE

Lori Conroy
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Contracting Officer

U.S. Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Telephone: (513) 744-0989
Facsimile: (513) 246-0529
E-mail: lori.conroy@emcbc.doe.gov

PROPOSAL DELIVERY AND PACKAGE MARKINGS
Mailed (U. S. Mail) proposals shall be marked as follows:
FROM:

MAIL TO:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Solicitation No. DE-SOL-0002446
Due Date: May 17, 2011,

(Attention: Toni Rutherford)

Next Day Delivery (e.g., U. S. Postal Service Express Mail or commercial couriers) proposals
shall be marked as follows:

FROM:

SEND TO:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Solicitation No. DE-SOL-0002446
Due Date: May 17, 2011,

(Attention: Toni Rutherford)
Hand carried proposals shall be marked as follows:
FROM:

HAND CARRY TO:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202
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Solicitation No. DE-SOL-0002446
Due Date: May 17, 2011,

(Attention: Toni Rutherford)

Note: Offerors hand carrying proposals to the above address must telephone the
Contracting Officer one business day in advance to arrange delivery:

If the Offeror elects to forward the Offer by means other than the U.S. Mail, it assumes the full
responsibility of insuring that the Offer is received at the place and by the date and time
specified in this solicitation. Facsimile or electronic commerce offers will not be accepted.

Hand carried package(s) may only be delivered during the hours 8:00 a.m. to 3:00 p.m. local
time on Federal workdays and no later than 3:00 p.m. local time on TBD. Delivery to any other
location than that specified herein is unacceptable.

DOE-L-1001 QUESTIONS CONCERNING THE SOLICITATION

Questions concerning this solicitation must be submitted via email to
WIPPTransportation@emcbc.doe.gov, not less than 15 days before the established due date for
proposals to allow a reply to reach all prospective offerors before the submission of their
proposals. Any questions received after such time may not be answered prior to the date that
proposals are due. Each question should clearly specify the solicitation area to which it refers.
Answers will be made available to the public as soon as practicable via the procurement website:
http://www.emcbc.doe.gov/WIPP.

Any information concerning this solicitation will be furnished promptly to all other prospective
offerors, if that information is necessary in submitting proposals or if the lack of it would be
prejudicial to any other prospective offerors. The identity of the prospective offerors asking
questions will be withheld.

The Government shall not respond to questions submitted by telephone or in person at any time.
Offerors are encouraged to periodically check the procurement website to ascertain the status of
any answers to questions, as hard copies will not be distributed.

DOE-L-1015 Notice of Intent - Use of Non-Federal Evaluators and Advisors

The Government intends to utilize non-federal advisors for evaluating proposals received in
response to this solicitation. Such evaluators and/or advisors shall be required to sign
Nondisclosure Agreements in accordance with DEAR 915.207-7-(f) (6). Under the statutes
governing Procurement Integrity, non-federal advisors may not disclose any information learned
by participating in this acquisition. Any company that employs such an individual, after his or her
service as an advisor, cannot lawfully seek procurement-sensitive information, any attempt to do
so constitutes a violation of the Procurement Integrity Act, 41 U.S.C. § 423.

DOE-L-1016 Contacts Regarding Future Employment

Offerors may contact incumbent contractor employees about future employment except where
prohibited by law. These contacts must take place outside the normal working hours of the
employees.

Amendment of the Solicitation

The only method by which any term of this solicitation may be modified is by an express, formal
amendment to the solicitation generated by the issuing office. No other communication made at
any scheduled pre-proposal conference or subsequent discussions, whether oral or in writing
will modify or supersede the terms of this solicitation. Receipt of an amendment to a solicitation
by an Offeror must be acknowledged in accordance with the solicitation provision "Instructions to
Offerors - Competitive Acquisition." Such acknowledgment must be received prior to the hour
and date specified for receipt of offers.
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Offer Acceptance Period

The minimum offer acceptance period is 180 days after the required date for receipt of
proposals.

False Statements

Proposals must set forth full, accurate, and complete information as required by this solicitation
(including attachments). The penalty for making false statements in proposals is prescribed in
18 U.S.C. 1001.

Expenses Related to Proposal or Bid Submissions

This solicitation does not commit the Government to pay any costs incurred in the submission of
any proposal or bid, or in making necessary studies or designs for the preparation thereof or to

acquire or contract for any services.

Number of Awards

It is anticipated there will be two awards resulting from this solicitation. -

Small Business Size Standard and Set-Aside Information

This acquisition is a set-aside for small businesses. The size standard for this solicitation is
$25,500,000 under NAICS code 484230 “Specialized Freight (except used goods) Trucking,
Long-Distance.”

DOE-L-1012 Guidance for Prospective Offerors - Impact of Teaming Arrangements on
Small Business Status

(a) This procurement has been set aside for small business. In order to ensure that award is
made to an eligible small business, prospective Offerors, in consultation with legal counsel, are
encouraged to review the Small Business Administration's (SBA's) size eligibility standards found
at Title 13 of the Code of Federal Regulations, Section 121 (13 C.F.R. § 121). In particular,
Offerors proposing a joint venture, subcontracting, or another form of teaming arrangement
should review 13 C.F.R. § 121.103, "How does SBA determine affiliation?" prior to submitting a
proposal.

(b) The SBA is the sole authority for making determinations of small business status for small
business programs. Such determinations are binding on the Offeror and the Contracting Officer.
Accordingly, a finding by the SBA of affiliation between an Offeror and its proposed team
member(s) or subcontractor(s) may result in the Offeror being found to be other than a small
business and therefore ineligible for contract award.

(c) Business concerns are considered to be affiliates of each other if either one directly or
indirectly controls or has the power to control the other, or if another concern controls both. In
determining whether affiliation exists, factors such as common ownership (stock ownership or
options, convertible securities and agreements to merge), common management, and
contractual relationships are considered. An Offeror will also be found to be affiliated with its
subcontractor(s) if the Offeror is unusually reliant upon its subcontractors or if the
subcontractor(s) will perform primary and vital requirements of a contract.

(d) The SBA has issued several decisions concerning its evaluation of affiliation of an Offeror and
its proposed subcontractor(s). The following examples set forth characteristics that the SBA has
reviewed in considering the question of affiliation and may assist prospective Offerors in
developing any teaming arrangements and their proposals.

(1) The SBA considers whether proposed subcontracting, partnership, joint venture, or
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other teaming arrangements contain discrete descriptions of the tasks or work to be performed
by each party. The SBA considers whether the Offeror or, if the Offeror is a joint venture or
partnership, the joint venture participants or partners, perform the primary or vital portions of
the PWS. The SBA considers whether teaming arrangements clearly set forth the relationship
between the parties, as well as the individual roles and responsibilities assigned.

(2) The SBA considers whether there is a clear separation of facilities, employees, and
management (decision-making authority) between the Offeror and any entities with which it has
teaming arrangements.

(3) The SBA considers the extent to which the Offeror directly employs Key Personnel
(Program Manager, Project Manager, etc.).

(4) If the Offeror is an eligible small business prime contractor, the SBA considers
whether the majority of the technical expertise resides with the Offeror. If the Offeror is an
eligible joint venture the SBA considers whether the majority of the technical expertise resides
among the joint venture members.

(5) The SBA considers the Offeror's profit sharing arrangements with its proposed
subcontractor or other entities.

(6) In reviewing affiliation between the Offeror and its proposed subcontractors or
entities with which the Offeror has a teaming arrangement, SBA considers the previous
contractual or business relationships between the Offeror and that entity.

DOE-L-1013 Alternate Proposal Information - None
Alternate proposals are not solicited, are not desired, and will not be evaluated.

Classified Material

Performance under the proposed contract is not anticipated to involve access to classified
material.

DOE issued L or Q Security Clearances will not be required during the performance of services
for this contract. In the event L or Q clearances are required for any specific shipments, DOE
will provide appropriately cleared escorts.

L.21 Award Without Discussions With Offerors

L.22

The Government intends to make selection and award based on the initial offer as set forth in
FAR 15.306(a). It is particularly important that each Offeror be fully responsive in providing
their best offer initially, since there may be no opportunity to expand, clarify or revise proposals
at a later date

Offerors' initial proposals shall be reviewed to determine whether they satisfy the requirements
of this solicitation. The contracting officer may eliminate those proposals so grossly and
obviously deficient as to be totally unacceptable on their face from further consideration before
the initial evaluation.

Failure of Offerors to respond or follow the instructions regarding the organization and content
of any of the proposal volumes may result in the Offeror's entire offer, consisting of volumes |
through 1l being eliminated from the initial evaluation; and if such an offer becomes eliminated
from initial evaluation, revisions to any of the proposal volumes will not be considered for
evaluation.

FAR 52.233-2 Service of Protest (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
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directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as
follows) by obtaining written and dated acknowledgment of receipt from

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Attention: Lori A. Conroy

v Deleted: [Contracting Officer designate the
(b) The copy of any protest shall be received in the office designated above within one day of official or location where a protest may be
filing a protest with the GAO. served on the Contracting Officer.]{

L.23 DEAR 952.233-2 Service of Protest (FEB 2005)

As prescribed in 48 CFR 933.106(a), the following is added to the end of the provision at FAR
52.233-2:

(c) Another copy of a protest filed with the General Accounting Office shall be furnished to the
following address within the time periods described in paragraph (b) of this clause: U.S.
Department of Energy, Assistant General Counsel for Procurement and Financial

Assistance (GC-61), 1000 Independence Avenue, S.W., Washington, DC 20585, Fax: (202)
586-4546.

L.24 FAR 52.252-1, SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The Offeror is cautioned that the listed provisions may include
blocks that must be completed by the Offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the Offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text of
a solicitation provision may be accessed electronically at these addresses:

http://acquisition.gov/comp/far/index.html
http://professionals.pr.doe.gov/

The following solicitation provisions are incorporated by reference:
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Table L -1
Provision FAR/DEAR .
Title
No. Reference
L.24.a. FAR 52.215-1 Instructions to Offerors — Competitive Acquisition (JAN 2004)
| 24b. FAR 52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal

Employment Opportunity for Construction (FEB 1999)

Pre-Award On-Site Equal Opportunity Compliance Evaluation

L.24.c. FAR 52.222-24 (FEB 1999)

L.24.d. FAR 52.232-14 Notice of Progress Payments (APR 1984)

L.24.e. FAR 52.237-1 Site Visit (APR 1984)

L.24.f. FAR 52.237-10 Identification of Uncompensated Overtime (OCT 1997)

L.24.9. FAR 52.247-45 F.O.B. Origin and/or F.O.B. Destination Evaluation (APR 1984)
L.24.h. DEAR 952.219-70 |DOE Mentor-Protégé Program (MAY 2000)

L.24.i. DEAR 952.233-4  |Notice of Protest File Availability (AUG 2009)

L.24.]. DEAR 952.233-5 |Agency Protest Review (SEP 1996)

L.25 LIST OF SECTION L ATTACHMENTS

L-1 Automated Clearing House (ACH) Form,

L-2 Key Personal Standard Resume Format

L-3 Experience and Past Performance Reference Information Form
L-4 Past Performance Sample Letter and Questionnaire

L-5 Pricing Workbook

L-6 MCEP Audit Prescreening Forms

L-7 List of Contracts Terminated for Convenience or Default,
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Attachment L-1: Automated Clearing House (ACH) Form

This Attachment is a PDF file provided separately.
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Attachment L-2: Key Personnel Standard Resume Format

(Completed Resume limited to 4 pages) -« [ Formatted: Centered

Name:

Country of Citizenship:

Proposed Title/Assignment on Contract:_Project/Terminal Manager

Availability Date and Period of Commitment:

Experience Summary (a succinct summary of overall experience and capabilities including duration of
performance and dollar level of projects):

Current Assignment (include from/to dates):

Current Client/Customer (include current address and telephone number):

Description of Current Assignment:

Description(s) of Experience Relevant to Proposed Contract Assignment:

Technical Qualifications (include special skills and relevant technical training):

Education Above High School (include from/to dates and current address and telephone number):

Three Knowledgeable Client/Customer Business References (include from/to dates and current
address, telephone number, and e-mail address):
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Attachment L- 3:

EXPERIENCE & PAST PERFORMANCE REFERENCE INFORMATION FORM
(Completed Form limited to 5 pages per reference contract/project)

Name of Contractor Submitting
Proposal:

Name of Reference Contact Client
(e.g. Government Agency or Prime
Contractor):

Name of Entity Reference
Contract/Project Was Awarded To:

Reference Contract/Project Client
Point of Contact:

Name:

Title:

Telephone:

Address:

Reference Contract/Project Number:

Reference Contract/Project Period
of Performance:

Reference Contract/Project Start
Date:

Reference Contract/Project
Completion/Termination Date:

Reference Contract Type of
Contract/Project:

Reference Contract/Project Total
Value:

Reference Contract/Project Value
Performed To Date:

Dollar Amount and duration of
work entity performed on
reference contract/project:

Dollar Amount and Duration of
portion of work entity is proposed
to perform on new WIPP
Transportation Services Contract:
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Deleted: Attachment L- 3:
EXPERIENCE & PAST PERFORMANCE
REFERENCE INFORMATION FORM

Scope entity performed on
reference contract/project:

Scope entity is proposed to
perform on new WIPP
Transportation Services Contract:
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Complexity of work entity
performed on referenced
contract/project:

Complexity entity is proposed to
perform on new WIPP
Transportation Services Contract:
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Attachment L-4: Past Performance Sample Letter and Questionnaire

Sample Past Performance Letter

Dear

We are participating in a proposal for a Department of Energy (DOE) Contract for
Transportation Services for the Waste Isolation Pilot Plant (a nuclear waste disposal facility) in
the State of New Mexico. We are asking for your assistance in completing the attached
questionnaire and forwarding to the DOE to aid in its evaluation of our past performance.

Please return the completed questionnaire within ten calendar days.

YOU ARE HIGHLY ENCOURAGED TO SCAN AND EMAIL THE QUESTIONNAIRE TO THE
EMAIL ADDRESS PROVIDED BELOW:

Email Address: WIPPTransportation@emchc.doe.gov

If you are unable to scan and email a copy, it can mailed to the following address:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting, Attn: Ms Toni Rutherford

250 E 5" Street

Suite 500

Cincinnati, OH 45202

If mailing, please mark the envelope:

“‘PROCUREMENT SENSITIVE SOURCE SELECTION INFORMATION - SEE FAR 3.104”
“TO BE OPENED ONLY BY THE CONTRACTING OFFICER”

Please remember to provide your contact information at the end of the questionnaire.

Respondents are strongly encouraged to provide an explanatory narrative under REMARKS. If
more space is needed, please attach additional pages.
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Past Performance Questionnaire

Name of Company Being Evaluated:

Evaluator’s Name:

Evaluator's Address:

Evaluator’s Phone:

Evaluator’s Organization:

Evaluator’s role in the management of the contract:

Ratings:
Outstanding
Good

Satisfactory [Deleted: Neutral

Marginal - [Deleted: Inadequate

Unsatisfactory
Not Applicable
Don’t Know
1. How well did the Contractor provide services that met the Terms of the contract?
Rating:

Remarks:

2. How well did the Contractor provide required plans and procedures that were technically
accurate and correct?

Rating:

Remarks:

3. How well did the Contractor effectively meet the contract requirements and proposed support? [ Deleted: personnel performing the work

Rating:

Remarks:
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How well did the Contractor provide timely services in accordance with contract schedules?
Rating:

Remarks:

. How well did the Contractor take measures to minimize delays that were within their control?
Rating:

Remarks:

How well did the Contractor perform the contract services in a safe manner?
Rating:

Remarks:

How well did the Contractor report the number, extent, and nature of safety violations it
received which placed either a vehicle or driver out of service due to a state or federal
regulatory action?

Rating:

Remarks:
How well did the Contractor prepare, implement and perform programs to minimize hazardous
or radioactive material driver citations?

Rating:

Remarks:
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9. How well did the Contractor allocate available personnel and other resources to meet customer
needs?

Rating:

Remarks:

10. How well did the Contractor provide staff on short notice for quick turnaround on deliveries and
pick-ups?

Rating:

Remarks:

11. How well did the Contractor interface with you to address requests, complaints, and inquiries?
Rating:

Remarks:

12. How well did the Contractor obtain the necessary permits, fees and/or licenses required to
perform the services?

Rating:

Remarks:

13. If given the choice, would you select this contractor again to perform your required services?
Yes/No:

Remarks:
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Attachment L-5: Pricing Workbook

This Attachment is an MS Excel file provided separately.
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MCEP Audit Prescreening Forms

(Appendices 3, 4 and 5 from the “DOE Motor Carrier Evaluation Program Plan and
Procedures” document)

Appendix 3 — Carrier Identification Report

MCEP Carrier Ide

ntification Report

1. Name of Motor Camien’HM Shipper

2. Trade or D.B.A. (Doing Business As) Mame

3. Street Address

4. Mailing Address (P.0. Box)

5. City .

State/Province

7. Zip Code + 4

8. Mailing City 8. State/Province 10.Zip Code + 4

11. Principal Phone Mumber

12, Principal FAX Mumber

13. Contact Mame and Phone Number

14.USDOT Mo.

15. MC or Mx Mo.

16. Dun & Bradstreet Mo.

17.5CAC Code 18, Internet email Address

19. Current Mileage Year 20. Mileage — Previous Year Year 21_Mileage — 2 yrs Previous iear
22. Current Bankruptey Filing O Yes [ Me Type of Filing 23.IRS/Tax IO #

State and Date of Filing ElM # S5
24 _Type of Carrier (Circle all that apply)

A Less Than Truckload B. Truckload C. Transcontinenta D. Regional

E. Loca

F. For-Hire Carrier

G. Private Carrier

25. Cargo Classifications (Circle All That Apply)

General Freight

Hazardous Materials

Bulk Packages

Radicactive Materials DOE Classified Matenials

26. Hazardous Materials Carried

[]1 Class 1 Explesives
[1 Div1.1
[1 Div1.2
[]1 Div1.32
[1 Div 14
[1 Diwi1s
[1 Div 1.6

Clazs 2 Gases
[1 Div2.1
[1 Diwv2.2
[]1 Div23

[] Class 3 Flammakle Liquids
[1 Class 4 Flammable Solids
[1 Divd
[]1 Diwd2
[1 Divd3
[1 Class 5 Oxidizers
[1 Diw 5.1
[] Div5.2
[1 Class B Toxic Materials

[1 Div 8.1
[]1 Dive.2

Clazs 7 Radioactive Matenals

[] Low specific activity

[1 Surface-contaminated object

[1 Type A

[1Type B

[1 Highway route controlled guantity

[] Class 8 Corrosive Materials

[] Class 9 Misc. Hazardous Materials

[] Wastes
[1 Low Leve [] Fizsile
[1 High Lewsl [1 Transuranic waste
[1 Mixed [1 Pelychlonnated biphenyls

[1 Hazardous [1 Spent reactor fuel
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MCEP Audit Prescreening Forms

27_EPRA Transparter
Regiztration MNo.

25.R5PA Hazmat Registration No.

(include current copy of certificate)

Reg. Mo,

Expiration Date

249, Liahility Insurance Coverage (include
current copy of MCS-90 and Accord Form)

Armount Expiration Date

0. Equipment

Owned

Leased

CwnerfOperator

Straight Trucks

Truck/Tractors

Van Trailers

Flatbed Trailsrs

Cargo Tank Trailers

Diry Liguid

Dry

Liguid Diry Liguid

Cump Trallers

Rall OnfRoll Off Trailers

Intermadal Waste Boxes

Specialized Egquipment
(i.e. containment floors, ete )

Other (Specify)

21 Drivers Subject To FMCSR:

Union

Mon-Union

100-Mite Radius

Total Drivers

Ownen'Operators

Total COL Drivers

Completed by:

Title:

Date:
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Attachment L-6: MCEP Audit Prescreening Forms
Appendix 4 — Carrier Evaluation Questionnaire

General Information

Carrier Name:

Address:

Telephone Number: Fax Number:

Web site Address:

Incident Response Telephone Number:

Parent Company (if applicable):

Address:

Telephone Number: Fax Number:

DOT MC Number:

Canadian Provincial Permits: [ ] No [ ]Yes (provide copies)
Mexican Authority: [ TNo [ ]Yes (provide copies) [ ]Interline (with
whom)

General Questions

1. Are Policies and Procedures uniform throughout company facilities? [ ] Yes [ TNo
2. What is the company's operating ratio for the past three years?

Current Year Previous Year Next Previous Year _

3. What is the carrier’s asset to liabilities ratio?

Freight Claims and Pending Litigation

4. If applicable, what is the carrier's freight claims ratio?

What is the number of claims per thousand shipments?

What is the percentage relationship of claims to line haul revenue?

5. What percentages of the carrier's freight claims are paid within 30 days?

6. Does the carrier have an "automatic" pay amount for freight claims? [ ]Yes[ ]No
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7. s the carrier a party to any pending or enforcement activities by regulatory agencies?
(i.e., DOT, EPA, OSHA, State or local governments, etc.)

[ TNo [ 1Yes, explain:

Carrier Safety

8. Explain where and how the carrier maintains records of accidents to meet the requirements of 49
CFR 390.15?

9. Does the carrier maintain a review board to investigate accidents?

[ TNo [ ]Yes (title of board members):

10. Does the carrier maintain a review board to ascertain the preventability of accidents or incidents?

[ TNo [ ]Yes (title of board members):

11. Does the carrier have a Safety Department/Organization? [ ]Yes [ TNo
12. Name and title of persons responsible for compliance in the following areas:

EPA:

FMCSR:

HMR:

Training:

Risk Management:

Fleet
Maintenance:

Drug and Alcohol Program:

13. Are current copies (as applicable) of 10 CFR, 29 CFR, 40 CFR and 49 CFR available to employees
of the carrier?
[ I1No [ 1Yes, format:

14. What is the frequency of regularly scheduled safety meetings?
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[ 1Weekly [ 1Monthly [ ]1Semi-annually [ ]Other

15. Describe the system used to document a driver's participation in the regularly scheduled safety
meetings?

Emergency Response and Spill Prevention and Control

16. Does the carrier maintain a capability to respond to emergency situations while trailers, loaded with
hazardous materials, are en route?

[ 1In-house capability [ 1Third-party capability (with whom):

17. How does the carrier verify appropriate emergency response information is accompanying all
hazardous materials shipments (49 CFR 172.602)?

18. Has the carrier developed written procedures for spill prevention and control?
[ 1Yes [ I1No

19. Is the carrier equipped to handle spill remediation and damaged containers at its terminals or on its
vehicles when transporting HAZMAT en route?

[ INo [ 1Yes, how:

Carrier Equipment Profile

20. What criteria does the carrier use to determine equipment replacement?

Tractors:

Trailers:

Recap tire control:

Capability to pass CVSA Level 1 inspection of tractor and trailer:

Owner/Operators:

21. What types of communication devices are installed in the carrier's equipment?

[ 1CB Radio [ ] Satellite [ ] Telephone (mobile or cellular)
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[ ] Two-way Radio [ ]Pagers [ ]Others
22. Does the carrier utilize onboard equipment to monitor driving habits and equipment use?

[ TNo [ 1Yes, explain:

Operations/Customer Service

23. How does the carrier inform the shipper or receiver when pickup or delivery times will not be met?

24. Explain the carrier's ability to trace or track shipments in transit.

25. Explain the dispatch function.

26. Does the dispatch function have the ability to lock out drivers or equipment that are not in
compliance (HOS or O0S)?

27. Is the carrier involved in any intermodal programs? [ ] No [ 1Rail [ 1Vessel

28. What special services may be offered by the carrier?
[ ] Drivers with security clearances
[ ]1Team drivers
[ ]Call-in services
[ ]Other

29. What Electronic Data Interchange (EDI) capability does the carrier have?

30. Does the carrier participate in Electronic Funds Transfer (EFT)?

[ TNo [ TYes
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Drivers

31. Does the carrier's employee hiring policy include checking:

] Gaps in employment

] Frequent job shifts or changes

] All names (aliases) used by the applicant

] Applications completed in person, by the applicant, at the facility

] Type of military discharge

] U.S. Citizenship

] Appropriate papers on file for resident alien (green card) applicants
] Present or prior residence information

] Personal references

] Criminal history

] Other

—— — — — — — — — ——

32. What is the carrier’s driver turnover ratio for the past three years?

Current Year Previous Year Next Previous Year _

33. What is the carrier's hiring process and minimum qualifications for driver applicants (49 CFR
391.11)?

34. What type of background checks are conducted on potential drivers?

[ ] Former Employer [ ]Criminal [ ] Citizenship [ ]Financial [ ] Other

35. Does the carrier observe or survey drivers' performance while operating equipment?

[ TNo [ 1Yes, explain:

36. Does the carrier have and enforce a written policy regarding drivers placed "out-of-service" who
operate the vehicle before coming into compliance (jumping)?

[ TYes [ TNo, why:

Training

37. How does the carrier ensure that drivers are instructed in, and are knowledgeable of the Federal
Motor Carrier Safety Regulations (FMCSR)?

38. How does the carrier provide recurrent training in FMCSR regulations?
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39. What is the format of instruction used?
[ ]Classroom [ ]Video [ 1Audio tape [ ] Newsletters
[ ]Read and Sign [ ] Computer-based training [ ] Other

40. Has the carrier developed a program to instruct its drivers on the proper use of personal protective
equipment (PPE)?

[ 1Yes [ I1No
41. Are drivers trained in emergency response actions?
[ 1Yes [ I1No

42. Are all HAZMAT employees subject to the carrier’s Security Plan requirements (49 CFR 172.800)
trained to the Security Plan?

[ 1Yes [ ]No

Maintenance of Equipment

43. How does the carrier verify that drivers conduct pre-trip and post-trip vehicle inspections?

44. How are the carrier's maintenance capabilities carried out?
[ ]!n-house [ ]Third-party
45. Are drivers authorized to make repairs on equipment?

[ TNo [ 1Yes, (what types):

Physical Security

46. Has the carrier developed and implemented a Security Plan to address at-risk commodities or
transportation routes?

[ TYes [ TINo

47. Has the carrier developed and implemented a Security Plan per DOT 49 CFR 172.800 as
applicable to the commodities being shipped?

[ 1Yes [ ]No
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59.
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Does the carrier have a formal Security Department/Organization?

[ TYes [ INo

Can the carrier demonstrate the risk model used in the development of the Security Plan?
[ TYes [ INo

Does the carrier’'s Security Plan cover the following items:

] Personal security

] Hazardous materials and package control
] En Route security

] Plant or facility security

] Technical innovations

] Management prerogatives

] Communications

——— — — — —

Does the carrier include security in all decision-making processes?

[ TYes [ INo

Does the carrier conduct security spot checks of personnel and vehicles?

[ TYes [ INo

Does the carrier have appropriate access controls for the type of materials being stored/shipped?
[ TYes [ INo

Is there adequate lighting/security in hazardous materials storage areas?

[ TYes [ INo

Does the carrier have a policy for ensuring vendor/shipper legitimacy?

[ 1Yes [ TNo

Does the carrier maintain and implement security training for employees that includes:
[ ] Company security objectives

[ ] Specific security procedures

[ ] Employee responsibilities

[ ]Organizational security structure

How does the carrier distribute security messages to employees?

[ 1Newsletters [ 1Bulletin boards [ ] Safety Meetings

[ 1Other

Is there a specific frequency to the distribution of the security messages?
[ ]Weekly [ ] Monthly [ ]Semi-annually [ ]Other
Does the carrier have a lock policy/procedure?

[ 1Yes [ INo
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Does the carrier have an access control policy/procedure?

[ TYes [ INo

. Does the carrier have a policy to minimize stops when the shipment is en route?

[ TYes [ INo

Does the carrier have a capability for providing escorts or guards for specific shipments of
hazardous materials?

[ TYes [ INo

Has the carrier installed or considering installing advanced tracking technology for tractors and
trailers?

[ 1lnstalled (i.e. satellite tracking, hot buttons, coded engine starting procedures, etc)
[ ]Tractors
[
[

] Trailers
] Considering installation

What communication systems have been installed to enhance the flow of information between
driver, carrier, shipper, and receiver?

Identify the precautions the carrier has taken to prevent vandalism or theft within its facilities and
while shipment of hazardous materials are en route?

Facilities: [ ] Gates, manual or electric [ ]Perimeter fencing
[ ] Lighting [ ]24-hour operation
[ 1Security guards [ 1Animals (i.e., dogs, etc.)
[ ] Cameras [ ]Other
En route: [ ]King pin locks [ ]Valve locks
[ ] Team drivers [ ]Other

Hazardous Materials

66.

67.

How many years experience does the carrier/staff have transporting the following commodities?
Carrier Staff

Hazardous materials?

Radioactive materials?

Hazardous waste?

What percentage of the carrier's business is composed of hazardous materials shipments?

%
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Beside hazardous materials training, does the carrier have any additional requirements for those
drivers transporting hazardous materials in contract to general commaodity drivers?

Does the carrier provide equipment and training to handle damaged containers and/or spill
cleanup?

[ TNo [ ]Yes, describe:

Does the carrier trip-lease hazardous material shipments to other carriers?

[ ITNo [ 1Yes, who:

Does the carrier have any driver who must comply with the training requirement for Highway Route
Control Quantity (HRCQ) shipments (49 CFR 397.101)?

[ TNo [ 1Yes, explain:

If transporting HRCQ materials, can the carrier provide a copy of the written route plan required by
397.101(d)?

[ ]1Yes [ 1No, why:

Waste Carriers

73.

74.

75.

76.

Describe the record keeping process for uniform hazardous waste manifests?

Does the carrier act as a broker for hazardous waste shipments?

[ TNo [ TYes, explain:

Does the carrier interline hazardous waste shipments?

[ TNo [ TYes, explain:

Does the carrier accept shipments of hazardous waste from brokers?

[ 1No [ 1Yes, explain:
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Carriers Transporting Hazardous Materials in Bulk

77.

78.

79.

80.

81.

82.

83.

84.

85.

Does the carrier clean its own cargo tank equipment onsite?
[ 1No [ TYes

Are procedures established for the following cleaning methods, if used:

Steam Cleaning? [ ]1Yes [ 1No
Hot Water Cleaning? [ ]Yes [ TNo
Solvent Cleaning? [ 1Yes [ 1No

Does the carrier have its cargo tanks cleaned by an independent third party?

[ 1Yes [ I1No

Does the carrier have a process to qualify independent cargo tank cleaning facilities?
[ 1Yes [ I1No

Is there a written policy to ensure loading and unloading responsibilities of a driver and
shipper/receiver are documented?

[ 1Yes [ TNo

Does the carrier use third party DOT registered facilities for cargo tank tests, inspections, and
repairs?

[ 1Yes [ I1No
Has the carrier received a copy of the third parties registration number identification from DOT?
[ 1Yes [ I1No

How does the carrier perform inspections and re-testing of the bulk packages under its control?

What are the qualifications/certifications of the persons or organizations performing inspection,
repairs, and re-testing functions?
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86. List all exemptions for bulk packaging the carrier currently holds or is a party to. If more space is
needed, please provide a separate list.

Exemption Expiration Date

Radioactive Material in Quantities of Concern (RAMQC)

87. Does the carrier currently transport Radioactive Material in Quantities of Concern (RAMQC)?

[ TYes [ 1No
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Attachment L-6: MCEP Audit Prescreening Forms

Appendix 5 — List of Requested Documents

LIST OF REQUESTED DOCUMENTS

A. Completed Copy of Carrier Evaluation Questionnaire and Motor Carrier Identification
Report (MCIR)

B. Copy of Operating Authorities

C. Copy of Alcohol Misuse/Controlled Substance Use Policies/Procedures

D. BTS Form M (OMB#2139-0004), Securities and Exchange Commission Form 10K Report,
or Most Current Income Statement and Balance Sheet

E. Organization Chart

F. Carrier Quality Assurance Program

G. Brief History of the Company

H. DOT HAZMAT Safety Permit (If applicable)

. Hazardous Materials (HAZMAT) Employees Training Program

J. List of all identified HAZMAT employees by category or by training requirements

K. Emergency Response Procedures/Plan

L. Copy of Driver’s Safety Awards Program & Disciplinary Policy

M. Copy of the Maintenance Program

N. Policy on maintaining and auditing Drivers’ Record of Duty Status

O. Complete copy of most recent DOT Compliance Review

P. Copy of Employee Hiring Policies

Q. Copy of Confined Space Entry Policy and Procedures (if applicable)
Copy of American Society of Mechanical Engineers (ASME) Board "R" Stamp (if
applicable)

S. Copy of your letter to Pipeline and Hazardous Materials Safety Administration (PHMSA)

requesting a Cargo Tank (CT) number (if applicable)

T. Copy of Letter from PHMSA with CT number (if applicable)
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SECTION M

EVALUATION FACTORS FOR AWARD

Introduction/Evaluation of Proposals

This acquisition will be conducted pursuant to Federal Acquisition Regulation (FAR) Part 15
and DOE Acquisition Regulation (DEAR) Part 915. Proposals will be evaluated in accordance
with the evaluation criteria set forth in this section and FAR 15 and DEAR Part 915. Itis
anticipated there will be two awards resulting from this solicitation.

v Deleted: One or two contract awards may
The instructions set forth in Section L, Instructions, Conditions, and Notices to Offerors, are « be made as a result of this solicitation.
designed to provide guidance to the Offeror concerning the documentation that will be ~ [Formatted: Left

evaluated. The Offeror must furnish adequate and specific information in its response. A
proposal will be eliminated from further consideration before the evaluation if the proposal is so
grossly and obviously deficient as to be totally unacceptable on its face. For example, a
proposal will be deemed unacceptable if it does not represent a reasonable effort to address
itself to the essential requirements of the RFP, or if it clearly demonstrates that the Offeror does
not understand the requirements of the RFP. In the event a proposal is rejected, a notice will
be sent to the Offeror stating the reason(s) that the proposal will not be considered for further
evaluation under this solicitation.

Failure of Offerors to respond or follow the instructions regarding the organization and content
of any of the proposal volumes may result in the Offeror's entire proposal, consisting of
volumes | through 1l being eliminated from the initial evaluation; and if such an offer becomes
eliminated from initial evaluation, revisions to any of the proposal volumes will not be
considered for evaluation.

Any exceptions or deviations to the terms and conditions of the solicitation/contract will make
the offer unacceptable for award without discussions. If an Offeror proposes exceptions to the
terms and conditions of the solicitation/contract, the Government may make an award without
discussions to another Offeror that did not take exception to the terms and conditions of the
contract.

DOE intends to evaluate proposals and award the contracts without discussions with Offerors
(except clarifications as described in FAR 15.306(a)). Therefore, the Offeror’s initial proposal
should contain the Offeror's best terms. DOE reserves the right to conduct discussions, if the
Contracting Officer later determines it is necessary.

Basis for Contract Award

1. The Government intends to make jwo separate contract awards to the responsible Offerorg, [ Deleted: either one or
whose proposals, are responsive to the solicitation and determined to be the best value to - [ Deleted: (
the Government. NN :
~( Deleted:)
2. Selection of the best value to the Government will be achieved through the following: [ Deleted: s

o

i The Government will evaluate the strengths and weaknesses of each Offeror’s
proposal and the favorability of each Offeror’s relevant past performance information
in accordance with the Evaluation Factors specified in Section M.3.

ii. The Technical Evaluation Factors, including Past Performance, are significantly more
important than the evaluated price. Evaluated price is the Offeror’'s evaluated “Total
Proposed Contract Price” as defined in Section M.3 below. The Government is more
concerned with obtaining a superior technical proposal than making an award at the
lowest evaluated price. Thus, the closer or more similar in merit the Offerors’
technical proposals and relevant past performance information are evaluated to be,
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the more likely the evaluated price may be the determining factor in selection for
award. However, the Government will not make an award at an evaluated total
proposed contract price premium it considers disproportionate to the benefits
associated with the evaluated superiority of one Offeror’s technical proposal and
relevant past performance information over another.

iii. The Government will assess whether the strengths and weaknesses and relevant

past performance information between or among competing technical proposals
indicates a superiority from the standpoint of: (1) what the difference might mean in
terms of anticipated performance; and (2) what the evaluated price to the
Government would be to take advantage of the difference.

Evaluation Criteria

I Factor 1 - Technical and Management Approach

(a) Transportation Management,

(b)

(©)

DOE will evaluate the Offeror’'s proposed approach to successfully implement and execute
the technical and management requirements of the PWS for providing qualified tractor and

driver services at a minimum of 11 tractor teams gat all times to include the methods and

processes used to:

* meet task order requirements, including dispatch process and monitoring of truck
sets;

e manage lines of authority;

e interact and communicate with the DOE Transportation Manager, WIPP Traffic
Dispatch Office, and other DOE contractors, and identify and correct problems;

e respond to changing requirements such as weather conditions, delays enroute,
breakdowns, etc.;

e recruit, train and discipline employees;

o perform the, transition period including the timetable for orderly assumption of
responsibilities and the application of resources during the phase-in period.

e implement a quality assurance program for hazardous waste transport operations
as specified in the PWS.

Safety Program

DOE will evaluate the Offeror's proposed safety program to assess the extent to which it
demonstrates how it will comply with the PWS requirements for providing qualified driver
services at a minimum of 11 tractor teams at all times in the following areas:

e driver training;

emergency response program;

incident reporting;

safety reviews and audits;

safety organization, including roles and responsibilities;
safety meetings;

safety suggestion program;

incentive programs;

drug/alcohol screening programs;

Tractors, Trailers, and Support Equipment Acquisition and Maintenance

DOE will evaluate the Offeror's approach for acquiring and maintaining tractors and support
equipment in accordance with the PWS for providing qualified tractor services at a
minimum of 11 tractor teams at all times, including additional trailer maintenance services
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for up to 40 additional trailers, specifically in the following areas:
¢ maintaining Government furnished trailers in accordance with the operating and
maintenance manual and Department of Transportation (DOT) requirements;

e the timeline for tractor acquisition;
e proposed tractor specifications;
¢ emergency tractor replacement;
* achievement of Commercial Vehicle Safety Alliance_Level VI standards;
e achievement of less than 1 percent downtime
(d) Risks

DOE will evaluate the effectiveness of the Offeror's approach to identifying risks, the
Offeror’s three most significant identified risks to successful performance of the PWS and
the Offeror’s approach to eliminating, avoiding, or mitigating risks.

Il. Factor 2 — Relevant Company Experience

DOE will evaluate the relevance and extent of the Offeror’'s experience over the past five years
from the effective date of the solicitation that are similar in size, scope and complexity to the

work described in the PWS, including hazardous and/or radioactive waste cross-country
shipments, hazardous or radioactive shipments, and cross-country or long haul shipments.
DOE will evaluate the experience of the Offeror, the Offeror’s predecessor companies, and
major or critical subcontractors that will perform major or critical aspects of the requirement

when such information is relevant to this acquisition. In the case of a newly formed joint
venture, LLC, or other similar entity formed for the purpose of competing for this contract, DOE
will evaluate the experience of the entities that comprise the newly formed entity.

Ill. Factor 3 — Key Personnel

The Offeror's key person,will be evaluated based on their relevant knowledge and

experience with training and operations; safety; dispatching; and hazardous and/or

radioactive material transporting, as it pertains to 49 CFR 170-178 and 350-399. The
Department will only evaluate as key personnel the jndividual proposed to_perform the functions

with the instructions in L.3, Factor 3 or clearly identify the position for which the individual is
proposed, the Offeror may receive a lower rating for this factor, Offerors are reminded that the

Project/Terminal Manager position is a position that is required to be located at and performed
on site at the terminal.

IV. Factor 4 — Past Performance

For purposes of the past performance evaluation, DOE will evaluate the past performance of
the Offeror, the Offeror’s predecessor companies, and major or critical subcontractors that will
perform major or critical aspects of the requirement when such information is relevant to this
acquisition. The past performance will be evaluated on the basis of information furnished in the
Attachment L-3 and the reference questionnaires for relevant contracts that are similar in size,
scope and complexity to the work described in the PWS. In the case of a newly formed joint
venture, limited liability partnership, or other entity formed for the purpose of competing for this
contract, DOE will evaluate the experience and performance of the entities that comprise the
newly formed entity. An offeror without a record of relevant past performance or for whom past
information is not available, will not be evaluated favorably or unfavorably, i.e will receive a
neutral evaluation. If an offeror does not provide the information, including the specified
number of contracts per Section L3, Factor 4, the offeror will not be evaluated favorably or

unfavorably (neutral evaluation) for the number of contracts/references and questionnaires not

provided/returned to the DOE.
During its evaluation, the Government will review the past performance information submitted
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by the Offeror, may contact some or all of the references provided by the Offeror, and may
obtain past performance information from other relevant available sources. These sources
include Federal Government (including DOE) customers and electronic databases.

The Department will consider the Offeror's most recent Department of Transportation
Compliance Review, regardless of the year in which the compliance review was conducted and
may consider the Offeror’s most recent Department of Transportation Security Review, if any,
that has been conducted within 5 years from the effective date of the solicitation. The
Department will also consider any information regarding accidents with injuries and/or fatalities
that pertain to the Offeror. Failure to provide the DOT Compliance Review may negatively
impact the evaluation of the Offeror.

As a clarification relating to relevancy ratings of past performance projects, please note
that a reference with a higher degree of relevance may receive greater consideration.

V. Price Evaluation

The Offeror’s price proposal will not be point scored or adjectivally rated, but will be evaluated for
completeness, price reasonableness, and whether the proposed price reflects an understanding of
the RFP requirements, and an Offeror’s responsibility and financial capability.

The responsibility and financial capability evaluation will take into consideration whether the Offeror
has adequate financial resources_and the minimum liability coverage per 49 CFR 387 to perform
the Contract or has the ability to obtain them, _The MCEP Audit Prescreening Forms provided in

Attachment L-6 or proof of current MCEP audit certification will also be used as part of the
responsibility determination in order to determine the Offeror's future capability to pass the MCEP
Audit_or _maintain_current certification as required in Section H.22._ The Offeror's most recent
Department of Transportation Compliance Review, regardless of the year in which the compliance
review was conducted, and the Offeror's most recent Department of Transportation Security
Review, if any, that has been conducted within 5 years from the effective date of the solicitation,
may be considered by DOE as part of the responsibility determination.

The price evaluation will be based upon the Offeror’'s “Total Proposed Contract Price” which will be
calculated using the arithmetic sum of the proposed prices for the items in Section B.2, inclusive of
options, as follows:

e For ltems B.2.1.1, B.2.2.1, B.2.3.1, B.2.4.1, and B.2.5.1, the proposed firm fixed price for

he Basic Transportation Services_in each period\, including the proposed firm fixed price for /

Contract Transition at B.2.1.5, will be added together to determine the total price to be used
for price evaluation purposes.

B.2.12.2, B.2123 and B.2.22.1, B.2.22.2, B.2.22.3, and B.2.32.1, B.2.32.2, and

B.2.32.3, and B.242.1, B.2.422, B242.3, and B.252.1, B.2.52.2, B.252.3, the

proposed six month firm fixed unit price for the respective items will be multiplied by the

following: 2 tractors, 2 trailers, and 2 driver teams. The proposed twelve month firm fixed |

unit price for the respective items will be multiplied as follows: 11 tractors, 11 trailers, and
11 driver teams.

e The Total Estimated Costs already specified in Section B for Cost Reimbursable Items
B.2.1.3, B.2.2.3, B.2.3.3, B.2.4.3, and B.2.5.3 will be used to determine the total price to be
used for price evaluation purposes.

The Government will use the prices provided by the Offeror in Section L, Attachment L-5 for price
evaluation purposes. If there is a discrepancy between the unit prices specified by the Offeror in
Section L, Attachment L-5 and the corresponding unit prices specified by the Offeror in Section B.2,
the unit prices specified by the Offeror in Section B.2 will be used to determine the total evaluated
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price. In the event of a conflict between the firm fixed unit price and the extended price specified by
the Offeror, the unit price will be used to determine the total proposed price for that item.

The Government may determine an offer is unacceptable if offered prices are significantly
unbalanced.

Overall Relative Importance of Technical Evaluation Criteria

The Technical Proposal will be evaluated against the technical evaluation criteria established in
Section M.3 above. The Evaluation Factors 1-4 are of equal importance.

Evaluation of Options (FAR 52.217-5 (JUL 1990))
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's
best interests, the Government will evaluate offers for award purposes by adding the total price

for all options to the total price for the basic requirement. Evaluation of options will not obligate
the Government to exercise the option(s).
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